PERFORMANCE BASED WORK STATEMENT

FOR

INTEGRATION OF COMMUNICATION ELECTRONICS EQUIPMENT MAINTENANCE COMPLEX (CEEMC) 

1.
INTRODUCTION.  
This Performance Based Work Statement (PBWS) defines the scope and level of effort required for integrating six (6) S-786/G shelters with the approved Communication Electronics Equipment Maintenance Complex (CEEMC) Shelter Design for U.S. Marine Corps (USMC) Program Manger-Combat Support Equipment (PM-CSE).  Efforts under this SOW will include supply support, production support, program support and quality assurance..

1.1.
Scope.  The United States Marine Corps (USMC) CEEMC Shelter is being developed to replace the legacy Communication Electronics Maintenance (EMC) Complex non-expandable rigid wall shelters, which have reached or exceeded their life span.  The replacement CEEMC Shelter shall optimize workspace; reduce embarkation space, and the logistical footprint required for a deployed intermediate maintenance facility. 
1.2.  Government Furnished Information.  The following engineering doument shall be used in performance of this task order.


a.  Level III Engineering Drawings
b.  Material Equipment List
The above GFI is available upon request.  Send request to agnes.birch@navy.mil within 3 days of this solicitation issue date.

2.
REQUIREMENTS.  (PBWS Paragraph 3)  
The Contractor shall integrate six (6) CEEMC shelters in accordance with the current Level III drawing package as provided by the government and in accordance with the full SOW provided in the main delivery order contract.  The contractor shall provide adequate facilities for the integration of shelters.  The Contractor shall be responsible for preservation and packaging of the CEEMC Shelter under the terms of this PBWS.  Applicable CEEMC Shelter Packaging data shall be developed in accordance with MIL-STD-2073-1 and MCO 4030.36 Marine Corps Packing Manual. Handling and Storage shall be in accordance with MCO 4450.14, Joint Service Manual: Storage and Materials Handling.  Transportation of the CEEMC Shelter shall be IAW MCO 4607.7 Marine Corps Transportation Manual, and the Defense Transportation Regulation (DTR) 4500.9-R.  The Contractor shall have current ISO 9001:2008 certification.
3.
SUPPLY SUPPORT.  (PBWS Paragraph 3.3)
3.1.
Requirements.  The contractor shall provide supply support including translating technical requirements and program constraints for inputs into acquisition documentation, ordering, maintaining status accounting, receiving supply items, controlling inventory, and distributing equipment.  The contractor shall:

a.
Maintain storerooms and/or warehouses for the storage of equipment and provide an annual inventory report.

b.
Receive material to support equipment and projects.

c.
Ship and track material to support equipment and projects.

d.
Monitor the spare parts inventory and recommend parts to be procured when quantities are low..

3.1.1.  Deliverable Products.

a.  Inventory List Report – provide annual inventory list reports. (CDRL A002)

b.  Supply Order Status Accounting Report – provide bi-annual supply order status accounting reports. (CDRL A003)

c.  Receivables Accounting Report – provide quarterly receivables accounting reports. (CDRL A004)

d.  Shipping Accounting Report – provide quarterly shipping accounting reports. (CDRL A005)

4.
PRODUCTION SUPPORT.  (PBWS Paragraph 3.8)
4.1
Requirements.  The contractor shall fabricate hardware for systems as follows: 
a.
Review engineering documentation for producibility and make recommendations for documentation changes and update engineering documentation when changes have been approved.

b.
Develop a production program plan of execution and execute the planned requirements. 

c.
Assemble hardware in accordance with engineering documentation.  Test hardware for conformance to engineering documentation and provide status of hardware fabrication.

4.1.1
Deliverable Products.

a.
Recommendations Report - provide a report of recommended engineering changes or fabrication status. (CDRL A006)

b.
Level I/II/III Drawing Revisions – provide Level I/II/III drawing revisions and Communication Electronics Equipment Maintenance Comples (CEEMC) Shelter in accordance with 4.1.1.b drawings. (CDRL A024)

 c.
Production Program Plan - provide production program plans.  (CDRL A028)

d.
Test Report – provide production acceptance test results. (CDRL A022)
5.
PROGRAM SUPPORT.  (PBWS Paragraph 3.10)
5.1.
Requirements.  The contractor shall provide management control support for the integration of the CEEMC shelters.  The contractor shall collect, consolidate and summarize information such as historical summaries, current project status and project milestones to prepare briefing and presentation material for various program reviews.

5.1.1.
Deliverable Products.
a.
Briefing and Presentation Material - provide briefing and presentation materials for the ACS Branch. (CDRL A032)

b.
Recommendations Report - provide recommendations. (CDRL A007)

6.
PROGRESS REPORTS.  (PBWS Paragraph 4)
6.1. Funds Expenditure Report.  The contractor shall prepare monthly funds expenditure reports.  The contractor shall report the costs associated with each PBWS paragraph including a breakout of costs per task.  The contractor shall reconcile monthly vouchers with these cost data and explain any discrepancies.

6.1.1.  Deliverable Products.

a.
Funds Expenditure Report - provide monthly funds expenditure reports.  (CDRL A032)

b.
Voucher Reconciliation Report - provide voucher reconciliation reports and explain any discrepancies 10 working days after delivery of each voucher.  (CDRL A033)

6.2.
Time Expenditure Report.  The contractor shall prepare monthly time expenditure reports including monthly and year-to-date work hours (straight time and overtime), hourly rate, and costs expended per individual.  These reports may be reviewed by a support contractor for compilation of data and verification purposes.  A nondisclosure form shall be negotiated with the support contractor and a copy provided to the Government.

6.2.1. 
Deliverable Products.  


a.  Time Expenditure Report - provide monthly time expenditure reports.  (CDRL A034)
6.3.
 Progress Report.  The contractor shall prepare monthly progress reports describing tasks performed each month.  

6.3.1.
Deliverable Products.

a.
Progress Status Report - provide monthly progress reports.  (CDRL A035)

6.4.
Material.  It will be necessary for the contractor to have a material funding allocation (Other Direct Cost (ODC) CLIN) to immediately respond to system development requirements, system failures, and system operation requirements.  All material requirements will be approved as follows:  For all material requirements prior Contracting Officer’s Representative (COR) approval is required.  No material with a unit cost of $250,000 or greater may be procured under this contract.  No material procurement with a total value of $650,000 or greater may be procured under this contract.  For further guidance see Section H clause 5252.242-9515.  The contractor shall provide consumable and incidental materials.  List of Types of Allowable Materials is provided as GFI per paragraph 1.2(b) of this PBWS.   
6.4.1.
Deliverable Products.  


a.  Material Tracking Report – prepare quarterly material tracking reports that include the burdened and unburdened current and cumulative costs and any record of material transferred to the Government via DD Form 1149 Requisition and Invoice/Shipping Document; DD Form 250 Material Inspection and Receiving Report or any contractor record of material transfers.   (CDRL A036)

7.0
GOVERNMENT FURNISHED PROPERTY.  (PBWS Paragraph 6.2)
The contractor shall maintain records of all GFP and provide a completed DD Form 1662, “DoD Property in the Custody of Contractor.” annually in accordance with DFARS 245.505-14.  The government shall provide the basic S-486/G Tactical Two-Sided Expandable Shelter to the contractor at the start of contract.  The contractor shall provide consumable and incidental materials.   Access to RDT&E network, and network applications, will be made available to the contractor, provided the contractor agrees to abide by the IA controls restricting the use of the RDT&E network.

7.1
Deliverable Product.    


a.  DD Form 1662 – provide a completed DD Form 1662 annually for all GFP in the contractor’s custody as of 30 September annually by 31 October in accordance with DFARS 245.505-14.  (CDRL A037)   

8.
TRAVEL.   (PBWS Paragraph 7)  

The contractor may be required to travel to provide site support services.  Travel shall be reimbursed in accordance with the Joint Travel Regulations Volume 1.  The contractor shall provide personnel with passports and that can respond to travel requirements within 24 hours notice.  All trips taken by the contractor shall be approved by the COR.  Contractor may, on occasion, be required to provide transportation to Government members of the Temporary Duty (TDY) team when it is deemed most economical to the Government and is otherwise in the Government's best interest, and the cost for such transportation will be reimbursed in accordance with the OCD CLIN included in this contact.
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