	Exhibits A and L, DD Form 1423, CDRLs
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	Exhibits A and L, DD Form 1423, CDRLs
	7/30/2010



	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0005
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A001
	2. Title of Data Item

Integrated Master Plan
	3. Subtitle

	4. Authority (Data ID No.)
See Block 16
	5. Contract Reference

SOW Paragraph 3.6
	6. Requiring Office

13181

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

60 DACA
	14. Distribution



	8. APP Code
A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	13181
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	6649
	
	1/E 
	

	Block 8:  Government approval or disapproval will be provided within 15 days after receipt of the plan.
	4812
	
	1/E
	

	Block 13: Updated plan required every two months or as required by IPT Decision.
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0006
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A002
	2. Title of Data Item

Integrated Master Schedule
	3. Subtitle

	4. Authority (Data ID No.)
See Block 16
	5. Contract Reference

SOW Paragraph 3.7
	6. Requiring Office

13181

	7. DD 250 REQ
DD
	9. Dist. Statement Req.
C
	10. Frequency

ASREQ
	12. Date of First Submission

60 DACA
	14. Distribution



	8. APP Code
A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	13181
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	6649
	
	1/E 
	

	Block 8:  Government approval or disapproval will be provided within 15 days after receipt of the schedule.
	4812
	
	1/E
	

	Block 13: Updated schedule required every two months or as required by IPT Decision.
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0007
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A003
	2. Title of Data Item

Program Status Reports
	3. Subtitle

	4. Authority (Data ID No.)
See Block 16
	5. Contract Reference

SOW Paragraph 3.8
	6. Requiring Office

13181

	7. DD 250 REQ
LT
	9. Dist. Statement Req.
C
	10. Frequency

ASREQ
	12. Date of First Submission

60 DACA
	14. Distribution



	8. APP Code

	
	11. As of Date


	13. Date of Subsequent Submissions

MONTHLY
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	13181
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	6649
	
	1/E 
	

	
	4812
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0008
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A004
	2. Title of Data Item

Meeting Agendas
	3. Subtitle

	4. Authority (Data ID No.)
See Block 16
	5. Contract Reference

SOW Paragraph 3.9
	6. Requiring Office

13181

	7. DD 250 REQ
LT
	9. Dist. Statement Req.
C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4812
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	4868
	
	1/E
	

	Blocks 12 and 13: 10 workdays prior to all meetings and reviews, an agenda and any supporting material shall be provided. Delivery may be either by email or posting to the program website.
	6649
	
	1/E
	

	
	4843
	
	1/E
	

	
	13181
	
	1/E 
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	5
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0009
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A005
	2. Title of Data Item

Meeting Minutes
	3. Subtitle

	4. Authority (Data ID No.)
See Block 16
	5. Contract Reference

SOW Paragraph 3.12
	6. Requiring Office

13181

	7. DD 250 REQ
LT
	9. Dist. Statement Req.
C
	10. Frequency

See Block 16
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

	
	11. As of Date


	13. Date of Subsequent Submissions

See Block16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	13181
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	6649
	
	1/E 
	

	Block 10: IPT meetings shall be held every two months for the first year and quarterly thereafter, or more frequently if required
	4812
	
	1/E
	

	Blocks 12 and 13:  Within 10 workdays following all meetings and reviews, meeting minutes and any supporting material shall be provided. Delivery may be either by email or posting to the program website
	
	
	
	

	Block 14:  Meeting minutes shall be sent to all meeting participants
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0010
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A006
	2. Title of Data Item

Configuration Management Plan
	3. Subtitle



	4. Authority (Data ID No.)
DI-CMAN-80858B
	5. Contract Reference

SOW Paragraph 3.18
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

ONE/R

	12. Date of First Submission

30 DAC
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions

ASREQ
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4:  DI-CMAN80858 and appendix A of MIL-STD-973 to be used as guidance. 
	4812
	
	1/E
	

	Block 8:  Government approval or disapproval will be provided within 30 days after receipt of the plan.
	13181
	
	1/E
	

	Blocks 13: Revision due 30 days after receipt of Government comments.
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

T. Butler
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0011, 0114, 0216
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A007
	2. Title of Data Item

Engineering Change Proposal (ECP)
	3. Subtitle



	4. Authority (Data ID No.)

DI-CMAN-80639C
	5. Contract Reference

SOW Paragraph 3.20
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

A
	
	11. As of Date

ASREQ
	13. Date of Subsequent Submissions

ASREQ
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 8:  Government concurrence is required for Class II classification.  Government Comment within 30 days for no cost ECPs.  Government Approval or Disapproval within 90 days for cost impact ECPs
	4812
	
	1/E
	

	
	4843
	
	1/E
	

	Block 12:   ECPs shall be submitted as required for all Class I and Class II changes to hardware.
	6649
	
	1/E
	

	
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	5
	

	G. Prepared By:

T. Butler
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0012, 0115, 0217
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A008
	2. Title of Data Item

Notice of Revision (NOR)
	3. Subtitle



	4. Authority (Data ID No.)

DI-CMAN-80642C
	5. Contract Reference

SOW Paragraph 3.20
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

 A
	
	11. As of Date


	13. Date of Subsequent Submissions


	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4: Data Item Description (DID) DI-CMAN-80642C shall be used as guidance.
	4812
	
	1/E
	

	Block 8: Government has 30 days to review.  Contractor has 15 days to submit revisions.
	4843
	
	1/E
	

	Block 12:  NORs shall be submitted with ECPs as required for all Class I and Class II changes to hardware.  
	6649
	
	1/E
	

	
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	5
	

	G. Prepared By:

T. Butler
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0013, 0116, 0218
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A009
	2. Title of Data Item

Request for Deviation (RFD)
	3. Subtitle



	4. Authority (Data ID No.)

DI-CMAN-80640C
	5. Contract Reference

SOW Paragraph 3.21.1
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

ASREQ
	14. Distribution



	8. APP Code

A
	
	11. As of Date

ASREQ
	13. Date of Subsequent Submissions

ASREQ
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 8:  Approval required by the Government for format and technical content.  Government has 30 days to review.  Contractor has 15 days to submit revisions.
	4812
	
	1/E
	

	
	4843
	
	1/E
	

	
	6649
	
	1/E
	

	
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	5
	

	G. Prepared By:

T. Butler
	H. Date
	I.  Approved By:

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0014
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A010
	2. Title of Data Item

Conformity Inspection Plan
	3. Subtitle



	4. Authority (Data ID No.)

DI-RELI-80322
	5. Contract Reference

SOW Paragraph 3.21.2.1
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

30 DACA
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4: Conformity Inspection Plan shall use DI-RELI-80322 as guidance.  
	4812
	
	1/E
	

	Block 8:  Approval required by the Government for format and technical content.  Government has 15 days to review.  Contractor has 15 days to submit revisions.
	4843
	
	1/E
	

	Block 13: An updated plan shall be submitted 30 days prior to each conformity inspection plan review.   
	6649
	
	1/E
	

	
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	5
	

	G. Prepared By:

T. Butler
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0015
	B. Exhibit

A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A011
	2. Title of Data Item

Conformity Inspection Report
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.21.2.2
	6. Requiring Office

4868

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4: Conformity Inspection Report shall use EIA-649 and MIL-STD-483 as guidance. 
	4812
	
	1/E
	

	Blocks 12 and 13:  Report shall be submitted within 30 days after each conformity inspection
	13181
	
	1/E
	

	
	4843
	
	1/E
	

	
	6649
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	5
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0016
	B. Exhibit
A
	C. Category
	TDP
	( x)
	TM
	(   )
	Other


	( )  

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A012
	2. Title of Data Item

Technical Data Package (TDP) Updates
	3. Subtitle

A/E37T-17A

	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.23
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

 A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16 
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4: Engineering drawing updates shall be updated in accordance with ASME Y14.100-200 using standard commercial drawing software approved by the IPT. 
	4812
	
	1/E
	

	Block 8:  Government has 30  days to review.  Contractor has 15 days to submit revisions.
	4843
	
	1/E
	

	Blocks 12 and 13:  Technical Data Package updates shall be submitted with ECPs as required for all Class I and Class II changes to hardware. 
	6649
	
	1/E
	

	
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	5
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0017
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A013
	2. Title of Data Item

Quality Assurance (QA) Plan
	3. Subtitle



	4. Authority (Data ID No.)

DI-QCIC-81794
	5. Contract Reference
SOW Paragraph 3.16
	6. Requiring Office

4812

	7. DD 250 
LT
	9. Dist. Statement Req.

C
	10. Frequency

One Time/R
	12. Date of First Submission

30 DACA
	14. Distribution



	8. APP Code

	
	11. As of Date


	13. Date of Subsequent Submissions

ASREQ
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	13181
	
	1/E
	

	Block 4:  DI-QCIC-81794 shall be used as guidance. 
	4812
	
	1/E
	

	
	4868
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

A. Versaggi

	H. Date
	I.  Approved By: 

B Matushoneck

	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0018
	B. Exhibit
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A014
	2. Title of Data Item

Incident Reports / Failure Report and Corrective Action
	3. Subtitle



	4. Authority (Data ID No.)

DI-RELI-80255
	5. Contract Reference

SOW Paragraph 3.26
	6. Requiring Office

4812

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4812
	
	1/E
	

	Block 4:  DI-RELI-80255 shall be used as guidance
	4868
	
	1/E
	

	Block 8: Electronic delivery in contractor format is acceptable, satisfaction of requirement subject to Government concurrence
	6649
	
	1/E
	

	Blocks 12 and 13: Initial report within 24 hours of incident occurrence.  Follow up reports every 30 days until the incident report is closed by the Government
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	4
	

	G. Prepared By: 

T. Butler 
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.
0019
	B. Exhibit

A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A015
	2. Title of Data Item

Component Data
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.35
	6. Requiring Office

4868

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

2TIME
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	13181
	
	1/E
	

	Blocks 12 & 13:  Commercial component data shall be delivered with the installation of the first T-17A system and the T-19A system
	4812
	
	1/E
	

	
	6649
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	4
	

	G. Prepared By:

R. Mey
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0020
	B. Exhibit

A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A016
	2. Title of Data Item

Integration & Production Test Plan
	3. Subtitle

	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 4.2
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

One Time
	12. Date of First Submission

60 DACA
	14. Distribution



	8. APP Code

 A
	
	11. As of Date


	13. Date of Subsequent Submissions


	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	4843
	
	1/E
	

	Block 8: Government has 30 days to review.  Contractor has 15 days to submit revisions.
	4812
	
	1/E
	

	
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	4
	

	G. Prepared By: 

T. Butler 
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0021
	B. Exhibit

A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A017
	2. Title of Data Item

Acceptance Test Report
	3. Subtitle

Pilot Production

	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 4.4
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

See Block 16
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

 A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	4812
	
	1/E
	

	Block 8: Government has 30 days to review.  Contractor has 15 days to submit revisions.
	
	
	
	

	Blocks 12 and 13:  Report to be provided no later than 30 days after delivery and installation of Pilot Production Unit.
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By: 

T. Butler 
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0046, 0113, 0215
	B. Exhibit

A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A018
	2. Title of Data Item

Acceptance Test Report
	3. Subtitle

Production

	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 4.6.4
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

See Block 16
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

 A
	
	11. As of Date


	13. Date of Subsequent Submissions

See block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	4812
	
	1/E
	

	Block 8: Government has 30 days to review.  Contractor has 15 days to submit revisions.
	
	
	
	

	Block 10:  One report for each Production Unit
	
	
	
	

	Blocks 12 and 13:  Report to be provided no later than 30 days after delivery and installation of each Production Unit.
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By: 

T. Butler 
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0022
	B. Exhibit

A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A019
	2. Title of Data Item

Long Lead Items List
	3. Subtitle

	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.32.1.13
	6. Requiring Office

13181

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

As Req
	12. Date of First Submission

90 DACA
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

Yearly
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	13181
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	6649
	
	1/E
	

	
	4812
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By: 

T. Butler 
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0023
	B. Exhibit

A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A020
	2. Title of Data Item

Hazardous Material Management Report
	3. Subtitle

	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.29
	6. Requiring Office

4868

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

One/R
	12. Date of First Submission

90 DACA
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	4868
	
	1+1E
	

	Block 4: In accordance with NAS 411.  Contractor format is acceptable.  NAS 411 tailoring:  Paragraphs 4.4.2 and 4.4.3 (Hazard evaluation and Trade-off analysis) may be limited to a discussion/list of alternative material and process considerations, recommendations and basis for recommendation.   HAZMAT identification as discussed in paragraph 4.4.1 will include all information listed in paragraph 3.29 of the SOW.  It is the contractor’s responsibility to obtain required information from sub-contractors and vendors.
	4812
	
	1+1E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Block 8: Government has 30 days to review.  Contractor has 15 days to submit revisions.
	
	
	
	

	Block 13:  Contractor will incorporate Government comments and resubmit revised report within 30 days after receiving Government comments.  Report will be maintained and updated throughout the life of the contract.  As changes occur, change pages shall be submitted within 30 days for Government approval.
	
	
	
	

	Block 14:   “E”  means Electronic Mail
	
	
	
	

	
	TOTAL
	
	2+2E
	

	G. Prepared By:

T. Butler
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0024
	B. Exhibit

A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Logistics data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A021
	2. Title of Data Item

Item Unique Identification (IUID) Plan
	3. Subtitle

Unique Item Identifier (UID)

	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.36.3
	6. Requiring Office

6649

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

One Time
	12. Date of First Submission

90 DACA
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions


	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	6649
	
	1/E
	

	Block 4:  Contractor Format Is Acceptable
	13181
	
	1/E
	

	Block 8: Government has 30 days to review.  Contractor has 15 days to submit revisions.
	4868
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

C.Langley
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0025
	B. Exhibit 
 A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A023
	2. Title of Data Item

Production Manufacturing Review
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.14
	6. Requiring Office

4812

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Blocks 12 and 13::Reviews are scheduled at 30%, 60% and 90% completion.  
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	4868
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0026
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Logistics Data 

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A024
	2. Title of Data Item

Obsolescence Management Plan
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.24.1.1
	6. Requiring Office

6649

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

30 DACA
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

Quarterly
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
	6649
	
	1/E
	

	
	4868
	
	1/E
	

	
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

C. Langley
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0027
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Logistics Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A025
	2. Title of Data Item

Obsolescence Reports
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.24.1.2
	6. Requiring Office

6649

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

60 DACA
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

Quarterly
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
	6649
	
	1/E
	

	
	4868
	
	1/E
	

	
	13181
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

C. Langley 
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0028
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A026
	2. Title of Data Item

Trade Study
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.24.1.4
	6. Requiring Office

4812

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

Quarterly
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Block 12: The first trade study shall be submitted within 60 days after obsolescence issue is identified.  Each obsolescence issue shall have its own unique trade study submission.
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0029
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A027
	2. Title of Data Item

Regression Testing
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.24.1.5
	6. Requiring Office

4812

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

See Block 16
	12. Date of First Submission

ASREQ
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Block 10: A test plan shall be submitted after each trade study and prototype testing is approved.

Block 13: 90 days after each trade study and prototype testing are approved.


	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0122
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A028
	2. Title of Data Item

T-19A Design 
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.32.1.3
	6. Requiring Office

4812

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

One Time/R
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions

As required
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Block 8:  Government has 15 days to review.  Contractor has 15 days to submit revisions.
Block 12: 180 days after the order is placed.
Block 13: Due 15 days after receipt of government comments. 
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	4868
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	3
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0123
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A029
	2. Title of Data Item

T-19A Installation Control drawings (ICD)
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.32.1.4
	6. Requiring Office

4812

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

One Time/R
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Block 8:  Government has 15 days to review.  Contractor has 15 days to submit revisions.
Block 12: Shall be submitted 180 days prior to installation date.  
Block 13: Due 15 days after receipt of government comments.
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	4868
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0124
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A030
	2. Title of Data Item

Installation Hardware Kit Drawing T-19A
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.32.1.6
	6. Requiring Office

4812

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

One Time/R
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	 Block 4:  Contractor Format Is Acceptable
Block 8:  Government has 15 days to review.  Contractor has 15 days to submit revisions.
Block 12: Shall be submitted 180 days prior to installation date. 
Block 13:Due 15 days after receipt of government comments.
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0125
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A031
	2. Title of Data Item

Engineering Drawing Package
	3. Subtitle

A/F37T-19A

	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.32.1.7.2
	6. Requiring Office

4812

	7. DD 250 REQ
DD
	9. Dist. Statement Req.

C
	10. Frequency

One Time/R
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code

A
	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Block 8:  Government has 15 days to review.  Contractor has 15 days to submit revisions.
Block 12: Shall be submitted 30 days after installation is completed.  
Block 13: Due 15 days after receipt of government comments. 
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0126
	B. Exhibit  
A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A032
	2. Title of Data Item

T-19A Technical Reviews
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.32.1.8
	6. Requiring Office

4812

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

One Time/R
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Block 12: SFR shall be held 360 days prior to installation date.  CDR shall be held 180 days prior to installation date. 
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:

A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0050, 0120, 0222
	B. Exhibit  A
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

A033
	2. Title of Data Item

Technical Support Report

	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

SOW Paragraph 3.38
	6. Requiring Office

4812

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Blocks 12 and 13: 10 days after each instance of support.
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:
A. Versaggi
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0030
	B. Exhibit  

L
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

L001
	2. Title of Data Item

Vendor Data
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

ILSOW PARA 1.1.3.3.2
	6. Requiring Office

6649

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Blocks 12 and 13: 30 days after receipt of material.  This shall occur with any components and or subsystems that are replaced due to obsolescence or due to engineering change proposals approved by the government. 
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	6649
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:
C. Langley
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0031
	B. Exhibit  

L
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

L002
	2. Title of Data Item

Meeting Agenda, ILSMT
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

ILSOW PARA 1.1.3.3.2.d
	6. Requiring Office

6649

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Blocks 12 and 13:30 days prior to meeting.  Allow 15 days for Government review/comments and approval.  Date to be established with concurrent scheduled IPT.  Meetings to be held at a location agreed upon by contractor and Government. . 
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	6649
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:
C. Langley
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0032
	B. Exhibit  

L
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

L003
	2. Title of Data Item

Meeting Minutes, ILSMT
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

ILSOW PARA 1.1.3.3.2.f
	6. Requiring Office

6649

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable
Blocks 12 and 13: Draft minutest o be forwarded to the government for review and approval NLT 5 working days after meeting.  Allow 10 working days from date of government receipt for review, comments and approval.  Contractor will issue the final approved minutes within 10 working day s after receipt of Government comment s and approval.  
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	6649
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:
C. Langley
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:

	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0127
	B. Exhibit  

L
	C. Category
	TDP
	(   )
	TM
	(   )
	Other


	( x )  Engineering Data

	D. System/Item

TPTI
	E. Contract/PR No.
	F. Contractor

	1. Data Item No.

L004
	2. Title of Data Item

Data, Maintenance Plan (update data)
	3. Subtitle



	4. Authority (Data ID No.)

See Block 16
	5. Contract Reference

ILSOW PARA 1.1.4.1.5
	6. Requiring Office

6649

	7. DD 250 REQ
LT
	9. Dist. Statement Req.

C
	10. Frequency

ASREQ
	12. Date of First Submission

See Block 16
	14. Distribution



	8. APP Code


	
	11. As of Date


	13. Date of Subsequent Submissions

See Block 16
	Address
	Draft
	Reg.
	Repr.

	16. Remarks
	
	
	
	

	Block 4:  Contractor Format Is Acceptable. Digital preferred in Microsoft Word. 

Blocks 12 and 13: Shall be provided within 30 days of change affecting the support of TPTI.  
	13181
	
	1/E
	

	
	4812
	
	1/E
	

	
	6649
	
	1/E
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	
	

	G. Prepared By:
C. Langley
	H. Date
	I.  Approved By: 

B. Matushoneck
	J. Date

	17. Price Group
	18. Estimated Total Price:


	CONTRACT DATA REQUIREMENTS LIST (1Data Item)
	FORM APPROVED OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington, DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

0128
	B. Exhibit  
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