

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A001	2. TITLE OF DATA ITEM Planned Maintenance System (PMS) Maintenance Index Page (MIP)	3. SUBTITLE Maintenance Index Page (MIP)
---------------------------------	---	--

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-80992A	5. CONTRACT REFERENCE SOW Para: 5.3.2	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ONE/R (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE A (See Block 16)	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR and PRR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
	15. TOTAL			

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension		F. CONTRACTOR

1. DATA ITEM NO. A002	2. TITLE OF DATA ITEM Planned Maintenance System (PMS) Maintenance Requirements Card (MRC)	3. SUBTITLE Maintenance Requirements Card (MRC)
---------------------------------	--	---

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-80991A	5. CONTRACT REFERENCE SOW Para: 5.3.2	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE A (See Block 16)		11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Final	
					Draft	Reg.	Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR and updates 30 calendar days prior PRR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
		15. TOTAL		

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A003	2. TITLE OF DATA ITEM Training Conduct Support Document	3. SUBTITLE Training Change Package
---------------------------------	---	---

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81523B	5. CONTRACT REFERENCE SOW Para: 5.3.7	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ONE/R (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE A (See Block 16)	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Final Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR and PRR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
	15. TOTAL			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A004	2. TITLE OF DATA ITEM Training Conduct Support Document	3. SUBTITLE Training the Trainer Event
---------------------------------	---	--

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81523B	5. CONTRACT REFERENCE SOW Para: 5.3.7	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ONE/R (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE A (See Block 16)	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Final Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR and PRR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
		15. TOTAL		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A005	2. TITLE OF DATA ITEM Parts List	3. SUBTITLE Provisioning Documentation
---------------------------------	--	--

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81359B	5. CONTRACT REFERENCE SOW Para: 5.3.8	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ONE/R (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE A (See Block 16)	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Final Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR and PRR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
	15. TOTAL			

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY MISC
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A007	2. TITLE OF DATA ITEM Guide to the General Style and Format of U.S. Navy Work Package Technical Manuals	3. SUBTITLE Technical Manuals
---------------------------------	---	---

4. AUTHORITY (Data Acquisition Document No.) MIL-HDBK-3001(AS) (See Block 16)	5. CONTRACT REFERENCE SOW Para: 5.3.8.2	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ONE/R (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE A (See Block 16)	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Repro

<p>16. REMARKS</p> <p>BLOCK 4: The contractor shall provide a .pdf and MS Word 2003 file with 8.5x11 text pages, a separate file with foldouts and a combined file, suitable for ready printing by Defence Automation & Production Services (DAPS).</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR and 30 calendar days prior to PCA.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
	15. TOTAL			

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY MISC
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A008	2. TITLE OF DATA ITEM Inventory/Utilization Data Report	3. SUBTITLE Recommendations for Sparring
---------------------------------	---	--

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81107A	5. CONTRACT REFERENCE SOW Para: 5.3.8.3	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY 1TIME	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION		
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE		b. COPIES	
					Final	
				Draft	Reg.	Repro

<p>16. REMARKS</p> <p>BLOCKS 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
15. TOTAL				

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A009	2. TITLE OF DATA ITEM Diminishing Manufacturing Sources and Material Shortages	3. SUBTITLE Diminishing Manufacturing Sources
---------------------------------	--	---

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81656	5. CONTRACT REFERENCE SOW Para: 5.3.8.4	6. REQUIRING OFFICE PMA-213
--	---	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY 1TIME	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Final Repro

16. REMARKS BLOCKS 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR. BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier. BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
	15. TOTAL			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY CMAN
---	------------------------	----------------------------

D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. A010	2. TITLE OF DATA ITEM Request for Nomenclature (DD Form 61)	3. SUBTITLE Nomenclature
---------------------------------	---	------------------------------------

4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-81254A (NOTE 1)	5. CONTRACT REFERENCE SOW Para: 5.3.8.5	6. REQUIRING OFFICE PMA-213
--	---	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY 1TIME	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

<p>16. REMARKS</p> <p>BLOCKS 11, 12, & 13: All documents must be completed and delivered to the Government 30 calendar days prior to CDR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
15. TOTAL				

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY ADMN
---	------------------------	----------------------------

D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. A013	2. TITLE OF DATA ITEM Information Systems Accreditation Documentation	3. SUBTITLE Accreditation Assessment
---------------------------------	---	--

4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80239	5. CONTRACT REFERENCE SOW Para: 5.23.1.3	6. REQUIRING OFFICE PMA-213
--	--	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION AS REQ	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE N/A	11. AS OF DATE NA	13. DATE OF SUBSEQUENT SUBMISSION AS REQ			Draft	Reg.	Final Repro

16. REMARKS BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier. BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
		15. TOTAL		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY MISC
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A014	2. TITLE OF DATA ITEM Software Development	3. SUBTITLE Software Maintenance Updates
---------------------------------	--	--

4. AUTHORITY (Data Acquisition Document No.) DOD-STD-1679A	5. CONTRACT REFERENCE SOW Para: 5.24	6. REQUIRING OFFICE PMA-213
--	--	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION AS REQ	14. DISTRIBUTION		
8. APP CODE N/A	11. AS OF DATE NA	13. DATE OF SUBSEQUENT SUBMISSION AS REQ	a. ADDRESSEE		b. COPIES	
					Final	
				Draft	Reg.	Repro

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

<p>16. REMARKS</p> <p>BLOCK 14: Version description document shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
		15. TOTAL		

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A015	2. TITLE OF DATA ITEM Design Review Information Package (DRIP)	3. SUBTITLE Preliminary Design Review (PDR)
---------------------------------	--	---

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81757A	5. CONTRACT REFERENCE SOW Para: 7.2.1, 7.2.2, 7.2.3	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ONE/R (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION		
8. APP CODE A (See Block 16)		11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE	b. COPIES	
					Final	
					Draft	Reg. Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: PDR to be held approximately 120 Days ARO. Documents to be available 5 business days prior to PDR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
15. TOTAL				

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A016	2. TITLE OF DATA ITEM Design Review Information Package (DRIP)	3. SUBTITLE Critical Design Review (CDR)
---------------------------------	--	--

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81757A	5. CONTRACT REFERENCE SOW Para: 7.3.1, 7.3.2, 7.3.3	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ONE/R (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION		
8. APP CODE A (See Block 16)		11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE		
				b. COPIES		
				Final		
				Draft	Reg.	Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: CDR to be held approximately 240 Days ARO. Documents to be available 5 business days prior to CDR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
	15. TOTAL			

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD		B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension		E. CONTRACT/PR NO. N68335-11-R-0228	
F. CONTRACTOR			
1. DATA ITEM NO. A017	2. TITLE OF DATA ITEM Design Review Information Package (DRIP)		3. SUBTITLE Test Readiness Review (TRR)
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81757A		5. CONTRACT REFERENCE SOW Para: 7.4, 7.4.1, 7.4.2, 7.4.3	
6. REQUIRING OFFICE PMA-213			

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION		
8. APP CODE A (See Block 16)		11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			
				b. COPIES		
				Final		
				Draft		
				Reg.		
				Repro		

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: TRR to be held 30 calendar days prior to First Article Testing. Documents to be available 5 business days prior to TRR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
15. TOTAL				

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY SESS
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension		F. CONTRACTOR
E. CONTRACT/PR NO. N68335-11-R-0228		

1. DATA ITEM NO. A018	2. TITLE OF DATA ITEM Design Review Information Package (DRIP)	3. SUBTITLE Production Readiness Review (PRR)
---------------------------------	--	---

4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81757A	5. CONTRACT REFERENCE SOW Para: 7.5, 7.5.1, 7.5.2, 7.5.3	6. REQUIRING OFFICE PMA-213
---	--	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION		
8. APP CODE A (See Block 16)		11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE	b. COPIES	
					Final	
					Draft	Reg.
						Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: Contractor shall conduct PRR 30 days after notification of the government's intent to execute procurement of the initial production kit under CLIN 0003 Documents to be available 5 business days prior to PRR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
15. TOTAL				

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY CMAN
---	------------------------	----------------------------

D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. A019	2. TITLE OF DATA ITEM Configuration Audit Summary Report	3. SUBTITLE Physical Configuration Audit (PCA)
---------------------------------	--	--

4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-81022C	5. CONTRACT REFERENCE SOW Para: 7.6.1 & 9.2.1.1	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

<p>16. REMARKS</p> <p>BLOCKS 10, 11, 12, & 13: The Government will conduct a PCA prior to final acceptance (DD250) of the initial deliverable kit under CLIN 0003.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
	15. TOTAL			

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY ADMN
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A020	2. TITLE OF DATA ITEM Conference Agenda	3. SUBTITLE Meeting Agenda
---------------------------------	---	--------------------------------------

4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81249A	5. CONTRACT REFERENCE SOW Para: 7.1, 7.2.1, 7.3.1, 7.4.1, 7.5.1, 7.7.1	6. REQUIRING OFFICE PMA-213
---	--	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY ASREQ (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION				
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	b. COPIES					
				a. ADDRESSEE	Draft	Reg.	Final	Repro

<p>16. REMARKS</p> <p>BLOCKS 10, 11, 12, & 13: Submit NLT 7 calendar days prior to Post Award Kick-Off, PDR, CDR, TRR, PRR, and TIM.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
		15. TOTAL		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY NDTI
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension		F. CONTRACTOR
E. CONTRACT/PR NO. N68335-11-R-0228		

1. DATA ITEM NO. A022	2. TITLE OF DATA ITEM First Article Qualification Test Plan and Procedures	3. SUBTITLE Test Plan and Procedures
---------------------------------	--	--

4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-81307A	5. CONTRACT REFERENCE SOW Para: 8	6. REQUIRING OFFICE PMA-213
---	---	---------------------------------------

7. DD 250 REQ XX	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE A (See Block 16)		11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Final	
					Draft	Reg.	Repro

<p>16. REMARKS</p> <p>BLOCK 8: The Government will have 25 calendar days for review and comment. The Contractor will have 15 calendar days to incorporate Government comments. Subsequent Government approval is required 15 calendar days after incorporation of comments by the contractor.</p> <p>BLOCKS 10, 11, 12, & 13: Submit NLT 60 calendar days prior to TRR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
		15. TOTAL		

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY MGMT
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A023	2. TITLE OF DATA ITEM Contractor's Progress, Status and Management Reports	3. SUBTITLE Progress Status Report and Schedule
---------------------------------	--	---

4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80227	5. CONTRACT REFERENCE SOW Para: 9.1	6. REQUIRING OFFICE PMA-213
--	---	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY MTHLY (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Final Repro

<p>16. REMARKS</p> <p>BLOCKS 10, 11, 12, & 13: Submit NLT 7 calendar days after the end of each month.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1				
	PMA-213				
	SSC-PAC				
		15. TOTAL			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY IPSC
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A024	2. TITLE OF DATA ITEM Contractor's Configuration Management Plan	3. SUBTITLE Configuration Management Plan
---------------------------------	--	---

4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81439A (See Block 16)	5. CONTRACT REFERENCE SOW Para: 9.2.1	6. REQUIRING OFFICE PMA-213
--	---	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Final Repro

<p>16. REMARKS</p> <p>BLOCK 4: The contractor shall also utilize the PMA213 CM Plan as a reference for developing CM Plan.</p> <p>BLOCK: 10, 11, 12 & 13: First submission 5 calendar days prior to post award kick-off meeting. Subsequent submissions 30 calendar days prior to PDR and CDR.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
		15. TOTAL		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY CMAN
---	------------------------	----------------------------

D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. A026	2. TITLE OF DATA ITEM Request For Deviations (RFD)	3. SUBTITLE
---------------------------------	--	-------------

4. AUTHORITY (Data Acquisition Document No.) OT-10-20005	5. CONTRACT REFERENCE SOW Para: 9.2.1.2, 13.4	6. REQUIRING OFFICE PMA-213
--	---	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Final Repro

<p>16. REMARKS</p> <p>BLOCKS: 10, 11, 12, & 13 - Submit when Deviations or Waivers are being requested. Government has 15 calendar days to respond to request.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
		15. TOTAL		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY MISC
---	------------------------	----------------------------

D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. A028	2. TITLE OF DATA ITEM Certificate of Compliance	3. SUBTITLE
---------------------------------	---	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81356A	5. CONTRACT REFERENCE SOW Para: 10	6. REQUIRING OFFICE PMA-213
---	--	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Final Reg.	Repro

<p>16. REMARKS</p> <p>BLOCKS 10, 11, 12, & 13: Submit with each deliverable unit.</p> <p>BLOCK 14: One hard copy to be submitted to address below with electronic copy made available upon request in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: NAVAIRSYSCOM PMA-213 Attn: Deputy Configuration Manager - Ms. Jacquelyn Jenkins 48488 Gammill Road Suite 200 Patuxent River, MD 20670-1904</p>	NAWCAD 4.5.8.1			
	PMA-213			
	SSC-PAC			
15. TOTAL				

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser, PMA213 PDPM	J. DATE
--------------------------------------	-----------------------------	---	---------

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. TBD	B. EXHIBIT A	C. CATEGORY NDTI
D. SYSTEM/ITEM AN/FPN-63(V) Precision Approach Radar (PAR) Life Cycle Extension	E. CONTRACT/PR NO. N68335-11-R-0228	F. CONTRACTOR

1. DATA ITEM NO. A029	2. TITLE OF DATA ITEM Test/Inspection Report	3. SUBTITLE Acceptance Test Reports and Inspection Test Reports
---------------------------------	--	---

4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80809B	5. CONTRACT REFERENCE SOW Para: 10, 12.1	6. REQUIRING OFFICE PMA-213
---	--	---------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION a. ADDRESSEE	b. COPIES		
8. APP CODE N/A	11. AS OF DATE See Block 16	13. DATE OF SUBSEQUENT SUBMISSION See Block 16			Draft	Reg.	Final Repro

<p>16. REMARKS</p> <p>BLOCKS 10, 11, 12, & 13: Submit NLT 10 calendar days after each delivery.</p> <p>BLOCK 14: All data shall be posted to the USN IDE with notification to the distribution list in Block 14. Hard copy shall be available when requested in Microsoft Office 2007 format or earlier.</p> <p>BLOCK 14 Address: Naval Air Traffic Management Systems Program Office Data Manager Building 2110 48488 Gammill Road Patuxent River, MD 20670</p>	NAWCAD 4.5.8.1				
	PMA-213				
	SSC-PAC				
		15. TOTAL			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Scott Potas	H. DATE 6/11/2012	I. APPROVED BY Candace Chesser	J. DATE
--------------------------------------	-----------------------------	--	---------