Appendix A – CDRL’s

A001 Production Progress Report
	CONTRACT DATA REQUIREMENTS LIST
	FORM APPROVED

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,  Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Office for the Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

TDP_______    TM_______     OTHER

	D.  SYSTEM ITEM
	E.  CONTRACTOR/PR NO.
	F.  CONTRACTOR

	1.  DATA ITEM NO.

A001
	2. TITLE OF DATA ITEM

Production Line of Balance Status
	3. SUBTITLE

Production Progress Report

	4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80034
	5. CONTRACT REFERENCE

See Block 16 
	6. REQUIRING OFFICE



	7. DD 250 REQ

LT
	9. DIST STATEMENT 

As Required
	10.  FREQUENCY

MTHLY
	12.  DATE OF FIRST SUBMISSION

See Block 16
	14.  DISTRIBUTION

	
	
	
	
	a.  ADDRESSEE
	b.  COPIES

	8.  APP CODE
	
	11.  AS OF DATE

N/A
	13.  DATE OF SUBSEQUENT SUBMISSION

See Block 16
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repr

	16. REMARKS 

(Block 5) Contractor shall submit a monthly progress report describing the contractor's current progress in a graphic form by comparison of planned objectives for flow of materials and components into manufacturer of end items as related to delivery requirements.

(Block 12) Date for First Submission:  30 days after start of production.

Report shall be submitted to:

                          NAVAIRWARCENACDIVLKE

                          Attention Mun-lin Tsang, Code 1.1.7.4  B355

                          HWY 547

                          Lakehurst NJ 08733

(Block 16) Date of Subsequent Submission:  Subsequent reports to be submitted no later than the 5th day of the month (for the month proceeding).  Local DCASMA verification required on all status reports. 


	CODE 1.1.7.4 
	
	1
	0

	
	CODE 4.8.8.8
	
	0
	1

	
	DCMA QAR
	
	0
	1

	
	CODE 4.8.8.3
	
	0
	1

	
	15.  TOTAL
	
	1
	3

	G. PREPARED BY


	H. DATE

4 March 2010
	I. APPROVED BY

Jim Gooch
	J. DATE

4 March 2010


A002 Welding Procedures 
	CONTRACT DATA REQUIREMENTS LIST
	FORM APPROVED

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,  Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Office for the Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

TDP_______    TM_______     OTHER

	D.  SYSTEM ITEM
	E.  CONTRACTOR/PR NO.
	F.  CONTRACTOR

	1.  DATA ITEM NO.

A002
	2. TITLE OF DATA ITEM

Welding Procedures
	3. SUBTITLE

N/A

	4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80875
	5. CONTRACT REFERENCE


	6. REQUIRING OFFICE

CODE 4.8.2

	7. DD 250 REQ

SD
	9. DIST STATEMENT 

As Required
	10.  FREQUENCY

ONE TIME
	12.  DATE OF FIRST SUBMISSION

See Block 16
	14.  DISTRIBUTION

	
	
	
	
	a.  ADDRESSEE
	b.  COPIES

	8.  APP CODE
	
	11.  AS OF DATE

N/A
	13.  DATE OF SUBSEQUENT SUBMISSION

See Block 16
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repr

	16. REMARKS 

Data Requirements

Weld Procedures IAW NAVSEA S9074-AQ-GIB-010/248 and S9074-AR-GIB-010/278 per Drawings 416037, 510883, 511011, 513392, 514823, 613467, 615845, 425255, 418424, 425256, 615844, 415299.

 (Block 12) DATE OF FIRST SUBMISSION – Report shall be submitted within 45 days after contract award, and sent to:

                          NAVAIRWARCENACDIVLKE

                          Code 4.8.2 Bldg 596

                          HWY 547

                          Lakehurst NJ 08733

Approval or reason for disapproval shall be given NLT 45 days after receipt by NAVAIRWARCENACDIVLKE.

(Block 13) DATE OF SUBSEQUENT SUBMMISION – NLT 30 days after disapproval.
	CODE 4.8.2
	
	1
	0

	
	CODE 4.8.8.8
	
	0
	1

	
	DCMA QAR
	
	0
	1

	
	
	
	0
	0

	
	15.  TOTAL
	
	1
	2

	G. PREPARED BY


	H. DATE

4 March 2010
	I. APPROVED BY

Jim Gooch
	J. DATE

4 March 2010


A003 Welding Procedures Qualification Report
	CONTRACT DATA REQUIREMENTS LIST
	FORM APPROVED

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,  Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Office for the Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

TDP_______    TM_______     OTHER

	D.  SYSTEM ITEM
	E.  CONTRACTOR/PR NO.
	F.  CONTRACTOR

	1.  DATA ITEM NO.

A003
	2. TITLE OF DATA ITEM

Welding Procedure Qualification Report
	3. SUBTITLE

N/A

	4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80876
	5. CONTRACT REFERENCE


	6. REQUIRING OFFICE

CODE 4.8.2

	7. DD 250 REQ

SD
	9. DIST STATEMENT 

As Required
	10.  FREQUENCY

ONE TIME
	12.  DATE OF FIRST SUBMISSION

See Block 16
	14.  DISTRIBUTION

	
	
	
	
	a.  ADDRESSEE
	b.  COPIES

	8.  APP CODE
	
	11.  AS OF DATE

N/A
	13.  DATE OF SUBSEQUENT SUBMISSION

See Block 16
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repr

	16. REMARKS 

Data Requirements

Weld Procedure Qualification Test Data IAW NAVSEA S9074-AQ-GIB-010/248 and S9074-AR-GIB-010/278 per Drawings 416037, 510883, 511011, 513392, 514823, 613467,  615845, 425255, 418424, 425256, 615844, and 415299.

 (Block 12) DATE OF FIRST SUBMISSION – Report shall be submitted within 45 days after contract award, and sent to:

                          NAVAIRWARCENACDIVLKE

                          Code 4.8.2 Bldg 596

                          HWY 547

                          Lakehurst NJ 08733

Approval or reason for disapproval shall be given NLT 45 days after receipt by NAVAIRWARCENACDIVLKE.

(Block 13) DATE OF SUBSEQUENT SUBMMISION – NLT 30 days after disapproval.
	CODE 4.8.2
	
	1
	0

	
	CODE 4.8.8.8
	
	0
	1

	
	DCMA QAR
	
	0
	1

	
	
	
	0
	0

	
	15.  TOTAL
	
	1
	2

	G. PREPARED BY


	H. DATE

4 March 2010
	I. APPROVED BY

Jim Gooch
	J. DATE

4 March 2010


A004 Inspection Test Plan
	CONTRACT DATA REQUIREMENTS LIST
	FORM APPROVED

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,  Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Office for the Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

TDP_______    TM_______     OTHER

	D.  SYSTEM ITEM
	E.  CONTRACTOR/PR NO.
	F.  CONTRACTOR

	1.  DATA ITEM NO.

A004
	2. TITLE OF DATA ITEM

Quality Conformance Inspection and Test Procedure
	3. SUBTITLE

Inspection Test Plan

	4. AUTHORITY (Data Acquisition Document No.)

DI-RELI-80322
	5. CONTRACT REFERENCE

Paragraph 5 of TDR 09-17008
	6. REQUIRING OFFICE



	7. DD 250 REQ

SS
	9. DIST STATEMENT 

As Required
	10.  FREQUENCY

ONE TIME
	12.  DATE OF FIRST SUBMISSION

See Block 16
	14.  DISTRIBUTION

	
	
	
	
	a.  ADDRESSEE
	b.  COPIES

	8.  APP CODE
	
	11.  AS OF DATE

N/A
	13.  DATE OF SUBSEQUENT SUBMISSION

As Required
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repr

	16. REMARKS 

(Block 12) DATE OF FIRST SUBMISSION – Report shall be submitted within 90 days after contract award, and sent to:

Report shall be submitted to:

                          NAVAIRWARCENACDIVLKE

                          Attention Jim Gooch, Code 4.8.8.8  B148-2 

                          HWY 547

                          Lakehurst NJ 08733

Approval or reason for disapproval shall be given NLT 45 days after receipt by NAVAIRWARCENACDIVLKE.
	DCMA QAR 
	
	1
	0

	
	CODE 4.8.2
	
	0
	1

	
	CODE 4.8.8.8
	
	0
	1

	
	CODE 1.1.7.4
	
	0
	1

	
	15.  TOTAL
	
	1
	3

	G. PREPARED BY


	H. DATE

4 March 2010
	I. APPROVED BY

Jim Gooch
	J. DATE

4 March 2010


A005 Inspection/Certification Data to Substantiate Quality of Production Lot Test Items
	CONTRACT DATA REQUIREMENTS LIST
	FORM APPROVED

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,  Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Office for the Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

TDP_______    TM_______     OTHER

	D.  SYSTEM ITEM
	E.  CONTRACTOR/PR NO.
	F.  CONTRACTOR

	1.  DATA ITEM NO.

A005
	2. TITLE OF DATA ITEM

Test / Inspection Reports
	3. SUBTITLE

Inspection/Certification Data to Substantiate Quality of Production Lot Test Items

	4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809
	5. CONTRACT REFERENCE


	6. REQUIRING OFFICE



	7. DD 250 REQ

SS
	9. DIST STATEMENT 

As Required
	10.  FREQUENCY

ONE TIME
	12.  DATE OF FIRST SUBMISSION

Concurrently with delivery of PLT Items
	14.  DISTRIBUTION

	
	
	
	
	a.  ADDRESSEE
	b.  COPIES

	8.  APP CODE
	
	11.  AS OF DATE

N/A
	13.  DATE OF SUBSEQUENT SUBMISSION

N/A
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repr

	16. REMARKS 

Data Requirements

a. Dimensions per Drawings 323207, A316214, A316215, 323199, 323201, A414240, 416451, 416452, 416453, 416454, 415455, 416456, 416457, 416458, 416459, 416547, 416538, 416539, 416541, 416542, 416543, 520220, 416560, 418417, 418418, 513392, 418420, 511225, 613662, 613467, and B91477

b. Material certification per Drawings 323207, A316214, A316215, 323199, 323201, A414240, 416451, 416452, 416453, 416454, 415455, 416456, 416457, 416458, 416459, 416547, 416538, 416539, 416541, 416542, 416543, 520220, 416560, 418417, 418418, 513392, 511225, 613662, 613467, and B91477

c. Identification per Drawings 613466, 323199, A414240, 416452, 416453, 416454, 416455, 416456, 416457, 416458, 416547, 416538, 416541, 416542, 513392, 418420, 511225, 613662, and 613467

d. Finish prep and coating IAW MPR 1223 per Drawings 416453, 416455, 416456, 416457, 416547, 416541, and 416542

e. Finish IAW MPR 1222 per Drawings 513392, 613662, and 613467

f. Plate per Drawings 416459, 416539, 613662, and B91477

g. Magnetic particle inspection per Drawings A316215, A414240, 416453, 416455, 416456, 416457, 416458, 416459, 416538, 416539, 416541, 416542, 416560, 513392, and 613467

h. Penetrant inspection per Drawing A316214

i. Heat treat per Drawings A316215, A414240, 416455, 416458, 416538, 416539, 416541, 416542, 416560, and 613467

j. Hardness test per Drawings A316215, A414240, 416455, 416458, 416538, 416539, 416541, 416542, 416560, and 613467

k. Weld per Drawings 513392, and 613467

l. Requirements of Note per Drawing 323207

m. Requirements of Note 1 and 5 per Drawing 418420

n. Hydrostatic test per Drawings 613466, A316215, and 613662

o. Proof Pressure test per Drawing 418420
p. Stress Relieve per Drawing 613467

q. Assembly per Drawing 613466
	DCMA QAR
	
	1
	0

	
	CODE 4.8.8.8
	
	0
	1

	
	CODE 4.8.2
	
	0
	1

	
	15.  TOTAL
	
	1
	2

	G. PREPARED BY


	H. DATE

4 March 2010
	I. APPROVED BY

Jim Gooch
	J. DATE

4 March 2010


A006 Certificate of Quality Compliance
	CONTRACT DATA REQUIREMENTS LIST
	FORM APPROVED

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,  Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Office for the Contract/PR No. listed in Block E.

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

TDP_______    TM_______     OTHER

	D.  SYSTEM ITEM
	E.  CONTRACTOR/PR NO.
	F.  CONTRACTOR

	1.  DATA ITEM NO.

A006
	2. TITLE OF DATA ITEM

Test / Inspection Reports
	3. SUBTITLE

Certificate Of Quality Compliance

	4. AUTHORITY (Data Acquisition Document No.)

DLAD 52.246-9000 (see Section 16)
	5. CONTRACT REFERENCE


	6. REQUIRING OFFICE



	7. DD 250 REQ

SS
	9. DIST STATEMENT 

As Required
	10.  FREQUENCY

ONE TIME
	12.  DATE OF FIRST SUBMISSION

Per DLAD 52.246-9000
	14.  DISTRIBUTION

	
	
	
	
	a.  ADDRESSEE
	b.  COPIES

	8.  APP CODE
	
	11.  AS OF DATE

N/A
	13.  DATE OF SUBSEQUENT SUBMISSION  N/A
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repr

	16. REMARKS 

The Contractor shall prepare and furnish a Certificate of Quality Compliance (COQC) for all supplies delivered under this contract. If the supplies delivered under this contract are from more than one manufacturing lot, a separate COQC shall be prepared and furnished for each manufacturing lot represented by, manufactured or produced under a product specification, original equipment manufacturer (OEM)/Manufacturer's Part Number, commercial, industry or military standard, or drawings or other technical data.

(a) This Certificate shall contain the following:

(1) The Contractor's name, address, and Commercial And Government Entity (CAGE) code number (if assigned), the contract/order number, the applicable specification, drawing, or standard (including revision/amendment and date), identification of the specific supplies manufactured or produced, (including National Stock Number, nomenclature, type, grade, and class, if applicable); for metal products, the COQC shall include the alloy designation and condition (finish and temper), if applicable. If the Contractor is not the manufacturer, the Certificate shall include the name, address and CAGE Code (if assigned) for each of the entities through which the supplies or materials, components, subassemblies, assemblies or parts passed, so that traceability to the manufacturer will be readily discernible therefrom.

(2) The identification of each parameter for which the contract, specification, drawing, or standard required inspection or testing;

(3) The identification of the specific requirement for each of the parameters in (2), above, for the particular material being produced and covered by the certificate;

(4) The actual results of inspections or tests conducted by the Contractor to demonstrate conformance with each of the specific requirements of (3), above;

(5) The marking requirement for the material and the source of this requirement (contract and specification or standard); and

(6) A statement, signed by an authorized Contractor representative responsible for quality assurance, that (i) the lot has been produced, sampled, tested, and inspected, and marked in accordance with all contract and specification requirements; and (ii) the material complies with all of the contract and specification requirements.

(b) For contracts assigned for Government inspection at source, the Contractor shall have the completed certificate available for review by the Government representative when the material is presented for acceptance by the Government. In the case of destination - inspected material, the Contractor shall attach a copy of the completed certificate to the packing list sent with each shipment to each shipping point designated in the contract. For source inspected material, a copy may (but need not) accompany the shipment. If the Contractor offering the material to the Government is not the manufacturer of the material, the Contractor is responsible for obtaining a certified test report from the manufacturer, including it as part of this COQC, and for demonstrating that the specific material being offered under this certificate is covered by the certified test report.

(c) Unless otherwise specified by the contract, the Contractor shall be responsible for retaining the certificate for a period of 4 years. When requested by the Contracting Officer, the Contractor shall make the certificate available for review by the Government at any time during the period the certificate is required to be retained.
	DCMA QAR
	
	1
	0

	
	CODE 4.8.8.8
	
	0
	1

	
	
	
	
	

	
	
	
	
	

	
	15.  TOTAL
	
	1
	1

	G. PREPARED BY


	H. DATE

4 March 2010
	I. APPROVED BY

Jim Gooch
	J. DATE

4 March 2010


A007 Request for Deviation/Waiver
	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

CMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters’ Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these Addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	a.  contract line item no.

TBD - Contracts
	b.  exhibit

A
	C.  Category

TDP _____ TM _____ OTHER _____

	D.  System/Item 

EMALS NGL GFE CVN 78 Production
	E.  Contract/PR NO.

TBD - Contracts
	F.  Contractor



	1.  Data Item No.

A007
	2.  Title of Data Item:   
Request for Deviation/Waiver
	3.  Subtitle: 



	4.  Authority (Data Identification No.)

DI-CMAN-80640C
	5.  Contract Reference

SOW Para. 3.5.3
	6.  Requiring Office

NAVAIR ENG

	7.  DD 250 Req

LT
	9.  Dist Statement Reqd.

DISTRIBUTION STATEMENT D
	10.  Frequency

See 16
	12.  Date of First Submission

See 16
	14.
 Distribution

See 16

	
	
	
	
	a.  Addressee
	b.  Copies

	8.  APP Code

A


	
	11.  As of Date

N/A
	13.  Date of Subsequent Submission

See 16
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS
	     
	     
	     
	     

	Blocks 10, 12 & 13:   One per deviation as required.

Block 14: TBD - Contracts
	NAVAIR 2.2
	     
	     
	     

	
	NAVAIR 4.8.1 
	     
	     
	     

	
	NAVAIR 4.1.9
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     


	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	15.  TOTAL
	0
	0
	0

	G.  PREPARED BY

A. Sweetra
	H.  Date

03MAR2010
	I.  APPROVED BY 

J. Gonzalez 
	J.  Date

14 Mar 2010


B001 Integrated Master Schedule (IMS)
	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

CMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters’ Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these Addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	a.  contract line item no.

TBD - Contracts
	b.  exhibit

A
	C.  Category

TDP _____ TM _____ OTHER _____

	D.  System/Item 

EMALS NGL GFE CVN 78 Production
	E.  Contract/PR NO.

TBD - Contracts
	F.  Contractor



	1.  Data Item No.

B001
	2.  Title of Data Item:   
Integrated Master Schedule (IMS)
	3.  Subtitle: 



	4.  Authority (Data Identification No.)

DI-MGMT-81650 – See Block 16
	5.  Contract Reference

SOW para. 3.3.3
	6.  Requiring Office

NAVAIR LAKEHURST

	7.  DD 250 Req

LT
	9.  Dist Statement Reqd.

DISTRIBUTION STATEMENT D
	10.  Frequency

See Block 16
	12.  Date of First Submission

See Block 16
	14.
 Distribution

See Block 16

	
	
	
	
	a.  Addressee
	b.  Copies

	8.  APP Code

N/A


	
	11.  As of Date

N/A
	13.  Date of Subsequent Submission

See Block 16
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS
	
	     
	     
	     

	Block 14:  Electronic copies of all data submittals shall also be provided and accessible via email.   A Letter of Transmittal shall be provided by email to the  to the NGL PCO, Barbara Petrzika at Barbara.Petrzilka@navy.mil , Contracts Specialist Sesky Paul at Sesky.Paul@navy.mil and addressees listed
The contractor shall provide an IMS for NGL per DID DI-MGMT-81650 except or as modified by the following:

Block 4: Modify paragraph 2.4.1.23 to read “The contractor shall submit all internal Schedule Risk Assessments.  The contractor shall report optimistic, pessimistic, and most likely remaining durations for each Critical Path and Near Critical Path task/activity.  
Modify paragraph 2.5 with “The first narrative submission is to provide the Basis and Assumptions (B&A) of the IMS.  The B&A will outline all major program milestones and/or IMP events and document all associated programmatic schedule assumptions that were utilized in the development of the baseline plan.  At a minimum, all quarterly submissions will include a written schedule analysis to identify, document, and communicate changes of five (5) working days or greater to Program Critical Path and Near Critical Paths task/activity current schedule start and/or finish date variances to baseline from submission to submission as well as IMP and/or major program milestone impacts or other major schedule risk areas. Work around and/or recovery schedules/plans, and associated impacts due to program changes shall also be provided.  The schedule narrative shall address progress to date and discuss any significant schedule changes (i.e., added/deleted tasks, any significant logic revisions, and any/all programmatic schedule assumption change etc.).”
Block 10/12/13:  Informal monthly updates by email to distribution in block 16 and formal quarterly updates via email.


	 1.3.3.9.3 
	     
	1
	     


	
	 4.8.1.1 
	     
	1
	     

	
	4.8.2.1
	     
	1
	     

	
	4.8.3.3
	     
	1
	     

	
	COR
	     
	3
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	15.  TOTAL
	0
	0
	0

	G.  PREPARED BY

Mun Tsang


	H.  Date

15 March 2010
	I.  APPROVED BY 

 Louis Uffer
	J.  Date

15 Mar 2010


B002 Manufacturing Plan
	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

CMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters’ Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these Addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	a.  contract line item no.

TBD - Contracts
	b.  exhibit

A
	C.  Category

TDP _____ TM _____ OTHER _____

	D.  System/Item 

EMALS NGL GFE CVN 78 Production
	E.  Contract/PR NO.

TBD - Contracts
	F.  Contractor



	1.  Data Item No.

B002
	2.  Title of Data Item:   
Manufacturing Plan
	3.  Subtitle: 



	4.  Authority (Data Identification No.)

See 16
	5.  Contract Reference

SOW Para. 3.4.3
	6.  Requiring Office

NAVAIR PM

	7.  DD 250 Req

SD
	9.  Dist Statement Reqd.

DISTRIBUTION STATEMENT D
	10.  Frequency

OTIME
	12.  Date of First Submission

See 16
	14.
 Distribution

See 16

	
	
	
	
	a.  Addressee
	b.  Copies

	8.  APP Code

AD
	
	11.  As of Date

N/A
	13.  Date of Subsequent Submission

N/A
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS
	NAVAIR 4.1.9
	     
	     
	     

	Block 4: Detail of required content and scope is provided in section 3.4.1 of the Statement of Work and on page two of this CDRL. The plan is the compilation of those documents the contractor uses to plan and manage their manufacturing effort.  Data may be presented in the format used in the contractor's system if all the required information is presented logically.  
Blocks 12 & 13:   First submission required 30 days after contract award.  

Block 14: TBD - Contracts

	NAVAIR 4.8.1
	     
	     
	     

	
	NAVAIR 4.8.1.1
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	     
	     
	     
	     

	
	15.  TOTAL
	0
	0
	0

	G.  PREPARED BY

A. Sweetra
	H.  Date

04MAR2010
	I.  APPROVED BY 

J. Gonzalez 
	J.  Date

14 Mar 2010


DD Form 1423-1, JUN 90
Previous editions are obsolete
	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

CMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters’ Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these Addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	a.  contract line item no.

TBD - Contracts
	b.  exhibit

A
	C.  Category

TDP _____ TM _____ OTHER _____

	D.  System/Item 

EMALS NGL GFE CVN 78 Production
	E.  Contract/PR NO.

TBD - Contracts
	F.  Contractor



	1.  Data Item No.

B002
	2.  Title of Data Item:   
Manufacturing Plan
	3.  Subtitle: 



	· Introduction, Background

· Manufacturing organization

· Manufacturing Management System

· Manufacturing Management Program

· Program manufacturing time-phased schedule

· Manpower plan

· Industrial facilities capacity assessment

· Surge and Mobilization Capacity Assessment

· Manufacturing Risk Assessment

· Capital Investment Commitment

· Manufacturing Program Planning

· Produce-ability Program Plan

· Subcontractor/Supplier Management: 

· Manufacturing Methods and Production Flow:

· Tooling, Special Tooling, and Special Test Equipment (ST and STE)

· Productivity Improvement

· Industrial Materials Management

· Critical Forms and Parts

· Strategic and Critical Materials

· Critical Safety/Application Items

· Diminishing Manufacturing Sources and Materials Shortages (DMSMS): 

· Requests for Special Priorities Assistance: 

· Scrap Management and Reclamation

· Manufacturing Management Data

· Manufacturing Audits

	G.  PREPARED BY

A. Sweetra
	H.  Date

04MAR2010
	I.  APPROVED BY 

 J. Gonzalez
	J.  Date

14 Mar 2010


DD Form 1423-1, JUN 90
Previous editions are obsolete


D001 Unique Item Identifier (UID)
	CONTRACT DATA REQUIREMENTS LIST
	Form Approved

CMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters’ Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these Addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	a.  contract line item no.

TBD - Contracts
	b.  exhibit

A
	C.  Category

TDP _____ TM _____ OTHER _____

	D.  System/Item 

EMALS NGL GFE CVN 78 Production
	E.  Contract/PR NO.

TBD - Contracts
	F.  Contractor



	1.  Data Item No.

D001
	2.  Title of Data Item:   
Item Unique Identification (IUID) Candidate List
	3.  Subtitle: 

Unique Item Identifier (UID)

	4.  Authority (Data Identification No.)

See 16
	5.  Contract Reference

SOW Para. 3.6
	6.  Requiring Office

NAVAIRLKE CODE:  6.6.2.10

	7.  DD 250 Req

SD
	9.  Dist Statement Reqd.

DISTRIBUTION STATEMENT D
	10.  Frequency

I/R
	12.  Date of First Submission

90 DAC
	14.
 Distribution

See 16

	
	
	
	
	a.  Addressee
	b.  Copies

	8.  APP Code

A


	
	11.  As of Date

N/A
	13.  Date of Subsequent Submission

See 16
	
	Draft
	Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS
	NAVAIR 6.2.2.10      
	     
	1
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