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BASIS FOR ESTIMATE

1.  Cost Breakdown is as follows: (explanation only)

	LABOR		(U)

	MATERIAL		(T)

	SUPPORT SVCS	(Q)

	TRAVEL, CIV SER	(E)

	PRINTING		(Y)

    a.  Civil Service (explanation only):

	Labor Hours:

    b.  ISEO Support Contractor (explanation only):

Labor Hours: 

Travel: 

2.  Documentation Impact: (Enter estimated number of pages)

____  O&M MANUALS	____  OJT	____  PPD

____  COMMERCIAL	____  DRAWING SET	____  TTPRR
MANUALS

____  IUH/PCL		____  PARTS LIST		____  MRC

____  DBDD			____  MATH MODELS	____  SEQUENCE CONTROL CHART

____  TPR			____  PPS			____  WIRE LIST

____  PDS			____  SDDD

3.  Spares Impact:




4.  COMS Impact:
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REQUIREMENT EVALUATION (Continued):



SUB-TASK DESCRIPTION (CONTINUED):

