

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. A001	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE SYSTEM SPECIFICATIONS												
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80925 (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.1.2		6. REQUIRING OFFICE AIR-4.1.1.3												
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION 2 months after PDR	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only.  Update existing ABNCP E-6B specifications as required to reflect the Block 1 Modification design and integration into the E-6B aircraft for such as: Block 1 Modification System Segment Performance Specification. Type A Specifications shall include but not limited to: Intercommunication System (ICS) Cooling System Electrical (APU) System Mission Avionics Processing System (MAPS) UHF Command Control Communication System/Link Monitor SIL System Specification Verification Cross Reference Index MAS Trainer System Specification, #SP94050838 Integrated Avionics Trainer Systems Specification, #61409002A OFT Military Specification, #A004E DI-SOMP-80001A NAV Station Trainer Functional Specification, #E-6TS-A001 AFT Lower Lobe Trainer Prime Item Development Specification, #C1409005A ECS Open Frame Trainer Prime Item Development Specification, #C1409006A SSPA Amplifier Coupler Modulator Set, Trainer Prime Item Development Specification, #DS-MTE-E6A-15 DTWA Antenna Training Set, Trainer Prime Item Development Specification #DS-MTE-E6A-16  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 13: Deliver draft specs 3 months after CDR. Final submittal 6 months after CDR. Revisions as required.  BLK 14: Contractor shall deliver electronic versions of all specifications and revisions in an editable format such as Microsoft Word.				PMA271-E6 LIBRARY	1	1	0									
				VQ-7 COR	1	1	0									
				NAMTRAGRUDET 1080	1	1	0									
				SEE 16	0	1	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				<b>15. TOTAL</b>				3	4	0						

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--------------------	--------------------	--------------------	---------------------





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> ENGINEERING			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> A003		<b>2. TITLE OF DATA ITEM</b> WEIGHT AND BALANCE REPORT FOR AIRCRAFT		<b>3. SUBTITLE</b> MASS PROPERTIES DATA			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> SEE 16		<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.1.3.3		<b>6. REQUIRING OFFICE</b> AIR-4.1.1.3			
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> <p>BLK 4: The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.1 d, e, f (vertical and Lateral), g, h, i, j, k, l, n, o, p and 10.2.2 h and 10.2.3. Contractor format in MS Office Compatible files acceptable.</p> <p>The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.2. The format of the report shall be in both the standard format (DD-365 Series Forms) and in the latest version of the Automated Weight and Balance Systems (AWBS) at the time of submittal.</p> <p>BLK 9: Distribution "D". See Attachment #4 for details.</p> <p>BLK 12: Preliminary weight report due 30 days prior to CDR. Chart "A" due 45 days prior to aircraft weighing.</p> <p>BLK 13: Final weight report submittal due 45 days after aircraft weighing. Submit change pages as required. Chart "A" final due 45 days after aircraft weighing. Submit change pages as required.</p> <p>BLK 14: Contractor shall deliver electronic versions of all reports.</p>				PMA271-E6 LIBRARY	1	1	0
				AIR-4.3.3 JAX	1	1	0
				AIR-4.1.5	1	1	0
				SEE 16	0	0	0
					0	0	0
				<b>15. TOTAL</b>			

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/08/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/9/2003
---	---------------------------	---	----------------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A004		2. TITLE OF DATA ITEM SOFTWARE DESIGN DESCRIPTION (SDD)		3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81435A (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.5.2.5		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY SEE 16			
8. APP CODE A		11. AS OF DATE SEE 16		12. DATE OF FIRST SUBMISSION SEE 16			
				13. DATE OF SUBSEQUENT SUBM. SEE 16			
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is guidance only  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS: 10 - 13: The SDD shall be delivered as follows:  A: A preliminary draft SDD shall be provided NLT 30 days prior to PDR.  B: A final draft SDD shall be provided NLT 30 days prior to CDR, and shall include all comments from the PDR.  C: A final SDD shall be provided NLT 30 days following CDR and shall include all comments from the CDR for each Software Product Baseline  D: The SDD shall be updated as required.  BLK 14: Contractor shall deliver electronic versions of all data.				14. DISTRIBUTION			
				a. ADDRESSEE		b. COPIES	
						Final	
				Draft		Reg	
						Repr	
				PMA271-E6 LIBRARY		1	1 0
				SEE 16		0	0 0
						0	0 0
						0	0 0
						0	0 0
						0	0 0
						0	0 0
						0	0 0
						0	0 0
						0	0 0
						0	0 0
				15. TOTAL		1	1 0

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--	--	--------------------	--	--	--	---------------------	--



## CONTRACT DATA REQUIREMENTS LIST

**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A005	2. TITLE OF DATA ITEM PROGRAM-UNIQUE SPECIFICATION DOCUMENT			3. SUBTITLE CONFIGURATION ITEM PRODUCT SPEC			
4. AUTHORITY (Data Acquisition Document No.) DI-SDMP-81493 (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.1.2		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
					Draft	Final	
				Reg		Repr	
16. REMARKS BLK 4: Contractor format acceptable, DID is guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLK 12: Preliminary due 30 days prior to PDR. BLK 13: Final due 30 days prior to CDR. For each product baseline final due 30 days after CDR. Revisions as required. BLK 14: Contractor shall deliver electronic versions of all data.					PMA271-E6 LIBRARY	1	1
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			



G. PREPARED BY <i>Harry S. Felt</i>	H. DATE 5/08/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--	--------------------	---	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> ENGINEERING														
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>													
<b>1. DATA ITEM NO.</b> A006		<b>2. TITLE OF DATA ITEM</b> SOFTWARE REQUIREMENTS SPEC			<b>3. SUBTITLE</b>													
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-IPSC-81433A (SEE 16)			<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.1.2		<b>6. REQUIRING OFFICE</b> AIR-4.1.1.3													
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT</b> REQUIRED SEE 16	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>													
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16		<table border="1"> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th>Final</th> <th></th> </tr> <tr> <td></td> <td></td> <td>Reg</td> <td>Repr</td> </tr> </table>			a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES																	
	Draft	Final																
		Reg	Repr															
<b>16. REMARKS</b> BLK 4: Contractor format acceptable, DID is guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLK 12: Preliminary due 30 days prior to PDR. BLK 13: Final due 30 days prior to CDR. For each software product baseline final due 30 days after CDR. Revisions as required. BLK 14: Contractor shall deliver electronic versions of all data.					PMA271-E6 LIBRARY	1	1	0										
					SEE 16	0	0	0										
						0	0	0										
						0	0	0										
						0	0	0										
						0	0	0										
						0	0	0										
						0	0	0										
						0	0	0										
						0	0	0										
					<b>15. TOTAL</b>					1	1	0						
<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/08/03		<b>I. APPROVED BY</b> 		<b>J. DATE</b> 5/9/2003												







# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING							
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR						
1. DATA ITEM NO. A00A		2. TITLE OF DATA ITEM INTERFACE DESIGN DESCRIPTION			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81436A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.1.4		6. REQUIRING OFFICE AIR-4.1.1.3						
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16					
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION					
<b>16. REMARKS</b> BLK 4: Contractor format acceptable, DID is guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: Preliminary due 30 days prior to PDR.  BLK 13: Final due 30 days prior to CDR. For each software product baseline final due 30 days after CDR. Revisions as required.  BLK 14: Contractor shall deliver electronic versions of all data.						a. ADDRESSEE		b. COPIES			
								Draft		Final	
								Reg		Repr	
						PMA271-E6 LIBRARY		1		1 0	
						SEE 16		0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
						<b>15. TOTAL</b>		1		1 0	
G. PREPARED BY 			H. DATE 5/08/03		I. APPROVED BY 			J. DATE 5/9/2003			





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING							
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR						
1. DATA ITEM NO. A00B		2. TITLE OF DATA ITEM SOFTWARE USERS MANUAL			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81443A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.2.10		6. REQUIRING OFFICE AIR-4.1.1.3						
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16					
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION					
<b>16. REMARKS</b> BLK 4: Contractor format acceptable, DID is guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: 30 days prior to start of Software System Test.  BLK 13: Final 30 days prior to the start of FOT&E. Revisions as required.  BLK 14: Contractor shall deliver electronic versions of all data.						a. ADDRESSEE		b. COPIES			
								Final			
								Draft		Reg	
						PMA271-E6 LIBRARY				1	
						SEE 16		0		0	
								0		0	
								0		0	
								0		0	
								0		0	
								0		0	
								0		0	
								0		0	
								0		0	
								0		0	
						15. TOTAL		1		1	
								0			

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--	--	--------------------	--	--	--	---------------------	--



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING				
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. A00C	2. TITLE OF DATA ITEM TECHNICAL REPORT - STUDY/SERVICE			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.1.3		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION AS REQ		14. DISTRIBUTION  a. ADDRESSEE  b. COPIES Draft      Final Reg      Repr			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16					
16. REMARKS BLK 4: Contractor format acceptable. DID is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 13: Final draft to be submitted 30 days prior to CDR.  BLK 14: Contractor shall deliver electronic versions of data.				PMA271-E6 LIBRARY		1	1	0
				ICBM SPO, OO- LC/LMBE Hill AFB, UT		1	1	0
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				15. TOTAL				2

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING														
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR													
1. DATA ITEM NO. A00D		2. TITLE OF DATA ITEM SYSTEM TEST PLAN			3. SUBTITLE													
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80937 (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.2.1.4, 3.2.1.2.1.6, 3.2.2, 3.2.2.1.1, 3.2.2.3		6. REQUIRING OFFICE NAVAIR-5.5.1													
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16												
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. ASREQ		14. DISTRIBUTION												
						<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 50%;">a. ADDRESSEE</th> <th colspan="3" style="width: 50%;">b. COPIES</th> </tr> <tr> <th style="width: 15%;">Draft</th> <th colspan="2" style="width: 35%;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 15%;">Reg</th> <th style="width: 15%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES																	
	Draft	Final																
		Reg	Repr															
<b>16. REMARKS</b>  BLK 4: DID is for guidance only. The contractor will prepare a System Test Plan that shows how the contractor shall verify/evaluate all requirements. Separate System Test Plans shall be developed for SIL, A/C, Trainer and R&M/BIT testing, to include as a minimum, HALT, M/BIT demonstration, and R&R demonstration. System Test Plan shall be compatible to NAVAIRINST 3960.4A. Provide in Microsoft Office or compatible format.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: System test plans are due 60 days prior to commencement of test. Revisions as required  BLK 14: Contractor shall deliver electronic versions of all data. Provide in Microsoft Office or compatible format.						PMA271-E6 LIBRARY		1	1	0								
						ICBM SPO, OO- LC/LMBE HIII AFB, UT		1	1	0								
						SEE 16		0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
								0	0	0								
						15. TOTAL		2	2	0								

G. PREPARED BY 		H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--------------------	--	--------------------	--------------------	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR		
1. DATA ITEM NO. A00F		2. TITLE OF DATA ITEM SUBSYSTEM DESIGN ANALYSIS REPORT			3. SUBTITLE STRUCTURAL ANALYSIS REPORT		
4. AUTHORITY (Data Acquisition Document No.) DI-GDRQ-80567A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.1.3.4		6. REQUIRING OFFICE AIR-4.1.1.3		
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16	
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION	
						a. ADDRESSEE	
						b. COPIES	
						Draft	
						Final	
						Reg	
						Repr	
						PMA271-E6 LIBRARY	
						AIR-4.3.3 PAX	
						AIR-4.3.3 JAX	
						SEE 16	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	
						0	

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A00G	2. TITLE OF DATA ITEM SUBSYSTEM DESIGN ANALYSIS REPORT			3. SUBTITLE ELECTRICAL LOADS ANALYSIS			
4. AUTHORITY (Data Acquisition Document No.) DI-GDRQ-80567A (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.1.3.1		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repr
16. REMARKS BLK 4: Contractor format acceptable. DID is for guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLK 12: Preliminary 30 days prior to CDR. Final 60 days prior to first flight. BLK 13: NLT 60 days after identification of structural change or 20 days prior to incorporation of change on test aircraft whichever is earlier. Revisions as required. BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			

G. PREPARED BY <i>Harry P. Felt</i>		H. DATE 5/08/03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003	
--	--	--------------------	--	---	--	---------------------	--



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A00H	2. TITLE OF DATA ITEM SUBSYSTEM DESIGN ANALYSIS REPORT			3. SUBTITLE DATA, COOLING DESIGN AND ANALYSIS			
4. AUTHORITY (Data Acquisition Document No.) DI-GDRQ-80567A (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.1.3.2		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE SEE 16	9. DIST STATEMENT REQUIRED SEE 16	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	b. COPIES			
				a. ADDRESSEE	Draft	Final Reg Repr	
16. REMARKS BLK 4: Contractor format acceptable. DID is for guidance only. BLK 8: Approval required for final only. BLK 9: Distribution "D". See Attachment #4 for details. BLK 12: Preliminary 30 days prior to CDR. Final 60 days prior to first flight. BLK 13: Submit change pages NLT 60 days after identification of change. BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------

OMB No. 0704 - 0188

(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A00J	2. TITLE OF DATA ITEM ENGINEERING CHANGE PROPOSAL			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80639C (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.1		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/R	13. DATE OF SUBSEQUENT SUBM. ASREQ	a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repr
16. REMARKS BLK 4: Format in accordance with DD 1692. DID is for guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLK 12: Submit draft ECP 30 days after CDR. Final ECP required 90 days after completion of prototype Installation. BLK 14 : Contractor shall deliver electronic versions of data.				PMA271-E6 LIBRARY	1	1	0
				ACO	1	1	0
				ICBM SPO, DD-LC/LMBE, Hill AFB, UT	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
15. TOTAL				3	3	0	
G. PREPARED BY <i>[Signature]</i>		H. DATE 5/08/03		I. APPROVED BY <i>[Signature]</i>		J. DATE 5/9/2003	

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING																																																																																												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR																																																																																												
1. DATA ITEM NO. A00K	2. TITLE OF DATA ITEM HAZARDOUS MATERIAL MANAGEMENT PROG. REPORT			3. SUBTITLE																																																																																												
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81397 (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.2.8		6. REQUIRING OFFICE AIR-4.1.1.3																																																																																												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY 1 TIME	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION																																																																																												
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1"> <thead> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th>Final Reg</th> <th>Final Repr</th> </tr> </thead> <tbody> <tr> <td>PMA271-E6 LIBRARY</td> <td>0</td> <td>1</td> <td>0</td> </tr> <tr> <td>SEE 16</td> <td>0</td> <td>0</td> <td>0</td> </tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr> <td>15. TOTAL</td> <td>0</td> <td>1</td> <td>0</td> </tr> </tbody> </table>		a. ADDRESSEE	b. COPIES			Draft	Final Reg	Final Repr	PMA271-E6 LIBRARY	0	1	0	SEE 16	0	0	0		0	0	0		0	0	0		0	0	0																																																													15. TOTAL	0	1	0
a. ADDRESSEE	b. COPIES																																																																																															
	Draft	Final Reg	Final Repr																																																																																													
PMA271-E6 LIBRARY	0	1	0																																																																																													
SEE 16	0	0	0																																																																																													
	0	0	0																																																																																													
	0	0	0																																																																																													
	0	0	0																																																																																													
15. TOTAL	0	1	0																																																																																													
16. REMARKS BLK 4: Contractor format acceptable. DID is for guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLKS 11 & 12: 30 days prior to CDR. BLK 13: Revisions as changes occur. BLK 14: Contractor shall deliver electronic versions of all reports.																																																																																																

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>[Signature]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--------------------------------------	---------------------

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

DD Form 1423, JUN 90

Page \_\_\_\_ of \_\_\_\_ Pages



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING				
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A00M		2. TITLE OF DATA ITEM AIRCRAFT FLYING QUALITIES ANALYSIS REPORT			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.1.3.5		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16		
8. APP CODE A				11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLK 12: Preliminary 30 days prior to CDR. BLK 13: Submit change pages NLT 60 days after identification of change. Final 90 days prior to first flight. BLK 14: Contractor shall deliver electronic version of data.				14. DISTRIBUTION				
				a. ADDRESSEE		b. COPIES		
						Draft	Final	
				Reg	Repr			
					PMA271-E6 LIBRARY		1	1
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
15. TOTAL		1	1	0				

G. PREPARED BY <i>[Signature]</i>		H. DATE 5/08/03		I. APPROVED BY <i>[Signature]</i>		J. DATE 5/9/2003	
--------------------------------------	--	--------------------	--	--------------------------------------	--	---------------------	--





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING							
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR						
1. DATA ITEM NO. A00P		2. TITLE OF DATA ITEM RELIABILITY ALLOCATIONS AND PREDICTIONS			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-RELI-81497 (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.2.1.1		6. REQUIRING OFFICE AIR-4.1.1.3						
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED D		10. FREQUENCY SEE 16		12. DATE OF FIRST SUBMISSION SEE 16					
8. APP CODE A		11. AS OF DATE SEE 16		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION					
						b. COPIES					
						Final					
						a. ADDRESSEE	Draft	Reg		Repr	
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only.  Blocks 10,11,12, & 13: Preliminary due 30 days prior to PDR. Final due 30 days prior to CDR. Updates as required.  BLK 14 Contractor shall deliver electronic versions of the data.						PMA271- E6 LIBRARY	1	1	0		
						SEE 16	0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
							0	0	0		
						15. TOTAL					

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------

DD Form 1423, JUN 90 Previous editions are obsolete Page \_\_\_\_ of \_\_\_\_ Pages

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. A00Q	2. TITLE OF DATA ITEM MAINTAINABILITY/BIT ALLOCATIONS AND PREDICTIONS			3. SUBTITLE												
4. AUTHORITY (Data Acquisition Document No.) DI-MNTY-81602 (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.2.1.2		6. REQUIRING OFFICE AIR-4.1.1.3												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <td></td> <td></td> <td style="width: 10%;">Reg</td> <td style="width: 10%;">Repr</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only.  Blocks 10,11,12, & 13: Preliminary due 30 days prior to PDR. Final due 30 days prior to CDR. Updates as required.  BLK 14 Contractor shall deliver electronic versions of the data.				PMA271- E6 LIBRARY		1	1	0								
				SEE 16		0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		1	1	0								

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--------------------	--	--------------------	--	--------------------	--	---------------------	--





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A00S	2. TITLE OF DATA ITEM FRACAS SUMMARY REPORT			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-RELI-80255		5. CONTRACT REFERENCE SOW 3.2.1.2.1.8		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16				
<b>16. REMARKS</b> Blocks 10,11,12, & 13: First submittal 30 days after first failure. Subsequent submittals monthly.  BLK 4: DID for guidance only. Contractor format acceptable.  BLK 14 Contractor shall deliver electronic versions of the data.				a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repr
				PMA271- E6 LIBRARY	0	1	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--	--	--------------------	--	--	--	---------------------	--

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: ENGINEERING
-----------------------------------	-----------------	-----------------------------



D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. A00T	2. TITLE OF DATA ITEM ENVIRONMENTAL ANALYSIS	3. SUBTITLE
--------------------------	---	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508A (SEE 16)	5. CONTRACT REFERENCE SOW 3.2.1.1.3.7	6. REQUIRING OFFICE AIR-4.1.1.3
---	--	------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	

<p><b>16. REMARKS</b></p> <p>BLK 4: Contractor format is acceptable. The Contractor shall provide an environmental analysis for each added and/or modified WRA. The environmental analysis shall determine the capability of these WRAs to meet the E-6B environmental specifications.</p> <p>BLKS 10, 12 &amp; 13: First submittal due 30 days prior to PDR. Final due 30 days prior to CDR. Final submittal shall include the method of verification for each WRA, either through test, analysis, or similarity. Final shall also include the analysis data for those items recommended to be qualified by similarity or analysis. For those items to be qualified by test, use "Test Plan" and "Test Procedures" reports.</p> <p>BLK 14 Contractor shall deliver electronic versions of the data.</p>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th style="width: 20%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th></th> <th>Draft</th> <th colspan="2">Final</th> </tr> <tr> <th></th> <th></th> <th>Reg</th> <th>Repr</th> </tr> <tr> <td>PMA271- E6 LIBRARY</td> <td>1</td> <td>1</td> <td>0</td> </tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr> <td><b>15. TOTAL</b></td> <td><b>1</b></td> <td><b>1</b></td> <td><b>0</b></td> </tr> </table>	a. ADDRESSEE	b. COPIES				Draft	Final				Reg	Repr	PMA271- E6 LIBRARY	1	1	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0																																									<b>15. TOTAL</b>	<b>1</b>	<b>1</b>	<b>0</b>
a. ADDRESSEE	b. COPIES																																																																																																
	Draft	Final																																																																																															
		Reg	Repr																																																																																														
PMA271- E6 LIBRARY	1	1	0																																																																																														
	0	0	0																																																																																														
	0	0	0																																																																																														
	0	0	0																																																																																														
	0	0	0																																																																																														
	0	0	0																																																																																														
	0	0	0																																																																																														
	0	0	0																																																																																														
	0	0	0																																																																																														
	0	0	0																																																																																														
<b>15. TOTAL</b>	<b>1</b>	<b>1</b>	<b>0</b>																																																																																														

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: ENGINEERING
-----------------------------------	-----------------	-----------------------------

D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. A00U	2. TITLE OF DATA ITEM ACCEPTANCE TEST PROCEDURE (WITH ESS)	3. SUBTITLE
--------------------------	---	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508A (SEE 16)	5. CONTRACT REFERENCE SOW 3.2.2.2	6. REQUIRING OFFICE NAVAIR-5.5.1
---	--------------------------------------	-------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION											
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1"> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th colspan="2">Final</th> </tr> <tr> <td></td> <td></td> <th>Reg</th> <th>Repr</th> </tr> </table>	a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES														
	Draft	Final													
		Reg	Repr												

<b>16. REMARKS</b> BLK 4: DID is for guidance only. System Test Plan shall be compatible to NAVAIRINST 3960.4A. Provide in Microsoft Office or compatible format.  Test procedures shall be provided for:  a. A/C level b. Box level  Blocks 10,11,12, & 13: 90 Days before test. Updates with government comments.  BLK 14 Contractor shall deliver electronic versions of the data. Provide in Microsoft Office or compatible format.	PMA271- E6 LIBRARY	0	1	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
	15. TOTAL	0	1	0

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>[Signature]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--------------------------------------	---------------------





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING						
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR						
1. DATA ITEM NO. A00V	2. TITLE OF DATA ITEM TEST REPORTS			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508A		5. CONTRACT REFERENCE SOW 3.2.2.1.6		6. REQUIRING OFFICE NAVAIR-5.5.1						
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION						
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	b. COPIES						
				a. ADDRESSEE	Draft	Final				
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only.  Contractor shall prepare SIL, A/C Ground, A/C Flight, and Trainer test reports which include, but not limited to the following: Electrical Systems EMI/EMC Test Environmental Qualification Tests Aircraft/ECS Box Level Mission Avionics Systems Tests: Battle Staff / ISO Operator Stations Intercommunications (ICS) Mission Avionics Processing System (MAPS) VLF Receive / Transmit UHF C3 / Link Monitor ALCS MILSTAR / UHF SATCOM HF System Test Bonding Reliability/Maintainability (as a minimum) HALT M/BIT Demonstration R&R Demonstration Trainer Fidelity & Fault Insertion Thermal Analysis  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 11 & 12: 60 days after each scheduled test. Preliminary test reports will be in a timely manner to facilitate sequential dependent tests.  BLK 13: Revisions as required.  BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY	0	1    0				
				ICBM SPO, OO- LC/LMBE HII AFB, UT	0	1    0				
				SEE 16	0	0    0				
					0	0    0				
					0	0    0				
					0	0    0				
					0	0    0				
					0	0    0				
					0	0    0				
					0	0    0				
					0	0    0				
					0	0    0				
					0	0    0				
				<b>15. TOTAL</b>				0	2    0	

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. A00W	2. TITLE OF DATA ITEM SAFETY ASSESSMENT REPORT		3. SUBTITLE SAFETY COMPLIANCE ASSESSMENT REPORT													
4. AUTHORITY (Data Acquisition Document No.) DI-SAFT-80102B (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.1.3.6, 3.2.1.2.5		6. REQUIRING OFFICE AIR-4.1.1.3												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE BLK 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <td></td> <td></td> <td style="width: 10%;">Reg</td> <td style="width: 10%;">Repr</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Contractor format acceptable provided DID information is incorporated. Report shall follow the outline of DID Section 10. Clarification of DID paragraphs is as follows: - 10.2.2.b. A general description of what changes will be made to the SPB when the modifications under this contract are installed. Also, a general description of how these changes will be installed. - 10.2.2.d. The description shall include a summary of designed-in system and nuclear safety features. - 10.2.3.b.(2) Indicate, by making a definitive statement, whether the system complies with all identified system and nuclear safety requirements. - 10.2.5.c. This safety compliance assessment shall be disapproved if preparation instructions in this paragraph cannot be complied with. If the managing authority takes responsibility for completing this paragraph, then the contractor shall document and deliver written justification for not complying with this paragraph. This justification shall document why the contractor does not believe all identified hazards and discrepancies have been eliminated, or controlled, and that the system is not ready to test and operate.  BLK 9: Distribution "E". See Attachment #4 for details. In addition, the following warning shall be added:  WARNING: This document contains technical data whose export is restricted by the Arms Export Control Act (Title 22, U.S.C., SEC 2751 et seq.) or Executive Order 12470. Violations of these export laws are subject to severe criminal penalties. Disseminate in accordance with provisions of DoD Directive 5230.25.  BLK 11& 12: Submit draft report NLT 30 calendar days prior to CDR. An updated report incorporating government comments shall be submitted NLT 30 days following CDR. 00-ALC approval/disapproval will be given NLT 21 calendar days following receipt.  BLK 14: Contractor shall deliver electronic versions of all data.				PMA-271 Library	1	1	0									
				ICBM SPO, LC/LMBE	OO- Hill AFB, UT	1	1	0								
				SEE 16	0	0	0									
				0	0	0										
				0	0	0										
				0	0	0										
				0	0	0										
				0	0	0										
				0	0	0										
				0	0	0										
				0	0	0										
				0	0	0										
				0	0	0										
				0	0	0										
				15. TOTAL	2	2	0									

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--------------------	--	--------------------	--	--------------------	--	---------------------	--



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0186

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0186), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING																																																																																					
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR																																																																																					
1. DATA ITEM NO. A00X	2. TITLE OF DATA ITEM SUBSYSTEM DESIGN ANALYSIS REPORT			3. SUBTITLE LAUNCH ACTION STUDY (Page 1 of 2)																																																																																					
4. AUTHORITY (Data Acquisition Document No.) DI-GDRQ-80567/T*			5. CONTRACT REFERENCE SOW 3.2.1.1.3.6		6. REQUIRING OFFICE AIR-4.1.1.3																																																																																				
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED See 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16		14. DISTRIBUTION																																																																																				
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE BLK 16																																																																																						
<b>16. REMARKS</b> <p>BLK 4: Contractor format acceptable provided DID information is incorporated. Report shall follow the outline of DID Section 10. Clarification of DID paragraphs is as follows:                      - 10.2 First and second sentences: DELETE. Content to reflect analysis of equipment contribution/prevention of Unauthorized Launch (UL) action in support of overall UL study. Use AFR 122-6 as a guide for scope and content of study.                      NOTE: Classify according to the weapon system classification guide. Maintain an access list of those personnel who have had access to the study. Use AFR 122-6 as a guide for control of and limiting access to study materials.</p> <p>The Launch Action Study (LAS) will address each hardware and software component separately. The LAS will contain the following sections:</p> <p><b>DESCRIPTION.</b> A concise component description. Explain the component purpose, functional use and physical (mechanical/electrical) operation. Describe the inputs to the component and outputs. Identify and describe the interface(s) carrying input/output information or energy.</p> <p><b>ANALYSIS DATA.</b> Description of each postulated Launch Action Threat (LAT) in detail, the purpose (goal) of each LAT, and the results of successful implementation. Document the following determinations:                      - Agent preparations and attack procedures at each susceptible location.                      - Tools/equipment needed to carry out the lat.                      - Methods to counter the LAT.                      - Estimate of the time required to counter the attempt.</p> <p><b>STEPS REQUIRED.</b> The specific chronological steps required to implement each identified LAT.</p> <p><b>TIME REQUIRED.</b> An estimate of the time required to execute the LAT.</p> <p><b>WEAPON SYSTEM CONDITION.</b> Description of any weapon system configuration or condition unique to successful implementation of each identified LAT.</p>					<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <td></td> <td></td> <td>Reg</td> <td>Repr</td> </tr> <tr> <td>PMA-271 Library</td> <td>1</td> <td>1</td> <td>0</td> </tr> <tr> <td>ICBM SPO, OO- LCA/MBE Hill AFB, UT</td> <td>1</td> <td>1</td> <td>0</td> </tr> <tr> <td>SEE 16</td> <td>0</td> <td>0</td> <td>0</td> </tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td>0</td><td>0</td><td>0</td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr><td></td><td></td><td></td><td></td></tr> <tr> <td><b>15. TOTAL</b></td> <td><b>2</b></td> <td><b>2</b></td> <td><b>0</b></td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr	PMA-271 Library	1	1	0	ICBM SPO, OO- LCA/MBE Hill AFB, UT	1	1	0	SEE 16	0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0																													<b>15. TOTAL</b>	<b>2</b>	<b>2</b>	<b>0</b>
					a. ADDRESSEE	b. COPIES																																																																																			
						Draft	Final																																																																																		
							Reg	Repr																																																																																	
					PMA-271 Library	1	1	0																																																																																	
					ICBM SPO, OO- LCA/MBE Hill AFB, UT	1	1	0																																																																																	
					SEE 16	0	0	0																																																																																	
						0	0	0																																																																																	
						0	0	0																																																																																	
						0	0	0																																																																																	
						0	0	0																																																																																	
						0	0	0																																																																																	
						0	0	0																																																																																	
						0	0	0																																																																																	
<b>15. TOTAL</b>	<b>2</b>	<b>2</b>	<b>0</b>																																																																																						

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING							
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR						
1. DATA ITEM NO. A00Y		2. TITLE OF DATA ITEM REQUEST FOR WAIVER/DEVIATION			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) SEE 16			5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.2		6. REQUIRING OFFICE AIR-4.1.1.3						
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ASREQ		12. DATE OF FIRST SUBMISSION SEE 16					
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION					
						b. COPIES					
						Final					
						Draft					
						Reg Repr					
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641A (WAV) for guidance.  BLK 9: Distribution "E". See attachment 4 for details.  BLKS 12 & 13: Submit 30 days after need for Walver or Deviation is identified. If required, submit final 30 days after receipt of Government comments.  BLK 14: Contractor shall deliver electronic versions of all data.						a. ADDRESSEE		Draft		Final	
						PMA271-E6 LIBRARY		0		1 0	
						SEE 16		0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
						15. TOTAL					

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--------------------	--	--------------------	--	--------------------	--	---------------------	--

**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

<b>A. CONTRACT LINE ITEM NO.</b> 0003	<b>B. EXHIBIT</b> A	<b>C. CATEGORY:</b> ENGINEERING
--	------------------------	------------------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>A00Z</b>	2. TITLE OF DATA ITEM REQUEST FOR NOMENCLATURE	3. SUBTITLE
---------------------------------	---	-------------

4. AUTHORITY (Data Acquisition Document No.) DID DI-CMAN-81254A (SEE 16)	5. CONTRACT REFERENCE S.O.W. PARA. 3.2.1.4.2.1	6. REQUIRING OFFICE AIR-4.1.1.3
---	---	------------------------------------

<b>7. DD 250 REQ</b>	<b>9. DIST STATEMENT REQUIRED</b>  D	<b>10. FREQUENCY</b>	<b>12. DATE OF FIRST SUBMISSION</b>	<b>14. DISTRIBUTION</b>		
LT		AS REQ.	SEE 16	<b>a. ADDRESSEE</b>	<b>Draft</b>	<b>b. COPIES</b>
<b>8. APP CODE</b>		<b>11. AS OF DATE</b>	<b>13. DATE OF SUBSEQUENT SUBM.</b>			
A		SEE 16	REVISIONS AS REQUIRED			

18. REMARKS	PMA271-E6 LIBRARY	0	1	0
Block 4: Contractor use DI-CMAN-81254A and MIL-STD-196E for guidance only, disregard mention of paper copy format. The process has been converted to a web-based process. For access and submission of electronic DD Form 61, contractor utilize the Type Designation Automated System Manufacturing Contractor User's Guide available on website <a href="https://tdas6.monmouth.army.mil/">https://tdas6.monmouth.army.mil/</a> . Submit for a NAVAIR (Navy) account. Forward all submittals via "Submittal Review Point" - Robert H. Zook, NAWCAD and "Department Control Point" - Raymond Santee, NAWC Lakehurst.	SEE 16	0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
BLK 9: Distribution "D". See Attachment #4, Section J.		0	0	0
Blocks 10 – 12: NLT 120 days prior to need for use in specifications, LMI, drawings, technical manuals, and equipment identification plates.		0	0	0
Blocks 14: Submit letter to PMA-271 E-6 Library identifying equipment submitted for Request for Nomenclature. Contractor shall deliver electronic versions of all data.		0	0	0
		0	0	0
		0	0	0
		0	0	0
15. TOTAL		0	1	0

G. PREPARED BY <i>Nancy S. Felt</i>	H. DATE 5/08/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--	--------------------	---	---------------------





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> LOGISTICS			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> A011		<b>2. TITLE OF DATA ITEM</b> SOFTWARE VERSION DESCRIPTION (SVD)		<b>3. SUBTITLE</b>			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-IPSC-81442A (SEE 16)		<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.4.2.5, 3.2.1.5.2.5		<b>6. REQUIRING OFFICE</b> AIR-4.1.1.3			
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> SEE 16	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> SEE 16	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> Block 4: DID provided for guidance. Contractor format acceptable.  The Software Version Description (SVD) shall include, but not be limited to: <b>A:</b> The Software Version Description (SVD) shall provide a summary of the features and contents for the software build. It shall identify and describe the version of the software CI being delivered, including all changes to the software CI since the last SVD was issued. Every unique release of the software (including the initial release) shall be described by a SVD. If multiple forms of the software CI are released at approximately the same time (such as, to different sites) each must have a unique version number and a SVD.  <b>B:</b> The SVD is part of the software product baseline. The SVD, when distributed, should be sent with a cover memo that summarizes, on a single page, the significant changes that are included in the release. This will serve as an executive summary for the details found in the attached SVD. The summary should be titled, on the cover memo, as Summary of Changes.  <b>C:</b> The SVD shall address all E-6B software/firmware developed, maintained or modified, including trainer software, diagnostic software or special toolsets.  Blocks 10, 11, 12 & 13: The SVD shall be delivered as follows: <b>A:</b> A preliminary draft SVD shall be provided NLT 30 days prior to PDR.  <b>B:</b> A final draft SVD shall be provided NLT 30 days prior to CDR, and shall include all comments from the PDR.  <b>C:</b> A final SVD shall be provided NLT 30 days following CDR and shall include all comments from the CDR for each Software Product Baseline  <b>D:</b> The SVD shall be updated as required to reflect any changes in the developer's process.  BLK 14: Contractor shall deliver electronic version of data in Microsoft Word.				PMA271-E6 LIBRARY	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/08/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/9/2003
---	---------------------------	---	----------------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: TRAINING							
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR							
1. DATA ITEM NO. A012	2. TITLE OF DATA ITEM TRAINING MATERIAL			3. SUBTITLE CT/DT & OT TRAINING							
4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-81104 & DI-ILSS-81523		5. CONTRACT REFERENCE SOW 3.2.3, 3.2.3.3.3		6. REQUIRING OFFICE PMA-205							
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY R/ASR	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION							
8. APP CODE N/A	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		b. COPIES						
					<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th style="width: 25%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <td></td> <th style="width: 25%;">Reg</th> <th style="width: 25%;">Rep</th> </tr> </table>	Draft	Final			Reg	Rep
Draft	Final										
	Reg	Rep									
<b>16. REMARKS</b> TRAINING AND TRAINING MATERIALS  BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only. OT training materials shall be in the format to be provided for cadre training.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Two weeks prior to scheduled event, provide student handouts (Trainee Guides) to all trainees in format to be provided for cadre training at the start of CT, DT and OT training. Provide critique sheets on completion to DT/OT students. Incorporate salient comments from DT critique sheets into Trainee Guides as necessary to update material for cadre training.  <b>TRAINEE AND TRAINING COURSE COMPLETION REPORT</b>  BLK 4: Contractor format acceptable. DID DI-ILSS-81104 is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET 1080 as applies and PMA-271.			PMA271-E6 LIBRARY		0	1	0				
			VQ-7		0	1	0				
			NAMTRAGRUDET 1080		0	1	0				
			SEE 16		0	0	0				
					0	0	0				
					0	0	0				
					0	0	0				
					0	0	0				
					0	0	0				
					0	0	0				
					0	0	0				
					0	0	0				
					0	0	0				
					0	0	0				
			15. TOTAL		0	3	0				

G. PREPARED BY 		H. DATE 5/12/03	I. APPROVED BY 	J. DATE 5/12/2003
--------------------	--	--------------------	--------------------	----------------------

DD Form 1423, JUN 90
 Previous editions are obsolete
Page \_\_\_\_ of \_\_\_\_ Pages

**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. <b>A013</b>	2. TITLE OF DATA ITEM TEST SUPPORT PLAN	3. SUBTITLE DT/FOTE SUPPORT PLAN
---------------------------------	--	-------------------------------------

4. AUTHORITY (Data Acquisition Document No.) N/A	5. CONTRACT REFERENCE SOW 3.2.2.1.6, 3.2.2.1.7	6. REQUIRING OFFICE NAVAIR-5.5.1
---	---	-------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
						Draft	Final
						Reg	Repr

<b>16. REMARKS</b>	PMA-271 - E6 LIBRARY	0	1	0
BLK 4: Contractor format acceptable. DT/OT Testing Support Plan shall Define the contractors purposed effort to support Navy Development and Operational testing.	SEE 16	0	0	0
BLK 9: Distribution "D". See Attachment #4 for details.		0	0	0
BLK 12: 6 months prior to first test.		0	0	0
BLK 13: Update 1 months prior to first Test.		0	0	0
BLK 14 Contractor shall deliver electronic versions of the data.		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
<b>15. TOTAL</b>		0	1	0

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/8/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--------------------------------------	-------------------	---	---------------------

DD Form 1423, JUN 90

Previous editions are obsolete

Page \_\_\_\_ of \_\_\_\_ Pages

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------



D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. A014	2. TITLE OF DATA ITEM CONSUMABLES AND BULK ITEMS LIST	3. SUBTITLE
--------------------------	--	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-80871 SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.5.2.3	6. REQUIRING OFFICE AIR-3.1.2N
--	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION							
8. APP CODE A	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. R/ASR	<table border="1"> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th>Final Reg</th> <th>Final Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final Reg	Final Repr
a. ADDRESSEE	b. COPIES										
	Draft	Final Reg	Final Repr								

<b>16. REMARKS</b> BLK 4: Provide in Microsoft Excel (or compatible) data file format. Contractor format acceptable. Use DI-ILSS-80871 for guidance only. This listing shall include at a minimum: system, CAGE code, part number, national stock number (if applicable), item name, recommended procurement quantity and estimated cost.  BLK 9: Distribution "D". See Attachment #4, Section J.  BLK 12: First submission 30 days after CDR. Government allowed 60 days to review. Final delivery due 30 days after receipt of Government comments.  BLK 13: Revisions as changes occur.  BLK 14: Contractor shall deliver electronic versions of all data.	PMA271-E6 LIBRARY	0	1	0
	SEE 16	0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
	15. TOTAL	0	1	0

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------

Form Approved  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>A015</b>	2. TITLE OF DATA ITEM SUPPORTABILITY ANALYSIS SUMMARY	3. SUBTITLE Deleted, Relocated, Altered Items
---------------------------------	--	--

4. AUTHORITY (Data Acquisition Document No.) DI-ALSS-81530 SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.2.3	6. REQUIRING OFFICE AIR-3.1.2N
--	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY  SEE 16	12. DATE OF FIRST SUBMISSION  SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE  SEE 16	13. DATE OF SUBSEQUENT SUBM.  R/ASR	a. ADDRESSEE	b. COPIES		
						Draft	Final
						Reg	Repr

[illegible]

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/05/03	I. APPROVED BY <i>[Signature]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--------------------------------------	---------------------



**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

DD Form 1423, JUN 90 Previous editions are obsolete Page \_\_\_\_ of \_\_\_\_ Pages



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> LOGISTICS						
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>						
<b>1. DATA ITEM NO.</b> A018		<b>2. TITLE OF DATA ITEM</b> LOGISTICS MANAGEMENT INFORMATION PLAN (LMIP)		<b>3. SUBTITLE</b>						
<b>4. AUTHORITY (Data Acquisition Document No.)</b> SEE 16		<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.5.2.2		<b>6. REQUIRING OFFICE</b> AIR-3.1.2N						
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> SEE 16	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>						
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> SEE 16	<b>13. DATE OF SUBSEQUENT SUBM.</b> R/ASR	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>					
					<b>Draft</b>					
					<b>Final</b>					
					<b>Reg</b>					
					<b>Repr</b>					
<b>16. REMARKS</b> <p>Block 4: Provide in Microsoft Word compatible format. Contractor format acceptable. The LMIP shall identify how the contractor LMI program will be conducted and will include the following and any additional data that the contractor's believes to be pertinent to the LMIP:</p> <ol style="list-style-type: none"> <li>1. A description of the interactions and responsibilities of the LMI manager and analysts with members of the engineering disciplines and members of other logistic support elements (pubs, training, supply support, support equipment, etc.).</li> <li>2. A description of the methods of employing the data obtained from analyses such as Level of Repair, Failure Mode Analysis, Reliability Centered Maintenance, and Built-in-test ambiguity resolution to identify supportability requirements.</li> <li>3. A description of each supportability analysis (SA) that will be conducted.</li> <li>4. A schedule in sufficient detail to identify start and stop dates for each SA to be performed.</li> <li>5. A description of how data resulting from the performance of SA will be used in identifying and developing support resources and in reducing logistic support costs.</li> <li>6. A description of the contractors LMI Indentured Product Code (IPC) structure. The preferred structure starts with 122222221.</li> <li>7. An IPC Candidate List identifying those items for which a detailed analysis will be conducted and a description of the criteria that will be used to develop and to update the list. The list shall include the IPC, name, and reference number for the item. In the event that two IPCs (functional and physical) are assigned to the same item, both IPCs shall be listed.</li> <li>8. Logistics ground rules and assumptions that will be used/assumed during the development of LMI data.</li> <li>9. Government recommended changes and/or additions, if applicable, and the contractor's position on each recommended change and/or addition.</li> </ol> <p>BLK 9: Distribution "D". See Attachment #4, Section J.</p> <p>Blocks 10 – 13: The LMIP shall be delivered as follows:</p> <ol style="list-style-type: none"> <li>1. Preliminary: 30 days prior to PDR.</li> <li>2. Updates: 30 days after receipt of government comments;</li> <li>3. Final: 30 days prior to CDR.</li> <li>4. Revisions: whenever the content is no longer valid or current.</li> <li>5. For each delivery, the government shall respond with recommended comments or changes, if applicable, within 45 days and the contractor shall respond within 30 days.</li> </ol> <p>BLK 14: Contractor shall deliver electronic versions of all data.</p>				PMA271-E6 LIBRARY	0	1	0			
				SEE 16	0	0	0			
					0	0	0			
					0	0	0			
					0	0	0			
					0	0	0			
					0	0	0			
					0	0	0			
					0	0	0			
				<b>15. TOTAL</b>				0	1	0

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/08/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/9/2003
---	---------------------------	---	----------------------------

**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

1. DATA ITEM NO. <b>A019</b>	2. TITLE OF DATA ITEM COMPUTER RESOURCES LIFE CYCLE MANAGEMENT PLAN (CRLCMP)	3. SUBTITLE
---------------------------------	--	-------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. R/ASR	a. ADDRESSEE		b. COPIES	
						Draft	Final
					Reg		Repr

16. REMARKS	PMA271-E6 LIBRARY	0	1	0
Block 4: Guidance may be found in, "Department of the Navy (DON) Section (Discretionary) of Defense Acquisition Deskbook (Reference Library), Section Appendix XI Acquisition Program Plans Formats.	SEE 16	0	0	0
The CRLCMP shall include, but not be limited to:		0	0	0
A: The CRLCMP shall focus on managing computer resources used in E-6 systems throughout their individual life cycles. The CRLCMP shall identify the resources, responsible supporting organizations, and the overall strategy to ensure adequate life-cycle support is available.		0	0	0
B: The CRLCMP has a subordinate document that provides detailed support procedures. This document, called the Computer Resources Integrated Support Document (CRISD), describes in detail the organizational tasks and procedures for life-cycle support of the computer resource.		0	0	0
C: The CRLCMP and CRISD shall address all E-6B software/firmware developed, maintained or modified, including trainer software, diagnostic software or special toolsets.		0	0	0
Blocks 10 – 13: The CRLCMP and CRISD shall be delivered as follows:		0	0	0
A: A preliminary draft CRLCMP and CRISD shall be provided 30 days prior to PDR.		0	0	0
B: A final draft CRLCMP and CRISD shall be provided 30 days prior to CDR, and shall include all comments from the PDR.				
C: A final CRLCMP and CRISD shall be provided 30 days following CDR and shall include all comments from the CDR.				
D: The CRLCMP and CRISD shall be updated as required to reflect any changes in the developer's process.				
BLK 14: Contractor shall deliver electronic versions of all data.				
15. TOTAL		0	1	0

Q. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	---	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. A020	2. TITLE OF DATA ITEM SUPPORTABILITY ANALYSIS SUMMARY	3. SUBTITLE MAINTENANCE PLANS
--------------------------	--	----------------------------------

4. AUTHORITY (Data Acquisition Document No.) DI-ALSS-81530 SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.5.2.2	6. REQUIRING OFFICE AIR-3.1.2N
--	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION							
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. R/ASR	<table border="1"> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th>Final Reg</th> <th>Final Repr</th> </tr> </table>	a. ADDRESSEE	b. COPIES			Draft	Final Reg	Final Repr
a. ADDRESSEE	b. COPIES										
	Draft	Final Reg	Final Repr								

16. REMARKS

BLK 4: Provide in Microsoft Access (or compatible) data file format. Maintenance plans shall:

1. Be broken out by system and subsystem.
2. Identify all repairable and maintenance significant consumables.
3. Identify all tasks that are necessary to operate and maintain the system or subsystem, and the support resources required for each task.
4. Consist of three separate parts as shown in Attachment 17, Section J.
5. Contain all data products identified in Attachment 18, Section J.
6. Data Product definitions and format are dictated by MIL-PRF-49506 and Data Product Definitions Not Included In The LMI, Attachment # 20, Section J.



BLK 9: Distribution "D". See Attachment #4, Section J.

Blocks 10 - 13: The summary shall be delivered as follows:

1. Preliminary: 30 days prior to PDR.
2. Updates: 30 days after receipt of government comments; 30 days prior to CDR.
3. Complete and accurate maintenance plans for all systems/subsystems shall be delivered no later than 12 months prior to LRIP.
4. Revisions: as design changes impact previous submittal.
5. For each delivery, the government shall respond with recommended comments or changes, if applicable, within 45 days and the contractor shall respond within 30 days.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA271-E6 LIBRARY	0	1	0
SEE 16	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
15. TOTAL	0	1	0

G. PREPARED BY 	H. DATE 5/6/03	I. APPROVED BY 	J. DATE 5/9/2003
--	-------------------	--	---------------------

DD Form 1423, JUN 90

Previous editions are obsolete

Page \_\_\_ of \_\_\_ Pages

**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>A021</b>	2. TITLE OF DATA ITEM PHASED SUPPORT PLAN	3. SUBTITLE
---------------------------------	--	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-ALSS-80037B (SEE 16)	5. CONTRACT REFERENCE SOW 3.2.1.5.2.2	6. REQUIRING OFFICE AIR-3.1.2N
---	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY  SEE 16	12. DATE OF FIRST SUBMISSION  SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE  SEE 16	13. DATE OF SUBSEQUENT SUBM.  R/ASR	a. ADDRESSEE	b. COPIES		
						Draft	Final
						Reg	Repr

[illegible]

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>[Signature]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--------------------------------------	---------------------

**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

1. DATA ITEM NO. <b>A022</b>	2. TITLE OF DATA ITEM SUPPORTABILITY ANALYSIS SUMMARY	3. SUBTITLE RELIABILITY CENTERED MAINTENANCE SUMMARY
---------------------------------	--	---

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY  SEE 16	12. DATE OF FIRST SUBMISSION  SEE 16	14. DISTRIBUTION		
8. APP CODE  A		11. AS OF DATE  SEE 16	13. DATE OF SUBSEQUENT SUBM.  R/ASR	a. ADDRESSEE	b. COPIES	
						Draft
						Reg Rep

16. REMARKS	PMA271-E6 LIBRARY	0	1	0
BLK 4: Provide in Microsoft Word (or compatible) data file format. Disregard all references to MIL-STD-2173. Use NAVAIR 00-25-403 for guidance	SEE 16	0	0	0
BLK 9: Distribution "D". See Attachment #4, Section J.		0	0	0
Blocks 10 – 13: The report shall be delivered as follows:		0	0	0
1. Preliminary: 30 days prior to PDR.		0	0	0
2. Final: 30 days prior to CDR.		0	0	0
3. Revisions: 30 days following identification of design change.		0	0	0
4. For each delivery, the government shall respond with recommended comments or changes, if applicable, within 45 days and the contractor shall respond within 30 days.		0	0	0
BLK 14: Contractor shall deliver electronic versions of all data.		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
15. TOTAL		0	1	0

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>[Signature: Martin D Skane]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--	---------------------







# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS				
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. <b>A025</b>		2. TITLE OF DATA ITEM TECHNICAL DIRECTIVE		3. SUBTITLE LOGISTICS				
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-81269A SEE 16			5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.3, 3.2.1.5.2.9		6. REQUIRING OFFICE AIR-3.1.2N			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. R/ASR					
<b>16. REMARKS</b>  BLK 4: Provide in Microsoft Word (or compatible) data file format. Technical Directive "Routine Action in Data Package Format" shall be prepared using NAVAIR-00-25-300 and MIL-D-81992B (AS) as guidance.  BLK 9: Distribution "E". See Attachment #4, Section J. (This distribution code does not refer to the final TD distribution code that will be listed on the TD)  BLK 12: A Preliminary "Routine Action in Data Package Format" TD will be submitted due 30 days after ECP submission. Government allowed 60 days for review. The Final TD due 30 days after receipt of Government comments.  The TD Data Package(s) (to include aircraft and all trainer modifications) will include engineering drawings and associated lists prepared to Level 3 Production shall provide engineering definition sufficiently complete to enable a competent manufacturer to produce and maintain quality control of item(s) to the degree that physical and performance characteristics interchangeable with those of the original design are obtained without resorting to additional product design effort, additional design data, or recourse to the original design activity. These engineering drawings shall reflect the end product, provide the engineering data for the support of quantity production, and in conjunction with other related re-procurement data shall provide the necessary data to permit competitive procurement of items substantially identical to the original item(s). Engineering drawings shall include details of unique processes, i.e., not published or generally available to industry, when essential to design and manufacture; performance ratings; dimensional and tolerance data; critical manufacturing assembly sequences; input and output characteristics; diagrams; mechanical and electrical connections; physical characteristics, including form and finish; details of material identification; inspection, test and evaluation criteria; necessary calibration information; and quality control data.  BLK 14: Contractor shall deliver electronic versions of all data.				a. ADDRESSEE		b. COPIES		
						Draft	Final	
							Reg	Repr
				PMA271-E6 LIBRARY		0	1	0
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				15. TOTAL		0	1	0



G. PREPARED BY 	H. DATE 5/05/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. A026		2. TITLE OF DATA ITEM NUCLEAR HARDNESS MAINTENANCE/SURVEILLANCE PLAN			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-NUOR-81025 (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.5.2.9		6. REQUIRING OFFICE AIR-3.1.2N				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16			
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. R/ASR		14. DISTRIBUTION			
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only. Source data only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 12 & 13: Draft due 30 days prior to PDR. Final due 30 days after receipt of Government comments following CDR.  BLK 14: Contractor shall deliver electronic versions of all data.						a. ADDRESSEE		b. COPIES	
						Draft		Final	
						Reg		Repr	
						PMA271-E6 LIBRARY	0	1	0
						SEE 16	0	0	0
							0	0	0
							0	0	0
							0	0	0
						15. TOTAL	0	1	0
G. PREPARED BY 			H. DATE 5/05/03		I. APPROVED BY 		J. DATE 5/9/2003		

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A027	2. TITLE OF DATA ITEM HARDNESS PROTECTION ITEM LOCATION LIST			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-NUOR-81025 (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.2.6, 3.2.1.5.2.9		6. REQUIRING OFFICE AIR-3.1.2N			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. R/ASR				
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 12 & 13: Draft due 30 days after CDR. Final due 30 days after receipt of Government comments.  BLK 14: Contractor shall deliver electronic versions of all data.				a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repr
				PMA271-E6 LIBRARY	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--------------------	--------------------	--------------------	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0003</div>	B. EXHIBIT <div style="text-align: center;">A</div>	C. CATEGORY: <div style="text-align: center;">LOGISTICS</div>
--	--	--

D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>	E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. <div style="text-align: center;">A028</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">CALIBRATION/MEASUREMENT REQUIREMENT INFORMATION</div>	3. SUBTITLE
---	---	-------------

4. AUTHORITY (Data Acquisition Document No.) <div style="text-align: center;">DI-QCIC-80278A</div>	5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.1.5.2.4.5</div>	6. REQUIRING OFFICE <div style="text-align: center;">AIR-3.1.2N</div>
---	---	--

7. DD 250 REQ <div style="text-align: center;">LT</div>	9. DIST STATEMENT REQUIRED <div style="text-align: center;">SEE 16</div>	10. FREQUENCY <div style="text-align: center;">ONE/R</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE 16</div>	14. DISTRIBUTION			
8. APP CODE <div style="text-align: center;">A</div>		11. AS OF DATE <div style="text-align: center;">SEE BLK 16</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">SEE 16</div>	a. ADDRESSEE	b. COPIES		
					Draft	Final Reg Repr	

**16. REMARKS**  
BLK 4: Use DID for guidance only. Contractor format acceptable. Deliver in MS Word or compatible format. Document shall, in detail, reflect the measurement requirements of the system, subsystem, or equipment. Contain the test, measurement, diagnostic equipment, calibration standard(s) and equipment required to assure traceability of all measurement to approved national standards.

BLK 9: Distribution "D". See Attachment #4, Section J.

BLKS 11/12: NLT 30 days prior to PDR.

BLK 13: Revisions as required.

BLK 14: Contractor shall deliver electronic versions of data.

PMA271-E6 LIBRARY	0	1	0
NAWCLKE CODE 3.1.4.1	0	1	0
NAWCLKE CODE 4.8.5.1	0	1	0
NAWS CORONA CODE MS41	0	1	0
SEE 16	0	0	0
15. TOTAL	0	4	0

G. PREPARED BY 	H. DATE <div style="text-align: center;">5/08/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/9/2003</div>
--------------------	---	--------------------	--

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0003</div>	B. EXHIBIT <div style="text-align: center;">A</div>	C. CATEGORY: LOGISTICS
--	--	---------------------------

D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>	E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. <div style="text-align: center;">A029</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">SUPPORTABILITY ANALYSIS SUMMARY</div>	3. SUBTITLE <div style="text-align: center;">SE CANDIDATE LIST</div>
---	---	---

4. AUTHORITY (Data Acquisition Document No.) <div style="text-align: center;">DI-ALSS-81529</div>	5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.1.5.2.4.1</div>	6. REQUIRING OFFICE <div style="text-align: center;">AIR-3.1.2N</div>
--	---	--

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED <div style="text-align: center;">SEE 16</div>	10. FREQUENCY <div style="text-align: center;">ONE/R</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE 16</div>	14. DISTRIBUTION														
8. APP CODE A		11. AS OF DATE <div style="text-align: center;">SEE 16</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">ASREQ (SEE 16)</div>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th></th> <th style="width: 10%;">Draft</th> <th colspan="2">Final</th> </tr> <tr> <th></th> <th></th> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>			a. ADDRESSEE	b. COPIES				Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES																	
	Draft	Final																
		Reg	Repr															

**16. REMARKS**  
BLOCK4: If recommending support equipment (SE), the contractor shall identify Peculiar and/or Common support equipment as identified through Supportability Analysis. Use DID as guide only, contractor format is acceptable. Documents to be compatible with current version of government utilized software (Microsoft Word or Excel). List to include, as a minimum, cage/pr/ nomenclature/cost/size and detailed item description.

BLK 9: Distribution "D". See Attachment #4, Section J.

BLOCKS 11, 12: Submit draft NLT 30 days prior to PDR.

BLOCK 13: Revise list as changes occur, but NLT 30 days after occurrence.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA271-E6 LIBRARY	0	1	0
NAWCLKE CODE 4.8.5.1	0	1	0
NAWCLKE CODE 3.1.4.1	0	1	0
SEE 16	0	0	0
	0	0	0
<b>15. TOTAL</b>	0	3	0

G. PREPARED BY 	H. DATE <div style="text-align: center;">5/05/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/9/2003</div>
--------------------	---	--------------------	--

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS																																																																																												
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR																																																																																											
1. DATA ITEM NO. A030		2. TITLE OF DATA ITEM SUPPORT EQUIPMENT ILLUSTRATIONS			3. SUBTITLE																																																																																											
4. AUTHORITY (Data Acquisition Document No.) SEE 16			5. CONTRACT REFERENCE SOW 3.2.1.5.2.4.4		6. REQUIRING OFFICE AIR-3.1.2N																																																																																											
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16																																																																																										
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. ASREQ		14. DISTRIBUTION																																																																																										
						<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 60%;">a. ADDRESSEE</th> <th colspan="3" style="width: 40%;">b. COPIES</th> </tr> <tr> <th style="width: 15%;">Draft</th> <th style="width: 15%;">Final Reg</th> <th style="width: 10%;">Final Repr</th> </tr> <tr> <td>PMA271-E6 LIBRARY</td> <td style="text-align: center;">1</td> <td style="text-align: center;">1</td> <td style="text-align: center;">0</td> </tr> <tr> <td>NAWCLKE CODE 4.8.5.1</td> <td style="text-align: center;">1</td> <td style="text-align: center;">1</td> <td style="text-align: center;">0</td> </tr> <tr> <td>NAWCLKE CODE 3.1.4.1</td> <td style="text-align: center;">1</td> <td style="text-align: center;">1</td> <td style="text-align: center;">0</td> </tr> <tr> <td>SEE 16</td> <td style="text-align: center;">0</td> <td style="text-align: center;">0</td> <td style="text-align: center;">0</td> </tr> <tr> <td> </td> <td style="text-align: center;">0</td> <td style="text-align: center;">0</td> <td style="text-align: center;">0</td> </tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr> <td>15. TOTAL</td> <td style="text-align: center;">3</td> <td style="text-align: center;">3</td> <td style="text-align: center;">0</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final Reg	Final Repr	PMA271-E6 LIBRARY	1	1	0	NAWCLKE CODE 4.8.5.1	1	1	0	NAWCLKE CODE 3.1.4.1	1	1	0	SEE 16	0	0	0		0	0	0																																																														
a. ADDRESSEE	b. COPIES																																																																																															
	Draft	Final Reg	Final Repr																																																																																													
PMA271-E6 LIBRARY	1	1	0																																																																																													
NAWCLKE CODE 4.8.5.1	1	1	0																																																																																													
NAWCLKE CODE 3.1.4.1	1	1	0																																																																																													
SEE 16	0	0	0																																																																																													
	0	0	0																																																																																													
15. TOTAL	3	3	0																																																																																													
<p><b>16. REMARKS</b></p> <p>BLOCK 4: Contractor SEI format acceptable. Shall be 8 1/2"x11" isometric sketch in landscape orientation showing overall dimensions, weight, external power/interface requirements, cage code, prime manufacturer's part number, nomenclature and a brief functional description. The government shall evaluate the design.</p> <p>BLK 9: Distribution "D". See Attachment #4, Section J.</p> <p>BLOCK 12: Contractor shall submit SEI NLT 30 days prior to PDR.</p> <p>BLK 14: Contractor shall deliver electronic versions of all data.</p>																																																																																																
G. PREPARED BY 		H. DATE 5/6/03		I. APPROVED BY 		J. DATE 5/9/2003																																																																																										

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0003</div>	B. EXHIBIT <div style="text-align: center;">A</div>	C. CATEGORY: <div style="text-align: center;">LOGISTICS</div>
--	--	--

D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>	E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. <div style="text-align: center;">A031</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">SPECIAL AND/OR HAND TOOL LIST</div>	3. SUBTITLE <div style="text-align: center;">SPECIAL AND/OR HAND TOOL LIST</div>
---	---	---

4. AUTHORITY (Data Acquisition Document No.) <div style="text-align: center;">DI-ILSS-80289B</div>	5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.1.5.2.4.2</div>	6. REQUIRING OFFICE <div style="text-align: center;">AIR-3.1.2N</div>
---	---	--

7. DD 250 REQ <div style="text-align: center;">LT</div>	9. DIST STATEMENT REQUIRED <div style="text-align: center;">SEE 16</div>	10. FREQUENCY <div style="text-align: center;">ONE/R</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE BLK 16</div>	14. DISTRIBUTION		
8. APP CODE <div style="text-align: center;">A</div>		11. AS OF DATE <div style="text-align: center;">SEE 16</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">ASREQ (SEE 16)</div>	a. ADDRESSEE	Draft	b. COPIES Final Reg Repr

**16. REMARKS**

**BLOCK 4:** List must include all special/common hand tools as identified through Supportability Analysis. The contractor to distinguish between PSE/CSE and hand tools. Use DID as guide only, contractor format is acceptable. Documents to be compatible with current version of government utilized software (Microsoft Word or Excel). List to include, as a minimum, cage/pn/ nomen/size and detailed item description.

**BLK 9:** Distribution "D". See Attachment #4, Section J.

**BLOCKS 11, 12:** Submit draft NLT 30 days prior to PDR

**BLOCK 13:** Revise list as changes occur, but NLT 30 days after occurrence

**BLOCK 14:** Contractor shall deliver electronic versions of all data.

PMA271-E6 LIBRARY	0	1	0
NAWCLKE CODE 4.8.5.1	0	1	0
NAWCLKE CODE 3.1.4.1	0	1	0
NAMTGD 1080	0	1	0
SEE 16	0	0	0
<b>15. TOTAL</b>	<b>0</b>	<b>4</b>	<b>0</b>



G. PREPARED BY 	H. DATE <div style="text-align: center;">5/08/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/9/2003</div>
--------------------	---	--------------------	--

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A032		2. TITLE OF DATA ITEM TECHNICAL MANUALS (SE)		3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) SEE 16		5. CONTRACT REFERENCE SOW 3.2.1.5.2.4.6		6. REQUIRING OFFICE AIR-3.1.2N			
7. DD 250 REQ DD		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R			
8. APP CODE A		11. AS OF DATE N/A		12. DATE OF FIRST SUBMISSION SEE 16			
				13. DATE OF SUBSEQUENT SUBM. SEE 16			
<b>16. REMARKS</b> BLOCK 4: Contractor format acceptable. Documents shall be compatible with current version of Government utilized software (Microsoft Word). Shall provide technical information to update existing tm to include operation, maintenance, troubleshooting, and/RO calibration. The manual shall have an illustrated parts breakdown (IPB) section. Contractor shall provide commercial manuals where applicable.  BLK 9: Distribution "D". See Attachment #4, Section J.  BLOCK 12: NLT 30 days prior to PDR.  BLOCK 13: Revisions as changes occur  BLOCK 14: Contractor shall deliver electronic versions of all data.				<b>14. DISTRIBUTION</b>			
				<b>a. ADDRESSEE</b>		<b>b. COPIES</b>	
					Draft	Final	
						Reg	Repr
				PMA 271- LIBRARY	0	1	0
				NAWCLKE CODE 4.8.5.1	0	1	0
				NAWCLKE CODE 3.1.4.1	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>		0	3
G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 			
				J. DATE 5/9/2003			

OMB No. 0704 - 0188

(1 Data Item)



OMB No. 0704 - 0188

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. In Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> LOGISTICS			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> A034	<b>2. TITLE OF DATA ITEM</b> TECHNICAL MANUALS (NON-NATOPS)			<b>3. SUBTITLE</b> TECH MANUALS REDLINED MARKUP/SOURCE DATA			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> TMCR-02-E6001 SEE 16		<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.5.2.9		<b>6. REQUIRING OFFICE</b> AIR-3.1.2N			
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> SEE 16	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> BLK 4, 9, 10, 11, 12, 13 & 14: DD250 is required only with final completion of initial deliverables, a letter of transmittal is required for each incremental submittal of all other deliverables.  INITIAL TECHNICAL MANUALS SOURCE DATA shall be delivered 150 days prior to start of OT. Source data will be in a format that is usable for evaluation and/or review. INITIAL FOLLOW-ON TECHNICAL MANUALS SOURCE DATA shall be delivered 60 days after acceptance of first pre-production aircraft. All future submittals shall be delivered quarterly, as required. REDLINE MARKUP for technical manuals shall be delivered 90 days prior to CT/DT. TECHNICAL PUBLICATIONS ENGINEERING DATA PACKAGES (4 copies) shall be delivered in accordance with Technical Manual Contract Requirement (TMCR) 02-E6001 (1 to the E-6 IPT, concurrent with first aircraft delivery, and 1 on each of the first three production aircraft delivered).  Distribution authorized to US Government agencies only. Other requests shall be referred to the Contracting Officer.  Data being provided by the contractor shall be delivered in electronic format except for the additional requirement of hard copies in accordance with TMCR 02-E6001, Attachment 14, provided in Section J.  Detailed requirements and delivery instructions are identified in the SOW and TMCR 02-E6001.  Support Equipment Manual requirements are defined in a separate CDRL.				PMA271-E6 LIBRARY	0	1	0
				NAMTGD 1080	1	0	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			
<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/08/03	<b>I. APPROVED BY</b> 		<b>J. DATE</b> 5/9/2003		

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. A035	2. TITLE OF DATA ITEM TECHNICAL MANUALS			3. SUBTITLE VALIDATION PLAN/CERTIFICATE(S)												
4. AUTHORITY (Data Acquisition Document No.) TMCR-02-E6001 SEE 16		5. CONTRACT REFERENCE SOW 3.2.1.5.2.9		6. REQUIRING OFFICE AIR-3.1.2N												
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. R/ASR	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4, 9, 10, 11, 12, & 13: Detailed requirements shall be in accordance with TMCR-02-E6001, Attachment 14, provided in Section J.  VALIDATION PLAN shall be delivered 60 days prior to scheduled VALVER in accordance with TMCR 02-E6001. VALIDATION CERTIFICATES shall be delivered with INITIAL TECHNICAL MANUALS SOURCE DATA in accordance with TMCR 02-E6001.  Data being provided by the contractor shall be delivered in electronic format except for the additional requirement of hard copies in accordance with TMCR 02-E6001.				PMA271-E6 LIBRARY	0	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				15. TOTAL	0	1	0									

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--------------------	--------------------	--------------------	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: SECURITY
-----------------------------------	-----------------	--------------------------

D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. A036	2. TITLE OF DATA ITEM OPERATIONS SECURITY (OPSEC) PLAN	3. SUBTITLE
--------------------------	---	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80934 (SEE 16)	5. CONTRACT REFERENCE SOW 3.2.1.3.5	6. REQUIRING OFFICE AIR-7.4.4
--	--	----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY N/A	12. DATE OF FIRST SUBMISSION TBD	14. DISTRIBUTION
8. APP CODE A		11. AS OF DATE TBD	13. DATE OF SUBSEQUENT SUBM. TBD	

<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only. Disregard references cited in DID. Instead use the definition of sensitive information given in Public law 100-235, (101 STAT 1727). Security policy, procedures and requirements for classified information are provided in DOD Manual 5220.22-M, National Industrial Security Program Operating Manual (NISPOM). Use OPNAVINST 3432.1 and National Security Decision Directive (NSDD) 298 for the concept of Operations Security and apply the framework for Telecommunications Security in DFARS clause 252.239-7016. Delete the last two sentences of Paragraph 10.3.4 and add, "TEMPEST requirements are not considered when Pricing OPSEC requirements, if applicable, are Addressed separately in the DD Form 254 incorporated into this contract".  BLK 9: Apply and use distribution statements in accordance with the Distribution Statement Attachment to this contract. See OPNAVINST 5510.1H.12B, which applies to this contract for additional guidance.  BLK 14: CDRL data shall be transferred by File Protocol to 41XM4LA for distribution to DD Form 1423 addresses IAW contract clause H-7.	a. ADDRESSEE	b. COPIES		
		Draft	Final	
			Reg	Repr
	AIR-7.4.4	1	1	0
	PMA271-E6 LIBRARY	1	1	0
	SEE 16	0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
	15. TOTAL	2	2	0

G. PREPARED BY <i>Sam M. Faulstich</i>	H. DATE 9 May 03	I. APPROVED BY <i>Martin D Skene</i>	J. DATE 5/9/2003
---	---------------------	---	---------------------

**CONTRACT DATA REQUIREMENTS LIST**

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> PROGRAM MANAGEMENT			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>		
<b>1. DATA ITEM NO.</b> A037		<b>2. TITLE OF DATA ITEM</b> DATA ACCESSION LIST (DAL)			<b>3. SUBTITLE</b>		
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MGMT-81453 (SEE 16)			<b>5. CONTRACT REFERENCE</b> SOW 3.2.4		<b>6. REQUIRING OFFICE</b> PMA-271		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> MONTHLY	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>		
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> MONTHLY		<b>a. ADDRESSEE</b>	<b>b. COPIES</b>	
						<b>Draft</b>	<b>Final</b>
						<b>Reg</b>	<b>Repr</b>
<b>16. REMARKS</b> BLK 4: Contractor format acceptable, DID is guidance only. BLK 12: Initial submission due 30 DA contract award. BLK 14: Contractor shall deliver electronic versions of all data. Data shall be made available to authorized Government representatives immediately following update.				PMA271-E6 LIBRARY	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
<b>15. TOTAL</b>				0	1	0	
<b>G. PREPARED BY</b> <i>Sam M. Faulstich</i>		<b>H. DATE</b> 9 May 03		<b>I. APPROVED BY</b> <i>Martin D Skane</i>		<b>J. DATE</b> 5/9/2003	





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: PROGRAM MANAGEMENT						
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR					
1. DATA ITEM NO. A040		2. TITLE OF DATA ITEM INTEGRATED MASTER SCHEDULE			3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81183A			5. CONTRACT REFERENCE SOW 3.2.1.3.1.1, 3.2.1.3.3.1		6. REQUIRING OFFICE PMA-271					
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED D		10. FREQUENCY MONTHLY		12. DATE OF FIRST SUBMISSION SEE 16				
8. APP CODE N/A				11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16				
<b>15. REMARKS</b> Block 12 - Date of First Submission. The first submission is within 90 days following contract award.  Block 13 - Date of Subsequent Submission: Subsequent submissions are due within 25 days after the close of the contractor's monthly accounting period.  Block 14: Data will be submitted via electronic media. Contractor shall ensure that each schedule task is linked to a CWBS element provided in Format 1 of the CPR.				14. DISTRIBUTION						
				a. ADDRESSEE		b. COPIES				
						Draft	Final			
						Reg	Repr			
				PMA271-E6 LIBRARY		0	1	0		
				AIR-4.2.6		0	1	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
				15. TOTAL		0	2	0		
G. PREPARED BY <i>Sam M. Faulstich</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003				

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: PROGRAM MANAGEMENT				
D. SYSTEM/ITEM E-68 (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A041		2. TITLE OF DATA ITEM COST PERFORMANCE REPORT(CPR)			3. SUBTITLE PAGE 1 OF 2			
4. AUTHORITY (Data Acquisition Document No.) DID DI-MGMT-81466			5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY MONTHLY	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION			
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16		a. ADDRESSEE			
					b. COPIES			
					Draft			
					Final			
					Reg			
					Repr			
<p>16. REMARKS</p> <p>The Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as modified per the following:</p> <p>1. Block 9 - Distribution Statement: See attached Supplement for statement definition and release authority information.</p> <p>2. Block 12 - Date of First Submission. The first submission is due within 25 calendar days after the end of the first full accounting period following contract award.</p> <p>3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an advanced "quick look" report (Formats 1, 2, 3, 4) within 10 calendar days after the close of the contractor's accounting period. The final monthly submission containing all formats (Formats 1 through 5) shall be provided within 25 calendar days after the close of the contractor's monthly accounting period.</p> <p>4. Block 14 - Distribution and addresses: Electronic copies shall be provided using the American National Standards Institute (ANSI) X12 Transaction Set 839 4010 specification.</p> <p>5. Block 16 - Remarks:</p> <p>a. Format 1 Instructions:</p> <p>(1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Level three of the CWBS, except for the following:</p> <p>(a) when the budgeted value of a Level three CWBS element budget exceeds 20% of the Contract Budget Baseline (CBB) then such element will be reported at a lower level where none of the lower reporting elements exceed 20% of the CBB.</p> <p>(b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB then the element shall be reported at Level two, not subdivided into its Level three components</p> <p>b. Format 2 Instructions: Use organizational categories, e.g., Integrated Product Team (IPT) or functional, following reporting conventions in paragraph 5.a.(1)(a) through 5.a.(1)(c) substituting applicable organizational levels for CWBS levels.</p> <p>(1) Material shall be identified separately as a non-add item.</p> <p>(2) Major Subcontractors shall be identified separately as a non-add item.</p>					PMA271-E6 LIBRARY	0	1	0
					AIR-4.2.6	0	1	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
					15. TOTAL			
G. PREPARED BY <i>Sam M. Faulstich</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003		

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> PROGRAM MANAGEMENT						
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>					
<b>1. DATA ITEM NO.</b> A041		<b>2. TITLE OF DATA ITEM</b> COST PERFORMANCE REPORT(CPR)			<b>3. SUBTITLE</b> PAGE 2 OF 2					
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DID DI-MGMT-81466			<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.3.3.1		<b>6. REQUIRING OFFICE</b> AIR-4.2.5					
<b>7. DD 250 REQ</b> LT		<b>9. DIST STATEMENT REQUIRED</b> D		<b>10. FREQUENCY</b> MONTHLY		<b>12. DATE OF FIRST SUBMISSION</b> SEE 16				
<b>8. APP CODE</b> N/A				<b>11. AS OF DATE</b> N/A		<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16				
<b>15. REMARKS</b>  ..(c) Format 1 and Format 2 Instructions: Reporting levels will be reviewed periodically, and may be adjusted by contract modification with no change to the contract price.  ..(d) Format 3 Instructions: Significant differences (absolute values exceeding +/- 5%) between the Performance Measurement Baseline (PMB) at the beginning and end of each specified period shall be explained in Format 5.  ..(e) Format 5 Instructions: (1) Problem analyses and narrative explanations shall be required for Format 1 elements when cost/schedule variances fall within the following categories: o 5 largest current cost variances exceeding +/- \$100K or +/- 5% o 5 largest current schedule variances exceeding +/- \$100K or +/- 5% o 5 largest cumulative cost variances exceeding +/- \$250K and +/- 5% o 5 largest cumulative schedule variances exceeding +/- \$250K and +/- 5% o 5 largest variances at completion exceeding +/- \$250K and +/- 5% o other cost and schedule variances or technical performance issues that are causing or are likely to cause significant schedule delays or cost overruns.  (2) Narrative explanations required and variance thresholds will be reviewed periodically, and may be adjusted by contract modification with no change in contract price. (3) Schedule variance narratives shall identify significant missed milestones, impact to major milestones, and expected recovery dates. (4) If there are no changes to the reportable element problem analysis, expected impacts, or corrective action status then specify, "no changes since the last reported analysis" and reference the CPR date when the narrative was reported.  g. CPRs and C/SSRs required from subcontractors will be provided electronically using the ANSI X12 Transaction Set 839 4010 specification.				<b>14. DISTRIBUTION</b>						
				<b>a. ADDRESSEE</b>		<b>b. COPIES</b>				
						<b>Draft</b>	<b>Final</b>			
							<b>Reg</b>	<b>Repr</b>		
				PMA271-E6 LIBRARY		0	1	0		
				AIR-4.2.6		0	1	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
						0	0	0		
<b>15. TOTAL</b>		0	2	0						
<b>G. PREPARED BY</b> <i>Sam M. Faulstich</i>		<b>H. DATE</b> 9 May 03		<b>I. APPROVED BY</b> <i>Martin D Skane</i>		<b>J. DATE</b> 5/9/2003				

**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: PROGRAM MANGAGEMENT
-----------------------------------	-----------------	-------------------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>A042</b>	2. TITLE OF DATA ITEM RISK MANAGEMENT PLAN	3. SUBTITLE
---------------------------------	---	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80004 SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.3.4	6. REQUIRING OFFICE PMA-271
--	--	--------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. ASREQ	a. ADDRESSEE		b. COPIES	
						Draft	Final
					Reg		Repr

16. REMARKS			
BLK 4: Contractor format acceptable. DID is for guidance only. The contractor shall identify potential problems to provide focus and to engage management to analyze status and develop corrective action plans in a timely manner.	PMA-271-E6 LIBRARY	1	1
	SEE 16	0	0
BLK 9: Distribution "D". See Attachment 4 for details.		0	0
		0	0
BLK 12: Preliminary due 30 days after contract award. Final Due 60 days after contract award.		0	0
		0	0
BLK 14: Contractor shall deliver electronic versions of the data.		0	0
		0	0
		0	0
		0	0
		0	0
		0	0
15. TOTAL		1	1

G. PREPARED BY <i>Sam M. Faulkner</i>	H. DATE 9 May 03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--	---------------------	---	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: PROGRAM MANAGEMENT						
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR					
1. DATA ITEM NO. A043		2. TITLE OF DATA ITEM CONTRACT WORK BREAKDOWN STRUCTURE			3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81334			5. CONTRACT REFERENCE SOW 3.2.1.3.1.2, 3.2.1.3.3.2		6. REQUIRING OFFICE PMA-271					
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED D		10. FREQUENCY SEE 16		12. DATE OF FIRST SUBMISSION SEE 16				
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION				
						b. COPIES				
						Final				
						Draft				
						Reg				
						Repr				
<b>16. REMARKS</b> Block 4: NAVAIR Supplemental Instructions for Completion of CWBS.  1. Part I INDEX. Provide a matrix identifying the contract line item and SOW to the WBS elements.  2. Part II CWBS DICTIONARY. The Dictionary will provide a description of every CWBS element and contractor task essential to fulfill the element description. The task description will include summary identification of the functional/organizational resources to be applied. (a) The elements shall be in the same order as the Part I INDEX. (b) The WBS element number shall precede the WBS element title.  3. The CWBS will be based upon the WBS included in contract Attachment 15 of Section J. If the WBS is not included, the CWBS will be developed using the latest version of MIL-HDBK-881 as a guide. The Contractor may use its own WBS element numbering scheme as long as the WBS integrity, as provided by the guidance in MIL-HDBK-881, is maintained.  Blocks 11-13: Initial submission is required within ninety (90) days after contract award. Provide updates to previously approved CWBS, as required. The CWBS will be provided as an electronic file.						PMA271-E6 LIBRARY		0	1	0
						AIR-4.2.6		0	1	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
						<b>15. TOTAL</b>		0	2	0
G. PREPARED BY <i>Lynn M. Faulstich</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skene</i>		J. DATE 5/9/2003				

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: PROGRAM MANAGEMENT				
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A044	2. TITLE OF DATA ITEM CONFERENCE MINUTES			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81250 (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.6		6. REQUIRING OFFICE PMA-271			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE TIME	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. N/A		a. ADDRESSEE		b. COPIES	
						Draft	Final	
		Reg	Repr					
<b>16. REMARKS</b> BLK 4: Contractor format authorized, DID is guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: Delivery of conference minutes shall occur no later than 30 days after the conclusion of each review.  BLK 14: Contractor shall deliver electronic versions of all data.					PMA271-E6 LIBRARY	0	1	0
					ACO	0	1	0
					SEE 16	0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
					15. TOTAL			
G. PREPARED BY <i>Sam M. Faulin</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003		



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS				
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. A045		2. TITLE OF DATA ITEM SOFTWARE CONFIGURATION MANAGEMENT PLAN (SCMP)		3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) SEE 16		5. CONTRACT REFERENCE SOW 3.2.1.5.2.5		6. REQUIRING OFFICE AIR-3.1.2N				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED "E"		10. FREQUENCY SEE 16				
8. APP CODE A		11. AS OF DATE SEE 16		12. DATE OF FIRST SUBMISSION SEE 16				
				13. DATE OF SUBSEQUENT SUBM. SEE 16				
<b>16. REMARKS</b> Block 4: Provide in Microsoft Word format  The Software Configuration Management Plan (SCMP) shall include, but not be limited to: A: The SCMP shall establish and present the plan for the developer's software configuration management activities that shall be performed during the entire software development and life cycle maintenance phases of the specific project. The SCMP shall agree and be consistent with the project's Software Development Plan (SDP) and any other Software Management process document. Additionally, the SCMP shall comply with the Corporate CM Policy. B: The SCMP shall address all E-6B software/firmware developed, maintained or modified, including trainer software, diagnostic software or special toolsets.  Blocks 10 - 13: The SCMP shall be delivered as follows:  A: A preliminary draft SCMP shall be provided NLT 30 days prior to PDR.  B: A final draft SCMP shall be provided NLT 30 days prior to CDR, and shall include all comments from the PDR.  C: A final SCMP shall be provided NLT 30 days following CDR and shall include all comments from the CDR.  D: The SCMP shall be updated as required to reflect any changes in the developer's process.				14. DISTRIBUTION				
				a. ADDRESSEE		b. COPIES		
						Draft	Final	
							Reg	Repr
				PMA-271		0	1	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				15. TOTAL		0	1	0

G. PREPARED BY 		H. DATE 5/05/03		I. APPROVED BY 		J. DATE 5/9/2003	
--	--	--------------------	--	--	--	---------------------	--

Form Approved  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

1. DATA ITEM NO. <b>A046</b>	2. TITLE OF DATA ITEM SOFTWARE QUALITY ASSURANCE PLAN (SQAP)	3. SUBTITLE
---------------------------------	---	-------------

7. DD 250 REQ LT	8. DIST STATEMENT REQUIRED "E"	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		b. COPIES	
							Draft
						Reg	Repr

[illegible]

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>[Signature]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--------------------------------------	---------------------







# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: PROGRAM MANAGEMENT								
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR							
1. DATA ITEM NO. AA02		2. TITLE OF DATA ITEM CONFERENCE MINUTES			3. SUBTITLE							
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81250 (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.6		6. REQUIRING OFFICE PMA-271							
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE TIME		12. DATE OF FIRST SUBMISSION SEE 16						
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. N/A		14. DISTRIBUTION						
						<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3" style="width: 70%;">b. COPIES</th> </tr> <tr> <th style="width: 15%;">Draft</th> <th colspan="2" style="width: 55%;">Final</th> </tr> <tr> <td></td> <td></td> <td style="width: 15%;">Reg</td> <td style="width: 15%;">Repr</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft
a. ADDRESSEE	b. COPIES											
	Draft	Final										
		Reg	Repr									
<b>16. REMARKS</b> BLK 4: Contractor format authorized, DID is guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: Delivery of conference minutes shall occur no later than 30 days after the conclusion of each review.  BLK 14: Contractor shall deliver electronic versions of all data.						PMA271-E6 LIBRARY		0	1	0		
						ACO		0	1	0		
						SEE 16		0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
								0	0	0		
						<b>15. TOTAL</b>		0	2	0		

G. PREPARED BY <i>Sam M. Faulkner</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003	
--	--	---------------------	--	---	--	---------------------	--





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. AA03		2. TITLE OF DATA ITEM SOFTWARE DESIGN DESCRIPTION (SDD)		3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81435A (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.5.2.5		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
					Draft		
					Final		
					Reg		
					Repr		
<b>16. REMARKS</b> BLK 4: Contractor format acceptable, DID is guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLKS 12 & 13: Revisions as changes occur. BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------

**Form Approved**  
OMB No. 0704 - 0188



OMB No. 0704 - 0188

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: ENGINEERING					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. AA05		2. TITLE OF DATA ITEM ENGINEERING CHANGE PROPOSAL			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80639C (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.1		6. REQUIRING OFFICE AIR-4.1.1.3				
7. DD 250 REQ DD		8. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16			
8. APP CODE A		11. AS OF DATE N/R		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION			
						b. COPIES			
						a. ADDRESSEE	Draft      Final Reg      Repr		
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKs 12 & 13: Submit as changes occur.  BLK 14 : Contractor shall deliver electronic versions of data.						PMA271-E6 LIBRARY	1	1	0
						AGO	1	1	0
						SEE 16	0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
						<b>15. TOTAL</b>	<b>2</b>	<b>2</b>	<b>0</b>
G. PREPARED BY 			H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003		

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. AA06	2. TITLE OF DATA ITEM REQUEST FOR WAIVER/DEVIATION			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) SEE 16		5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.2		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	b. COPIES			
				a. ADDRESSEE	Draft	Final	
					Reg	Repr	
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641A (WAV) for guidance.  BLK 9: Distribution "E". See attachment 2 for details.  BLKS 12 & 13: Submit 30 days after need for Wavier or Deviation is identified. If required, submit final 30 days after receipt of Government comments.  BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--------------------	--------------------	--------------------	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: PROGRAM MANAGEMENT						
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR					
1. DATA ITEM NO. AA08		2. TITLE OF DATA ITEM COST DATA SUMMARY REPORT DD 1921			3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.) DI-FNCL-81565A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5					
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY SEE 16		12. DATE OF FIRST SUBMISSION SEE 16				
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION				
16. REMARKS Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15 provided in Section J						a. ADDRESSEE		b. COPIES		
								Final		
								Draft	Reg	Repr
						PMA271-E6 LIBRARY		0	1	0
						ACO		0	1	0
						AIR-4.2.3		0	2	0
						AIR-4.2.7 LIBRARY		0	1	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
						15. TOTAL		0	5	0
G. PREPARED BY <i>Sam M. Faulin</i>			H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>			J. DATE 5/9/2003		

OMB No. 0704 - 0188

(1 Data Item)





**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0101	B. EXHIBIT AA	C. CATEGORY: PROGRAM MANAGEMENT
-----------------------------------	------------------	------------------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>AA11</b>	2. TITLE OF DATA ITEM COST PERFORMANCE REPORT(CPR)	3. SUBTITLE PAGE 1 OF 2
---------------------------------	---	----------------------------

4. AUTHORITY (Data Acquisition Document No.) DID DI-MGMT-81466	5. CONTRACT REFERENCE SOW 3.2.1.3.3.1	6. REQUIRING OFFICE AIR-4.2.5
---	--	----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  D	10. FREQUENCY MONTHLY	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		Draft	b. COPIES

<b>16. REMARKS</b> The Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as modified per the following:	PMA271-E6 LIBRARY	0	1	0
	AIR-4.2.6	0	1	0

1. Block 9 - Distribution Statement: See attached Supplement for statement definition and release authority information.	0	0	0
	0	0	0

2. Block 12 - Date of First Submission. The first submission is due within 25 calendar days after the end of the first full accounting period following contract award.	0	0	0
	0	0	0

3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an advanced "quick look" report (Formats 1, 2, 3, 4) within 10 calendar days after the close of the contractor's accounting period. The final monthly submission containing all formats (Formats 1 through 5) shall be provided within 25 calendar days after the close of the contractor's monthly accounting period.		0	0	0
		0	0	0
		0	0	0

4. Block 14 - Distribution and addresses: Electronic copies shall be provided using the American National Standards Institute (ANSI) X12 Transaction Set 839 4010 specification.	0	0	0
	0	0	0

5. Block 16 - Remarks:				
------------------------	--	--	--	--

a. Format 1 Instructions:				

(1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Level three of the CWBS, except for the following:


<p>... (b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB then the element shall be reported at Level two, not subdivided into its Level three components</p>				

b. Format 2 Instructions: Use organizational categories, e.g., Integrated Product Team (IPT) or functional, following reporting conventions in paragraph 5.a.(1)(a) through										

5.a.(1)(c) substituting applicable organizational levels for CWBS levels.			
(1) Material shall be identified separately as a non-add item.			
(2) Major Subcontractors shall be identified separately as a non-add item.			

15. TOTAL	0	2	0
-----------	---	---	---

G. PREPARED BY <i>Sam M. Faulkner</i>	H. DATE 9 May 03	I. APPROVED BY <i>Martin D Skene</i>	J. DATE 5/9/2003
--	---------------------	---	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: PROGRAM MANAGEMENT					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. AA12		2. TITLE OF DATA ITEM FUNCTIONAL COST-HOUR & PROGRESS REPORT			3. SUBTITLE DD-1921-1				
4. AUTHORITY (Data Acquisition Document No.) DI-FNCL-81566A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY SEE 16		12. DATE OF FIRST SUBMISSION SEE 16			
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION			
<b>16. REMARKS</b>  Biks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15 provided in Section J						a. ADDRESSEE		b. COPIES	
								Final	
								Draft	Reg
						PMA271-E6 LIBRARY		0	1
						ACO		0	1
						AIR-4.2.3		0	2
						AIR-4.2.7 LIBRARY		0	1
								0	0
								0	0
								0	0
								0	0
								0	0
								0	0
								0	0
						15. TOTAL		0	5
G. PREPARED BY <i>Sam M. Faulin</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>			J. DATE 5/9/2003		

**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
0101	AA	LOGISTICS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>AA13</b>	2. TITLE OF DATA ITEM TECHNICAL MANUALS	3. SUBTITLE SEE 16
---------------------------------	--	-----------------------

4. AUTHORITY (Data Acquisition Document No.) TMCR-02-E6001 SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.5.2.9	6. REQUIRING OFFICE AIR-3.1.2N
--	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	Draft	Final

<b>16. REMARKS</b> BLK 3, 4 ,9, 10, 11, 12, & 13: Technical Manual delivery dates, validation requirements and other pertinent information is provided in Technical Manual Contracts TMCR-02-E6001, Attachment 14, provided in Section J.  Update the following existing documentation. A032, Technical Manuals (SE), sow 3.2.1.5.2.4.6 A033, Technical Manuals (NATOPS) A034, Technical Manuals (NON-NATOPS) A035, Technical Manuals , Validation Plan/Certificate	PMA271-E6 LIBRARY	0	1	0
	SEE 16	0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
	<b>15. TOTAL</b>	0	1	0

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/8/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--------------------------------------	-------------------	---	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: TRAINING				
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. AA14	2. TITLE OF DATA ITEM TRAINING MATERIAL AND CHANGE PACKAGE			3. SUBTITLE VQ-7 MISSION TRAINING				
4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110		5. CONTRACT REFERENCE SOW 3.2.3.2.2		6. REQUIRING OFFICE PMA-205				
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION  a. ADDRESSEE  b. COPIES Draft      Final Reg      Repr			
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16					
<b>16. REMARKS</b> BLK 4: Revise VQ-7 courseware and supporting documentation to reflect the Block 1 Mod to the aircraft. Contractor format acceptable using DIDs DI-ILSS-80872, DI-ILSS8110 as guidance only. Deliver documents and courseware, to include CBT, IAW current sample package and macros as provided by VQ-7, except new courses may be delivered as commercial content-driven training material in contractor format.  BLK 8: Approval not required for draft submissions. Approval required for final submission.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 12 & 13: Initial submittal to VQ-7 at the 35% review. Submit draft 30 days prior to the start of instructor training. Final due 30 days after the IPT/IPTD final review that will follow instructor training course presentation.  BLK 14: Deliver to VQ-7 one draft hard copy, one final hard copy and one electronic copy each.				PMA271-E6 LIBRARY		0	1	0
				VQ-7		1	1	0
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				15. TOTAL		1	2	0

G. PREPARED BY 	H. DATE 5/12/03	I. APPROVED BY 	J. DATE 5/12/2003
--------------------	--------------------	--------------------	----------------------

**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
0101	AA	TRAINING

1. DATA ITEM NO. <b>AA15</b>	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS	3. SUBTITLE Updates to CFCTS Curriculum Materials
---------------------------------	--	--

7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		b. COPIES	
						Draft	Final
						Reg	Rep

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/12/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/12/2003
--------------------------------------	--------------------	---	----------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0101		<b>B. EXHIBIT</b> AA		<b>C. CATEGORY:</b> TRAINING				
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> AA16		<b>2. TITLE OF DATA ITEM</b> TRAINING MATERIALS		<b>3. SUBTITLE</b> MAINTENANCE TRAINING PAGE 1				
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110			<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.2, 3.2.3.2 & 3.2.3.2.1		<b>6. REQUIRING OFFICE</b> PMA-205			
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16					
<b>15. REMARKS</b> TRAINING MATERIAL CHANGES  BLK 4: Revise NAMTRAGUDET 1080 training all documents and courseware as required to reflect incorporation of Block 1, using DIDs DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-81100 as guides. AIM II format. AIM II provided as GFI. Documents and courseware, to include CBT, shall be IAW current government sample package and macros as provided by the NAMTRAGUDET, except new courses may be delivered as commercial content-driven training material in contractor format.  BLK 8: Approval required for final deliverables only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 12, 13 & 14: Draft copies of all training material changes will be reviewed through the IPT/IPTD process at the 35% review. Submit draft courses 30 days after the start of instructor training. Final due 30 days after the IPT/IPTD final review that will follow instructor training course presentation. NAMTRAGRUDET 1080 and NAMTG CIS one final hard copy and one final electronic copy each.				<b>a. ADDRESSEE</b>		<b>b. COPIES</b>		
						<b>Draft</b>	<b>Final</b>	
							<b>Reg</b>	<b>Repr</b>
				PMA271-E6 LIBRARY		0	1	0
				NAMTGD 1080		1	1	0
				NAMTG CIS		0	1	0
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				<b>15. TOTAL</b>		1	3	0

<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/12/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---	--	---------------------------	---	-----------------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0101		<b>B. EXHIBIT</b> AA		<b>C. CATEGORY:</b> TRAINING				
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>				
<b>1. DATA ITEM NO.</b> AA16	<b>2. TITLE OF DATA ITEM</b> TRAINING MATERIALS			<b>3. SUBTITLE</b> MAINTENANCE TRAINING PAGE 2				
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.2, 3.2.3.2 & 3.2.3.2.1		<b>6. REQUIRING OFFICE</b> PMA-205				
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16					
<b>16. REMARKS</b> <b>COMPUTER-BASED TRAINING MATERIALS</b>  BLK 3: Instructional Media Design Package and Instructional Media Package. BLK 4: The Contractor shall develop/revise CBT as an integral part of the overall training material revision effort. CBT changes shall meet AICC and Shareable courseware object reference model requirements using DI-ILSS-81520 with paragraphs 2.2 through 2.4.6 and 2.5 d-f deleted and DI-ILSS-81520B with paragraphs 2a, 2b, 2d, 3.3.1a-j, 3.3.2, 3.3.3e(6)-(11), 3.3.4 through 3.3.9, 3.6.1a-f, 3.6.2a(5), 3.6.2b(5), 3.6.3a(3), 3.6.4, 3.6.6a-k and 3.6.6m deleted as guides. Contractor format is acceptable. BLK 8: Approval required for final deliverable only. The Contractor shall schedule periodic reviews of CBT development process in order to provide Navy guidance for the end product assurance. BLK 9: Distribution "D". See Attachment #4 for details. BLKs 12, 13 & 14: Deliver a draft of each entire CBT course to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD as completed. The Government shall have 30 days for review and comment. Deliver a final of each course to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD 60 days after receipt of Government comments. Material delivered in electronic format, must be submitted via an FTP site or CD-ROM in a Contractor format.  <b>TRAINING SYSTEM SUPPORT DOCUMENT</b>  BLK 4: Use DI-ILSS-81527B with paragraph 2.3.3.deleted as a guide. BLK 8: Approval required for final only. Government has 30 days for review and comment of the draft. BLK 9: Distribution "D". See Attachment #4 for details. BLKs 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 at the time of delivery of the first final CBT course delivery. Deliver final upon delivery of the last CBT course delivery. Deliver on digital copy on CD-ROM of the Training System Administrator's and User's Guide to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD.				<b>a. ADDRESSEE</b>		<b>b. COPIES</b>		
						<b>Draft</b>	<b>Final</b>	
							<b>Reg</b>	<b>Repr</b>
				PMA271-E6 LIBRARY		0	1	0
				NAMTGD 1080		1	1	1
				NAMTG CIS		0	1	0
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				<b>15. TOTAL</b>		1	3	1

<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/12/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---------------------------	--	---------------------------	---------------------------	-----------------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0186

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0186), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: TRAINING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. AA18	2. TITLE OF DATA ITEM CADRE AND INSTRUCTOR TRAINING MATERIALS			3. SUBTITLE AIRCREW AND MAINTENANCE												
4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-81523, DI-ILSS-81100, & DI-ILSS-8110		5. CONTRACT REFERENCE SOW 3.2.3.2, 3.2.3.3.1, 3.2.3.3.2		6. REQUIRING OFFICE PMA-205												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> <b>CADRE COURSE MATERIALS</b> BLK 4: The Contractor shall provide detail training materials, to include trainee guides and critique sheets, for all aircrew and maintenance cadre course attendees, using DI-ILSS-81523 and DI-ILSS-81100 as guides. Contractor format acceptable.  BLK 8: Approval not required for classroom documentation.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKs 12, 13 & 14: Provide lesson materials/trainee guides at the commencement of each training class. Provide critique sheets to each student at the end of each class to be used for course improvement.  <b>INSTRUCTOR TRAINING COURSE MATERIALS</b> BLK 4: The Contractor shall provide cadre training information and trainer-peculiar procedures handouts and to support the class for aircrew and maintenance instructors using DI-ILSS-81523 as a guide. Contractor Format acceptable.  BLK 8: No approval required. BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Provide lesson materials to each trainee at the start of each class and a critique sheet upon completion.  <b>TRAINEE AND TRAINING COURSE COMPLETION REPORT</b> BLK 4: The Contractor shall provide a Course Completion Report, using DI-ILSS-81104 as a guide. Contractor format is acceptable.  BLK 8: Approval not required.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 12, 13 & 14: Provide reports two weeks after completion of each training session.				PMA-271 E-6 LIBRARY	0	1	0									
				NAMTGD 1080	0	1	0									
				VQ-7	0	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				15. TOTAL				0	3	0						

G. PREPARED BY 		H. DATE 5/12/03		I. APPROVED BY 		J. DATE 5/12/2003	
--------------------	--	--------------------	--	--------------------	--	----------------------	--

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: PROGRAM MANAGEMENT					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. AA19		2. TITLE OF DATA ITEM CONTRACT WORK BREAKDOWN STRUCTURE			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81334			5. CONTRACT REFERENCE SOW 3.2.1.3.1.2, 3.2.1.3.3.2		6. REQUIRING OFFICE PMA-271				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED D		10. FREQUENCY SEE 16		12. DATE OF FIRST SUBMISSION SEE 16			
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE16		14. DISTRIBUTION			
						b. COPIES			
						Final			
						a. ADDRESSEE	Draft	Reg	Repr
<b>16. REMARKS</b> Block 4: Navair Supplemental Instructions for Completion of CWBS  1. Part I INDEX. Provide a matrix identifying the contract line item and SOW to the WBS elements.  2. Part II CWBS DICTIONARY. The dictionary will provide a description of every CWBS element and contractor task essential to fulfill the element description. The task description will include summary identification of the functional/organizational resources to be applied. (a) The elements shall be in the same order as the Part I INDEX (b) The WBS element number shall precede the WBS element title.  3. The CWBS will be based upon the WBS included in contract attachment 15 of Section J. If the WBS is not included, the CWBS will be developed using the latest version of MIL-HDBK-881 as a guide. The contractor may use its own WBS element numbering scheme as long as the integrity, as provided by guidance in MIL-HDBK-881, is maintained.  Blocks 11-13: Initial submission is required within (90) days after contract award. Provide updates to previously approved CWBS, as required. The CWBS will be provided as an electronic file.						PMA271-E6 LIBRARY	0	1	0
						AIR-4.2.6	0	1	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
						<b>15. TOTAL</b>			

G. PREPARED BY <i>Sam M. Jenkins</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003	
---	--	---------------------	--	---	--	---------------------	--

**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0101	B. EXHIBIT AA	C. CATEGORY: LOGISTICS
-----------------------------------	------------------	---------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>AA20</b>	2. TITLE OF DATA ITEM SOFTWARE CONFIGURATION MANAGEMENT PLAN (SCMP)	3. SUBTITLE
---------------------------------	--	-------------

4. AUTHORITY (Data Acquisition Document No.) SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.5.2.5	6. REQUIRING OFFICE AIR-3.1.2N
--	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED "E"	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
						Draft	Final
						Reg	Repr

[illegible]

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>[Signature]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--------------------------------------	---------------------

DD Form 1423, JUN 90

Previous editions are obsolete

Page \_\_\_\_ of \_\_\_\_ Pages



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: LOGISTICS					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. AA21		2. TITLE OF DATA ITEM SOFTWARE QUALITY ASSURANCE PLAN (SQAP)			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) SEE 16			5. CONTRACT REFERENCE SOW 3.2.1.5.2.5		6. REQUIRING OFFICE AIR-3.1.2N				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED "E"		10. FREQUENCY SEE 16		12. DATE OF FIRST SUBMISSION SEE 16			
8. APP CODE A				11. AS OF DATE SEE 16		13. DATE OF SUBSEQUENT SUBM. SEE 16			
<b>16. REMARKS</b> Block 4: Provide in Microsoft Word format  The Software Quality Assurance Plan (SQAP) shall include, but not be limited to: A: The SQAP shall provide the developer's plan for Software Quality Assurance (SQA) process for software being produced by an internal or external developer for the projects. The SQAP shall agree and be consistent with the project's Software Development Plan (SDP) and any other Software Management process document. Additionally, the SQAP shall comply with the Corporate QA Policy. B: The SQAP shall address all E-6B software/firmware developed, maintained or modified, including trainer software, diagnostic software or special toolsets.  Blocks 10 - 13: The SQAP shall be delivered as follows:  A: A preliminary draft SQAP shall be provided NLT 30 days prior to PDR.  B: A final draft SQAP shall be provided NLT 30 days prior to CDR, and shall include all comments from the PDR.  C: A final SQAP shall be provided NLT 30 days following CDR and shall include all comments from the CDR.  D: The SQAP shall be updated as required to reflect any changes in the developer's process.				14. DISTRIBUTION					
				a. ADDRESSEE		b. COPIES			
						Final			
						Draft	Reg	Repr	
				PMA-271		0	1	0	
						0	0	0	
						0	0	0	
						0	0	0	
						0	0	0	
						0	0	0	
						0	0	0	
						0	0	0	
						0	0	0	
						0	0	0	
				15. TOTAL		0	1	0	

G. PREPARED BY 	H. DATE 5/8/03	I. APPROVED BY 	J. DATE 5/9/2003
--	-------------------	--	---------------------



**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0109	B. EXHIBIT AB	C. CATEGORY: TRAINING
-----------------------------------	------------------	--------------------------



D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. <b>AB01</b>	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS	3. SUBTITLE MAS TRAINER DOCUMENTATION PAGE 2
---------------------------------	--	---

4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80925 (SEE 16)	5. CONTRACT REFERENCE SOW 3.2.3.1.2	6. REQUIRING OFFICE PMA-205
--	--	--------------------------------

7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED  D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		b. COPIES	
							Draft
						Reg	Rep

16. REMARKS	PMA-271 E-6 Library	0	1	0
MAS TRAINER SOFTWARE DOCUMENTATION				
BLK 4: Contractor format acceptable. Update following Government provided most recent Mission Avionics Systems Trainer software documentation using the DID as a guide and provide source documentation for all trainer-peculiar design development and/or support equipment.	NAMTGD 1080	1	1	0
Computer Resources Integrated Support Document, Doc # SP99121244	SEE 16	0	0	0
Software Version Description Document, Doc # 99121243		0	0	0
Software Test Description, Doc # TP94050847		0	0	0
Software Development Plan, Doc # PD94050845		0	0	0
Software Requirements Specification, Doc # 99121242		0	0	0
Block 8: Approval required for final only. Government has 30 days for review and comment.		0	0	0
Block 9: Distribution "D". See Attachment #4 for details.		0	0	0
Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled trainer acceptance test. Submit final 60 days after acceptance. Contractor shall provide electronic version to NAMTRAGRUDET 1080 and E-6 Library.		0	0	0
ACCEPTANCE TEST PROCEDURES				
BLK 4: Contractor format acceptable. Contractor shall develop trainer test procedures for use during contractor debug and test using the DID as a guide. These shall be the basis for Navy acceptance testing.				
Block 8: Approval required for final only. Government has 30 days for review and comment.				
Block 9: Distribution "D". See Attachment #4 for details.				
Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to start of Contractor test. Government shall have 30 days to review and comment. Final due at start of NAVY acceptance testing.				
SUPPORT MATERIAL LIST				
Block 4: Contractor format acceptable, using the DID as a guide. Modify the SML as necessary to support the MAST following modification.				
Block 8: Approval required for final only. Government has 60 days for review and				
15. TOTAL		1	2	0

comment		G. PREPARED BY - 		H. DATE 5/12/03	I. APPROVED BY 	J. DATE 5/12/2003
---------	--	--	--	--------------------	--	----------------------





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0109		<b>B. EXHIBIT</b> AB		<b>C. CATEGORY:</b> TRAINING			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> AB03		<b>2. TITLE OF DATA ITEM</b> REVISION OF EXISTING GOVERNMENT DOCUMENTS		<b>3. SUBTITLE</b> OPERATIONAL FLIGHT TRAINER			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ADMN-80925 (SEE 16)		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.1		<b>6. REQUIRING OFFICE</b> PMA-205			
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Update the following Government provided most recent OFT documentation: Trainer Engineering Design Report, A003E DI-ADMIN-80925 Military Specification, A004E DI-SDMP-80001A Trainer Criteria Report, A001E UDI-S-25589 Product Drawings & Associated Lists, A019E DI-DRPD-81000A Trainer Program Report, A007E DI-ADMIN- 80925 Trainer Engineering Design Report, A003E DI-ADMIN-80925 Instructor Utilization Handbook, E001E DI-ILSS-81096, CH-7 Illustrated Parts Breakdown, E002E DI-TMSS-80528 COTS Manuals, E002E DI-TMSS-80528 Operation and Maintenance Manual, E002E DI-TMSS-80528 Maintenance Requirements Cards, E002E DI-TMSS-80528 Trainer Test Procedures & Results Report, A009E DI-T-25594C Trainer Facilities Report, A018E DI-FACR-80966 Software Product Specification, A008E DI-MCCR-80029A  Block 8: Approval not required for draft. Approval required for final.  Block 12, 13 & 14: Submit draft to VQ-7 COR 60 days prior to scheduled trainer Government test. Submit final to VQ-7 COR 60 days after trainer acceptance. Contractor shall deliver OFT Documentation in the medium currently utilized under the Contractor Flight Crew Training System (CFCTS) contract.				PMA-271 E-6 LIBRARY	0	1	0
				VQ-7	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			
<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/12/03		<b>I. APPROVED BY</b> 			
				<b>J. DATE</b> 5/12/2003			





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.


<b>A. CONTRACT LINE ITEM NO.</b> 0109		<b>B. EXHIBIT</b> AB		<b>C. CATEGORY:</b> TRAINING											
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>											
<b>1. DATA ITEM NO.</b> AB04		<b>2. TITLE OF DATA ITEM</b> REVISION OF EXISTING GOVERNMENT DOCUMENTS		<b>3. SUBTITLE</b> NAVIGATIONAL TRAINER											
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ADMN-80925 (SEE 16)		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.1		<b>6. REQUIRING OFFICE</b> PMA-205											
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>											
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th colspan="2">Final</th> </tr> <tr> <td></td> <td></td> <th>Reg</th> <th>Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg
a. ADDRESSEE	b. COPIES														
	Draft	Final													
		Reg	Repr												
<b>16. REMARKS</b> Block 4: Contractor format acceptable. Update the following Government provided most recent Navigation Part Task Trainer (NAVPTT) documentation: Trainer Engineering Design Report, E-6NT-A003 Software Development Plan Trainer Facilities Report, E-6NT-A006 Software Requirements Specification, E-6NT-A005 Trainer Criteria Report, E-6NT-A007 Product Drawings & Associated Lists, E-6NT-A007 Software Product Specification, E-6NT-011 Trainer Test Procedures and Results Report, E-6NT-A008 Trainer Functional Specification, E-6NT-001 Vendor Technical Manuals (COTS) Interface Requirements Specification, E-6NT-A009 System/Subsystem Specification Report, E-6NT-SSS Math Model Report, E-6NT-A008 Instructor Utilization Handbook, E-6NT-A006 System/Subsystem Design Description/Interface Design Description, E-6NT-A004 Proposed Spare Part List, E-6NT-A009 Software Design Description, E-6NT-SDD Software Version Description, E-6NT-A014 Provide source documentation for all trainer-peculiar design development.  Block 8: Approval not required for draft. Approval required for final.  Block 9: Distribution "D". See Attachment #4 for details.  Block 12, 13 & 14: Submit draft to VQ-7 COR 90 days prior to scheduled Trainer acceptance test. Submit final to VQ-7 COR 60 days after trainer acceptance.				PMA271-E6 LIBRARY	0	1	0								
				VQ-7	1	1	0								
				SEE 16	0	0	0								
					0	0	0								
					0	0	0								
					0	0	0								
					0	0	0								
					0	0	0								
					0	0	0								
					0	0	0								
					0	0	0								
				<b>15. TOTAL</b>				1	2	0					
<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/12/03		<b>I. APPROVED BY</b> 											
				<b>J. DATE</b> 5/12/2003											

**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.



A. CONTRACT LINE ITEM NO. 0109		B. EXHIBIT AB		C. CATEGORY: TRAINING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. AB05	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE UPDATES TO THE ECS OPEN FRAME TRAINER DOCUMENTATION			
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80925 (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
16. REMARKS 16. REMARKS Block 4: Contractor format acceptable. Provide source documentation for all trainer-peculiar design development and/or support equipment. Update the following Government provided most recent ECS Open Frame Trainer documentation: Manual of Operation and Maintenance Instructions, D409-12351-1 Block 8: Approval not required for draft. Approval required for final. Block 9: Distribution "D". See Attachment #4 for details. Block 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to commencement of trainer acceptance test. Submit final to NAMTRAGRUDET 1080 60 days after execution of trainer DD 250.				Draft	Final		
					Reg	Rep	
				PMA271-E8 LIBRARY	0	1	0
				NAMTGD 1080	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL	1	2	0
G. PREPARED BY 		H. DATE 5/12/03		I. APPROVED BY Martin D Skane			
				J. DATE 5/12/2003			

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0109		<b>B. EXHIBIT</b> AB		<b>C. CATEGORY:</b> TRAINING			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> AB06		<b>2. TITLE OF DATA ITEM</b> REVISION OF EXISTING GOVERNMENT DOCUMENTS		<b>3. SUBTITLE</b> UPDATES TO AFT LOWER LOBE TRAINER DOCUMENTATION			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ADMN-80925 (SEE 16)		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.2		<b>6. REQUIRING OFFICE</b> PMA-205			
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b>  Block 4: Contractor format acceptable. DID for guidance only. Provide source documentation for all trainer-peculiar design development and/or support equipment. Update the following most recent Government provided Aft Lower Lobe Trainer documentation.  Manual of Operation and Maintenance Instructions, Doc # 0409-12352-1, 3/25/95  Block 8: Approval not required for draft. Approval required for final.  Block 9: Distribution "D". See Attachment #4 for details.  Block 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to commencement of scheduled trainer acceptance test. Submit final to NAMTRAGRUDET 1080 60 days after trainer acceptance.				PMA271-E6 LIBRARY	0	1	0
				NAMTGD 1080	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			
<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/12/03	<b>I. APPROVED BY</b> 		<b>J. DATE</b> 5/12/2003		



**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0109	B. EXHIBIT AB	C. CATEGORY: TRAINING
-----------------------------------	------------------	--------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>AB08</b>	2. TITLE OF DATA ITEM ACCEPTANCE TEST PROCEDURE	3. SUBTITLE SOLID STATE POWER AMPLIFIER TRAINER
---------------------------------	--	--

4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80603	5. CONTRACT REFERENCE SOW 3.2.3.1.2	6. REQUIRING OFFICE PMA-205
---	--	--------------------------------

7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED  D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES	
						Draft
						Reg Repr

[illegible]



G. PREPARED BY <i>[Signature]</i>	H. DATE 5/12/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/12/2003
--------------------------------------	--------------------	---	----------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0109		B. EXHIBIT AB		C. CATEGORY: TRAINING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. AB09	2. TITLE OF DATA ITEM ACCEPTANCE TEST PROCEDURE			3. SUBTITLE DUAL TRAILING WIRE ANTENNA TRAINER												
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80603		5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205												
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 35%;">a. ADDRESSEE</th> <th colspan="3" style="width: 65%;">b. COPIES</th> </tr> <tr> <th style="width: 15%;">Draft</th> <th colspan="2" style="width: 50%;">Final</th> </tr> <tr> <td></td> <td></td> <td style="width: 15%;">Reg</td> <td style="width: 15%;">Repr</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
				a. ADDRESSEE	b. COPIES											
Draft	Final															
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the DTWA (AN/ART-54) Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format guidance. Provide in Microsoft Office or compatible format.  BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP delivery.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled acceptance test. Government has 30 days for review and comments. Submit final ATP two weeks prior to scheduled acceptance testing.				PMA-271 E-6 LIBRARY 0 1 0												
				NAMTGD 1080 1 1 0												
				SEE 16 0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				0 0 0												
				15. TOTAL				1	2	0						
G. PREPARED BY 		H. DATE 5/12/03		I. APPROVED BY 												
				J. DATE 5/12/2003												



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0109		<b>B. EXHIBIT</b> AB		<b>C. CATEGORY:</b> TRAINING			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> AB0E		<b>2. TITLE OF DATA ITEM</b> TRAINING MATERIAL		<b>3. SUBTITLE</b> CT/DT & OT TRAINING			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ILSS-81104 & DI-ILSS-81523		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3, 3.2.3.3.3		<b>6. REQUIRING OFFICE</b> PMA-205			
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> R/ASR	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> <b>TRAINING AND TRAINING MATERIALS</b>  BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only. OT training materials shall be in the format to be provided for cadre training.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Two weeks prior to scheduled event, provide student handouts (Trainee Guides) to all trainees in format to be provided for cadre training at the start of CT, DT and OT training. Provide critique sheets on completion to DT/OT students. Incorporate salient comments from DT critique sheets into Trainee Guides as necessary to update material for cadre training.  <b>TRAINEE AND TRAINING COURSE COMPLETION REPORT</b>  BLK 4: Contractor format acceptable. DID DI-ILSS-81104 is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET 1080 as applies and PMA-271.				PMA271-E6 LIBRARY	0	1	0
				VQ-7	0	1	0
				NAMTRAGRUDET 1080	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			

<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/14/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---	--	---------------------------	---	-----------------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: ENGINEERING				
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. BA01	2. TITLE OF DATA ITEM WEIGHT AND BALANCE REPORT FOR AIRCRAFT			3. SUBTITLE MASS PROPERTIES DATA				
4. AUTHORITY (Data Acquisition Document No.) SEE 16			5. CONTRACT REFERENCE SOW 3.2.1.1.3.3		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION			
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16					
<b>16. REMARKS</b> BLK 4: The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.1 d, e, f (vertical and Lateral), g, h, i, j, k, l, n, o, p abd 10.2.2 h and 10.2.3. Contractor format in MS Office Compatible files acceptable.  The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.2. The format of the report shall be in both the standard fromat (DD-365 Series Forms) and in the latest version of the Automated Weight and Balance Systems (AWBS) at the time of submittal.  BLK 9: Distribution "D". See attachment #4 for details.  BLK 12 & 13: Revisions as changes occur.  BLK 14: Contractor shall deliver electronic versions of all reports.					a. ADDRESSEE	b. COPIES		
						Draft	Final	
						Reg	Repr	
					PMA271-E6 LIBRARY	1	1 0	
					AIR-4.3.3 JAX	1	1 0	
					AIR-4.1.5	1	1 0	
					SEE 16	0	0 0	
						0	0 0	
					15. TOTAL	3	3 0	

G. PREPARED BY 	H. DATE 5/22/03	I. APPROVED BY 	J. DATE 5/22/03
--	--------------------	---	--------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: PROGRAM MANAGEMENT					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. BA02		2. TITLE OF DATA ITEM CONFERENCE MINUTES			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81250 (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.6		6. REQUIRING OFFICE PMA-271				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE TIME		12. DATE OF FIRST SUBMISSION SEE 16			
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. N/A		14. DISTRIBUTION			
<b>16. REMARKS</b> BLK 4: Contractor format authorized, DID is guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: Delivery of conference minutes shall occur no later than 30 days after the conclusion of each review.  BLK 14: Contractor shall deliver electronic versions of all data.						a. ADDRESSEE		b. COPIES	
						Draft		Final	
						Reg		Repr	
						PMA271-E6 LIBRARY	0	1	0
						ACO	0	1	0
						SEE 16	0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
						15. TOTAL	0	2	0
G. PREPARED BY <i>Sam M. Fankin</i>			H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003		

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. BA04	2. TITLE OF DATA ITEM ENGINEERING CHANGE PROPOSAL			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80639C (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.1		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/R	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
					Draft		
					Final		
					Reg		
					Repr		
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLKs 12 & 13: Submit as changes occur. BLK 14 : Contractor shall deliver electronic versions of data.				PMA271-E6 LIBRARY	1	1	0
				ACO	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			

G. PREPARED BY  
*Mary P. Felt*

H. DATE  
5/22/03

I. APPROVED BY  
*M. J. Secord*

J. DATE  
5/22/03

**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0201	B. EXHIBIT BA	C. CATEGORY: ENGINEERING
-----------------------------------	------------------	-----------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>BA05</b>	2. TITLE OF DATA ITEM REQUEST FOR WAIVER/DEVIATION	3. SUBTITLE
---------------------------------	---	-------------

4. AUTHORITY (Data Acquisition Document No.) SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.2	6. REQUIRING OFFICE AIR-4.1.1.3
--	--	------------------------------------

7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
						Draft	Final
						Reg	Repr

16. REMARKS	PMA271-E6 LIBRARY	0	1	0
BLK 4: Contractor format acceptable. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641A (WAV) for guidance.	SEE 16	0	0	0
BLK 9: Distribution "E". See attachment 2 for details.		0	0	0
BLKS 12 & 13: Submit 30 days after need for Wavier or Deviation is identified. If required, submit final 30 days after receipt of Government comments.		0	0	0
BLK 14: Contractor shall deliver electronic versions of all data.		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
15. TOTAL		0	1	0



G. PREPARED BY <i>Mary P. [Signature]</i>	H. DATE 5/22/13	I. APPROVED BY <i>MD [Signature]</i>	J. DATE 5/22/13
--	--------------------	---	--------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: ENGINEERING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. BA06	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE ENGINEERING			
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80925 (SEE 16)		5. CONTRACT REFERENCE SEE 16		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ SEE 16	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION ASREQ	14. DISTRIBUTION			
8. APP CODE SEE 16		11. AS OF DATE ASREQ	13. DATE OF SUBSEQUENT SUBM. ASREQ	a. ADDRESSEE	b. COPIES		
					Draft	Final Reg Repr	
<b>16. REMARKS</b> BLKS 4 & 5: Contractor format acceptable. Update the following existing documentation: A001, System Specifications, SOW 3.2.1.1.2 A002, Engineering Drawings and Associated Lists, SOW 3.2.1.4.1 A005, Program-Unique Specification Documentation, SOW 3.2.1.1.2 A037, Data Accession List, SOW 3.2.4 A005, Program Unique Specification Document, Configuration Item Product Spec, SOW 3.2.1.1.2 A006, Software Requirements Spec, SOW 3.2.1.1.2 A007, Interface Requirements Spec, 3.2.1.1.4 A008, Software Product Spec, SOW 3.2.1.1.2 A009, System/Segment Interface Control Spec, 3.2.1.1.4 A00A, Interface Design Description, SOW 3.2.1.1.4 A00B, Software Users Manual, SOW 3.2.1.2.10 A00E, Test Procedures, SOW 3.2.1.2.1.4, 3.2.2.1.3 A00F, Subsystem Design Analysis Report, Structural Analysis Report, SOW 3.2.1.1.3.4 A00G, Subsystem Design Analysis Report, Electrical Loads Analysis, SOW 3.2.1.1.3.1 A00H, Subsystem Design Analysis Report, Data, Cooling Design and Analysis, SOW 3.2.1.1.3.2 A00K, Hazardous Material Management Prog. Report, SOW 3.2.1.2.8 A00P, Reliability Allocations and Predictions, SOW 3.2.1.2.1.1 A00Q, Maintainability/Bit Allocations and Predictions, SOW 3.2.1.2.1.2 A00R, Failure Modes Effects Criticality Analysis, SOW 3.2.1.2.1.3 A00S, Fracas Summary Report, SOW 3.2.1.2.1.8 A00T, Environmental Analysis, SOW 3.2.1.1.3.7 A00U, Acceptance Test Procedure (With ESS), SOW 3.2.2.2 A00V, Test Reports, SOW 3.2.2.1.6 A00W, Safety Assessment Report, SOW 3.2.1.1.3.6, 3.2.1.2.5 A00Z, Request for Nomenclature, SOW 3.2.1.4.2.1  BLK 7: DD 250 or LT requirements shall be the same as required for the base contract CDRL.  BLK 8: Approval code requirements shall be the same as required for the base contract CDRL.				LIBRARY	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			
G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	

# CONTRACT DATA REQUIREMENTS LIST



(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201		<b>B. EXHIBIT</b> BA		<b>C. CATEGORY:</b> LOGISTICS			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> BA07		<b>2. TITLE OF DATA ITEM</b> SOFTWARE CONFIGURATION MANAGEMENT PLAN (SCMP)		<b>3. SUBTITLE</b>			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> SEE 16		<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.5.2.5		<b>6. REQUIRING OFFICE</b> AIR-3.1.2N			
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> "E"	<b>10. FREQUENCY</b> SEE 16	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> SEE 16	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> Block 4: Provide in Microsoft Word format  The Software Configuration Management Plan (SCMP) shall include, but not be limited to: A: The SCMP shall establish and present the plan for the developer's software configuration management activities that shall be performed during the entire software development and life cycle maintenance phases of the specific project. The SCMP shall agree and be consistent with the project's Software Development Plan (SDP) and any other Software Management process document. Additionally, the SCMP shall comply with the Corporate CM Policy. B: The SCMP shall address all E-6B software/firmware developed, maintained or modified, including trainer software, diagnostic software or special toolsets.  Blocks 10 - 13: The SCMP shall be delivered as follows:  A: A preliminary draft SCMP shall be provided NLT 30 days prior to PDR.  B: A final draft SCMP shall be provided NLT 30 days prior to CDR, and shall include all comments from the PDR.  C: A final SCMP shall be provided NLT 30 days following CDR and shall include all comments from the CDR.  D: The SCMP shall be updated as required to reflect any changes in the developer's process.				PMA-271	0	1	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/08/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/9/2003
--	---------------------------	---	----------------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: LOGISTICS				
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. BA08	2. TITLE OF DATA ITEM SOFTWARE QUALITY ASSURANCE PLAN (SQAP)			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) SEE 16		5. CONTRACT REFERENCE SOW 3.2.1.5.2.5		6. REQUIRING OFFICE AIR-3.1.2N				
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED "E"	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16					
<b>16. REMARKS</b> Block 4: Provide in Microsoft Word format  The Software Quality Assurance Plan (SQAP) shall include, but not be limited to: A: The SQAP shall provide the developer's plan for Software Quality Assurance (SQA) process for software being produced by an internal or external developer for the projects. The SQAP shall agree and be consistent with the project's Software Development Plan (SDP) and any other Software Management process document. Additionally, the SQAP shall comply with the Corporate QA Policy. B: The SQAP shall address all E-6B software/firmware developed, maintained or modified, including trainer software, diagnostic software or special toolsets.  Blocks 10 - 13: The SQAP shall be delivered as follows:  A: A preliminary draft SQAP shall be provided NLT 30 days prior to PDR.  B: A final draft SQAP shall be provided NLT 30 days prior to CDR, and shall include all comments from the PDR.  C: A final SQAP shall be provided NLT 30 days following CDR and shall include all comments from the CDR.  D: The SQAP shall be updated as required to reflect any changes in the developer's process.				a. ADDRESSEE	b. COPIES	Final	Reg	Repr
				PMA-271	0	1	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
				15. TOTAL				0

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: TRAINING		
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR		
1. DATA ITEM NO. BA09	2. TITLE OF DATA ITEM CADRE TRAINING MATERIALS			3. SUBTITLE AIRCREW AND MAINTENANCE		
4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-81523, DI-ILSS-81100, & DI-ILSS-8110		5. CONTRACT REFERENCE SOW 3.2.3.2, 3.2.3.3.1, 3.2.3.3.2		6. REQUIRING OFFICE PMA-205		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE SEE 16	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		b. COPIES	
<b>16. REMARKS</b> <b>CADRE COURSE MATERIALS</b>  BLK 4: The Contractor shall provide detail training materials, to include trainee guides and critique sheets, for all aircrew and maintenance cadre course attendees, using DI-ILSS-81523 and DI-ILSS-81100 as a guide. Contractor format acceptable.  BLK 8: Approval not required for classroom documentation.  BLK 9: Distribution "D", See Attachment #4 for details.  BLKs 12, 13 & 14: Provide lesson Materials/trainee guides at the commencement of each training class. Provide critique sheets to each student at the end of each class to be used for course improvement. Provide one copy of class handout material to VQ-7 and NAMTRAGRUDET 1080 at commencement of each class for monitoring of course improvement/changes from previous training sessions.  <b>TRAINEE AND TRAINING COURSE COMPLETION REPORT</b>  BLK 4: The Contractor shall provide a Course Completion Report, using DI-ILSS-81104 as a guide. Contractor format is acceptable.  BLK 8: Approval not required.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 12, 13 & 14: Deliver Trainee and Training Completion Reports to VQ-7, PMA-271 and NAMTRAGRU respectively two weeks after completion of each cadre training session.			PMA-271 E-6 LIBRARY	0	1	0
			NAMTGD 1080	0	1	0
			VQ-7	0	1	0
			SEE 16	0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
			15. TOTAL			0

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: PROGRAM MANAGEMENT				
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. BA10	2. TITLE OF DATA ITEM COST DATA SUMMARY REPORT DD 1921			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-FNCL-81565A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		b. COPIES		
						Draft	Final Reg Repr	
16. REMARKS Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15 provided in Section J				PMA271-E6 LIBRARY		0	1	0
				ACO		0	1	0
				AIR-4.2.3		0	2	0
				AIR-4.2.7 LIBRARY		0	1	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				15. TOTAL		0	5	0
G. PREPARED BY <i>Sam M. Foulton</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003		





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: PROGRAM MANAGEMENT									
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR								
1. DATA ITEM NO. BA12		2. TITLE OF DATA ITEM INTEGRATED MASTER SCHEDULE			3. SUBTITLE								
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-81183A			5. CONTRACT REFERENCE SOW 3.2.1.3.1.1, 3.2.1.3.3.1		6. REQUIRING OFFICE PMA-271								
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED D		10. FREQUENCY MONTHLY		12. DATE OF FIRST SUBMISSION SEE 16							
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION							
						b. COPIES							
						Final							
						Draft							
						Reg							
						Repr							
<b>16. REMARKS</b> Block 12 - Date of First Submission. The first submission is within 90 days following contract award.  Block 13 - Date of Subsequent Submission: Subsequent submissions are due within 25 days after the close of the contractor's monthly accounting period.  Block 14: Data will be submitted via electronic media. Contractor shall ensure that each schedule task is linked to a CWBS element provided in Format 1 of the CPR.						a. ADDRESSEE		Draft		Reg		Repr	
						PMA271-E6 LIBRARY		0		1		0	
						AIR-4.2.6		0		1		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
						<b>15. TOTAL</b>						0	

G. PREPARED BY <i>Sam M. Farkis</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003	
--	--	---------------------	--	---	--	---------------------	--

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201		<b>B. EXHIBIT</b> BA		<b>C. CATEGORY:</b> PROGRAM MANAGEMENT			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> BA13		<b>2. TITLE OF DATA ITEM</b> COST PERFORMANCE REPORT(CPR)		<b>3. SUBTITLE</b> PAGE 1 OF 2			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DID DI-MGMT-81466		<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.3.3.1		<b>6. REQUIRING OFFICE</b> AIR-4.2.5			
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> MONTHLY	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> The Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as modified per the following:  1. Block 9 - Distribution Statement: See attached Supplement for statement definition and release authority information.  2. Block 12 - Date of First Submission. The first submission is due within 25 calendar days after the end of the first full accounting period following contract award.  3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an advanced "quick look" report (Formats 1, 2, 3, 4) within 10 calendar days after the close of the contractor's accounting period. The final monthly submission containing all formats (Formats 1 through 5) shall be provided within 25 calendar days after the close of the contractor's monthly accounting period.  4. Block 14 - Distribution and addresses: Electronic copies shall be provided using the American National Standards Institute (ANSI) X12 Transaction Set 839 4010 specification.  5. Block 16 - Remarks: a. Format 1 Instructions: (1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Level three of the CWBS, except for the following: (a) when the budgeted value of a Level three CWBS element budget exceeds 20% of the Contract Budget Baseline (CBB) then such element will be reported at a lower level where none of the lower reporting elements exceed 20% of the CBB. (b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB then the element shall be reported at Level two, not subdivided into its Level three components b. Format 2 Instructions: Use organizational categories, e.g., Integrated Product Team (IPT) or functional, following reporting conventions in paragraph 5.a.(1)(a) through 5.a.(1)(c) substituting applicable organizational levels for CWBS levels. (1) Material shall be identified separately as a non-add item. (2) Major Subcontractors shall be identified separately as a non-add item.				PMA271-E6 LIBRARY	0	1	0
				AIR-4.2.6	0	1	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			
<b>G. PREPARED BY</b> <i>Sam M. Faulin</i>		<b>H. DATE</b> 9 May 03		<b>I. APPROVED BY</b> <i>Martin D Skane</i>			
				<b>J. DATE</b> 5/9/2003			

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: PROGRAM MANAGEMENT					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. BA13		2. TITLE OF DATA ITEM COST PERFORMANCE REPORT(CPR)			3. SUBTITLE PAGE 2 OF 2				
4. AUTHORITY (Data Acquisition Document No.) DID DI-MGMT-81466			5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED D		10. FREQUENCY MONTHLY		12. DATE OF FIRST SUBMISSION SEE 16			
8. APP CODE N/A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION			
						b. COPIES			
						a. ADDRESSEE	Draft	Final	
								Reg	Repr
<b>16. REMARKS</b> ..(c) Format 1and Format 2 Instructions: Reporting levels will be reviewed periodically, and may be adjusted by contract modification with no change to the contract price.  ..(d) Format 3 Instructions: Significant differences (absolute values exceeding +/- 5%) between the Performance Measurement Baseline (PMB) at the beginning and end of each specified period shall be explained in Format 5.  ..(e) Format 5 Instructions: (1) Problem analyses and narrative explanations shall be required for Format 1 elements when cost/schedule variances fall within the following categories: o 5 largest current cost variances exceeding +/- \$100K or +/- 5% o 5 largest current schedule variances exceeding +/- \$100K or +/- 5% o 5 largest cumulative cost variances exceeding +/- \$250K and +/- 5% o 5 largest cumulative schedule variances exceeding +/- \$250K and +/- 5% o 5 largest variances at completion exceeding +/- \$250K and +/- 5% o other cost and schedule variances or technical performance issues that are causing or are likely to cause significant schedule delays or cost overruns.  (2) Narrative explanations required and variance thresholds will be reviewed periodically, and may be adjusted by contract modification with no change in contract price. (3) Schedule variance narratives shall identify significant missed milestones, impact to major milestones, and expected recovery dates. (4) If there are no changes to the reportable element problem analysis, expected impacts, or corrective action status then specify, "no changes since the last reported analysis" and reference the CPR date when the narrative was reported.  g. CPRs and C/SSRs required from subcontractors will be provided electronically using the ANSI X12 Transaction Set 839 4010 specification.						PMA271-E6 LIBRARY	0	1	0
						AIR-4.2.6	0	1	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
						<b>15. TOTAL</b>			
G. PREPARED BY <i>Sam M. Faulstich</i>			H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003		

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: PROGRAM MANAGEMENT								
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR							
1. DATA ITEM NO. BA14		2. TITLE OF DATA ITEM FUNCTIONAL COST-HOUR & PROGRESS REPORT			3. SUBTITLE DD-1921-1							
4. AUTHORITY (Data Acquisition Document No.) DI-FNCL-81566A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5							
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY SEE 16		12. DATE OF FIRST SUBMISSION SEE 16						
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION						
						b. COPIES						
						Final						
						Reg Repr						
16. REMARKS  Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15 provided in Section J						a. ADDRESSEE	Draft	Reg	Repr			
						PMA271-E6 LIBRARY				0	1	0
						ACO				0	1	0
						AJR-4.2.3				0	2	0
						AIR-4.2.7 LIBRARY				0	1	0
										0	0	0
										0	0	0
										0	0	0
										0	0	0
										0	0	0
										0	0	0
										0	0	0
										0	0	0
										0	0	0
										0	0	0
15. TOTAL						0	5	0				
G. PREPARED BY <i>Sam M. Foulton</i>			H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003					

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201		<b>B. EXHIBIT</b> BA		<b>C. CATEGORY:</b> PROGRAM MANAGEMENT			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>		
<b>1. DATA ITEM NO.</b> BA15	<b>2. TITLE OF DATA ITEM</b> CONTRACT WORK BREAKDOWN STRUCTURE			<b>3. SUBTITLE</b>			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MGMT-81334			<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.3.1.2, 3.2.1.3.3.2		<b>6. REQUIRING OFFICE</b> PMA-271		
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> SEE 16	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>		<b>b. COPIES</b>	
					<b>Draft</b>	<b>Final</b>	
						<b>Reg</b>	<b>Repr</b>
<b>16. REMARKS</b> Block 4: Navair Supplemental Instructions for Completion of CWBS  1. Part I INDEX. Provide a matrix identifying the contract line item and SOW to the WBS elements.  2. Part II CWBS DICTIONARY. The dictionary will provide a description of every CWBS element and contractor task essential to fulfill the element description. The task description will include summary identification of the functional/organizational resources to be applied. (a) The elements shall be in the same order as the Part I INDEX (b) The WBS element number shall precede the WBS element title.  3. The CWBS will be based upon the WBS included in contract attachment 15 of Section J. If the WBS is not included, the CWBS will be developed using the latest version of MIL-HDBK-881 as a guide. The contractor may use its own WBS element numbering scheme as long as the integrity, as provided by guidance in MIL-HDBK-881, is maintained.  Blocks 11-13: Initial submission is required within (90) days after contract award. Provide updates to previously approved CWBS, as required. The CWBS will be provided as an electronic file.				PMA271-E6 LIBRARY	0	1	0
				AIR-4.2.6	0	1	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			



<b>G. PREPARED BY</b> <i>Sam M. Faulin</i>	<b>H. DATE</b> 9 May 03	<b>I. APPROVED BY</b> <i>Martin D Skane</i>	<b>J. DATE</b> 5/9/2003
---	----------------------------	--	----------------------------

**CONTRACT DATA REQUIREMENTS LIST**

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201		<b>B. EXHIBIT</b> BA		<b>C. CATEGORY:</b> LOGISTICS			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> BA16		<b>2. TITLE OF DATA ITEM</b> REVISION OF EXISTING GOVERNMENT DOCUMENTS		<b>3. SUBTITLE</b> LOGISTICS			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ADMN-80925 (SEE 16)		<b>5. CONTRACT REFERENCE</b> SEE 16		<b>6. REQUIRING OFFICE</b> AIR-3.1.2N			
<b>7. DD 250 REQ</b> SEE 16	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> ASREQ	<b>12. DATE OF FIRST SUBMISSION</b> ASREQ	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> ASREQ	<b>13. DATE OF SUBSEQUENT SUBM.</b> ASREQ	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> BLK 4: Update the following existing documentation: A010, Software Development Plan, SOW 3.2.1.5.2.5 A011, Software Version Description, SOW 3.2.1.4.2.5, 3.2.1.5.2.5 A013, Test Support Plan, SOW 3.2.2.1.6, 3.2.2.1.7 A014, Consumables and Bulk Items List, SOW 3.2.1.5.2.3 A015, Supportability Analysis Summary, Deleted, Relocated, Altered Items, SOW 3.2.1.2.3 A016, Integrated Support Plan, SOW 3.2.1.5 A017, Logistics Management Information Data Products, SOW 3.2.1.5.2.2 A018, Logistics Management Information Plan, SOW 3.2.1.5.2.2 A019, Computer Resources Life Cycle Management Plan, SOW 3.2.1.5.2.5 A020, Supportability Analysis Summary, Maintenance Plans, 3.2.1.5.2.2 A021, Phased Support Plan, SOW 3.2.1.5.2.2 A022, Supportability Analysis Summary, Reliability Centered Maintenance Summary, SOW 3.2.1.5.2.2 A023, Logistics Management Information, SERD, SOW 3.2.1.5.2.4.3 A024, Supportability Analysis Summary, Work Unit Code (WUC) Source Data, SOW 3.2.1.2.3 A025, Technical Directive, Logistics, SOW 3.2.1.4.2.2.3, 3.2.1.5.2.9 A026, Nuclear Hardness Maintenance/Surveillance, SOW 3.2.1.5.2.9 A027, Hardness Protection Item Location List, SOW 3.2.1.5.2.9, 3.2.1.2.6 A028, Calibration/Measurement Requirement Information, SOW 3.2.1.5.2.4.5 A029, PSE/CSE Candidate List, SOW 3.2.1.5.2.4.1 A030, Support Equipment Illustrations, SOW 3.2.1.5.2.4.4 A031, Support Equipment Tool List, Special and/or Hand Tool List, SOW 3.2.1.5.2.4.2 B001, Initial Spares List, SOW 3.2.1.5.2.3  BLK 7: DD 250 or LT requirements shall be the same as required for the base contract CDRL.  BLK 8: Approval code requirements shall be the same as required for the base contract CDRL.  BLK 9: Distribution Statement Required shall be the same as required for the base contract CDRL.  BLK 14: Data delivery shall be via the same media as required for the base contract CDRL.				PMA-271 E-6 LIBRARY	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
<b>15. TOTAL</b>				0	1	0	
<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/08/03		<b>I. APPROVED BY</b> 		<b>J. DATE</b> 5/9/2003	



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: LOGISTICS						
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR					
1. DATA ITEM NO. BA17		2. TITLE OF DATA ITEM TECHNICAL MANUALS			3. SUBTITLE SEE 16					
4. AUTHORITY (Data Acquisition Document No.) TMCR-02-E6001 SEE 16			5. CONTRACT REFERENCE SEE 16		6. REQUIRING OFFICE AIR-3.1.2N					
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16				
8. APP CODE A		11. AS OF DATE SEE 16		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION				
						b. COPIES				
						a. ADDRESSEE	Draft	Final		
								Reg	Repr	
<b>16. REMARKS</b> BLK 3, 4, 9, 10, 11, 12, & 13: Technical Manual delivery dates, validation requirements and other pertinent information is provided in Technical Manual Contracts TMCR-02-E6001, Attachment 14, provided in Section J.  Update the following existing documentation. A032, Technical Manuals (SE), SOW 3.2.1.5.2.4.6 A033, Technical Manuals (NATOPS), SOW 3.2.1.5.2.9 A034, Technical Manuals (NON-NATOPS), SOW 3.2.1.5.2.9 A035, Technical Manuals, Validation Plan/Certificate, SOW 3.2.1.5.2.9						PMA271-E6 LIBRARY		0	1	0
						SEE 16		0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
						<b>15. TOTAL</b>				

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------




# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: TRAINING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. BA18	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE NAVIGATIONAL TRAINER												
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80925 (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.3.1.1		6. REQUIRING OFFICE PMA-205												
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> Block 4: Contractor format acceptable. Update the following Government provided most recent Navigation Part Task Trainer (NAVPTT) documentation: Trainer Engineering Design Report, E-6NT-A003 Software Development Plan Trainer Facilities Report, E-6NT-A006 Software Requirements Specification, E-6NT-A005 Trainer Criteria Report, E-6NT-A007 Product Drawings & Associated Lists, E-6NT-A007 Software Product Specification, E-6NT-011 Trainer Test Procedures and Results Report, E-6NT-A008 Trainer Functional Specification, E-6NT-001 Vendor Technical Manuals (COTS) Interface Requirements Specification, E-6NT-A009 System/Subsystem Specification Report, E-6NT-SSS Math Model Report, E-6NT-A008 Instructor Utilization Handbook, E-6NT-A006 System/Subsystem Design Description/Interface Design Description, E-6NT-A004 Proposed Spare Part List, E-6NT-A009 Software Design Description, E-6NT-SDD Software Version Description, E-6NT-A014 Provide source documentation for all trainer-peculiar design development.  Block 8: Approval not required for draft. Approval required for final.  Block 9: Distribution "D". See Attachment #4 for details.  Block 12, 13 & 14: Submit draft to VQ-7 COR 90 days prior to scheduled Trainer acceptance test. Submit final to VQ-7 COR 60 days after trainer acceptance.				PMA271-E6 LIBRARY	0	1	0									
				VQ-7	1	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				15. TOTAL				1	2	0						
G. PREPARED BY 		H. DATE 5/12/03		I. APPROVED BY Martin D Skane												
				J. DATE 5/12/2003												



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201		<b>B. EXHIBIT</b> BA		<b>C. CATEGORY:</b> TRAINING			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> BA19		<b>2. TITLE OF DATA ITEM</b> REVISION OF EXISTING GOVERNMENT DOCUMENTS		<b>3. SUBTITLE</b> Updates to CFCTS Curriculum Materials			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ADMN-80925 (SEE 16)		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.2.2		<b>6. REQUIRING OFFICE</b> PMA-205			
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only. Update the following existing Contractor Flight Crew Training System (CFCTS) Curriculum Materials: Mission, Collective, Individual & Occupational Training Task Analysis Report, A010E DI-ILSS-81078 Learning Analysis Report/Objectives Hierarchies Report, A001E DI-ILSS-81083 Media Selection & Syllabus Report, A012E DI-ILSS-81084 Lesson Specification Report, A013 DI-ILSS-81090 Lesson Plans, A015E DI-ILSS-81095 Training Evaluation Plan, A016E DI-ILSS-81076 Instructional Media Data Files, , A002E/21E di-ILSS-810093 Instructor Utilization Handbook, E001E DI-ILSS-81096 Operations & Maintenance Handbook, E002E-DI-TMSS-80528 Maintenance Requirements Cards, E-6A-CBT-007R1  Contractor shall upgrade into the CFCTS training courses and deliver Curriculum Materials in the medium currently utilized under the Contractor Flight Crew Training System (CFCTS) contract, except as approved by VQ-7 prior to delivery of the draft materials for new rewritten courses. This effort includes the update of software/trainer documentation/curriculum for the 4E13 CBT Trainer.  Block 8: Approval not required for draft. Approval required for final.  Block 9: Distribution "D". See Attachment #4 for details.  Block 12, 13 & 14: Submit one draft copy to VQ-7 60 days prior to commencement of trainer acceptance test. Submit final to VQ-7 60 days after execution of trainer DD250.				PMA271-E6 LIBRARY	0	1	0
				VQ-7	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			

<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/12/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---	--	---------------------------	---	-----------------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: TRAINING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. BA20	2. TITLE OF DATA ITEM TRAINING MATERIALS			3. SUBTITLE MAINTENANCE TRAINING PAGE 1												
4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110		5. CONTRACT REFERENCE SOW 3.2.3.1.2, 3.2.3.2 & 3.2.3.2.1		6. REQUIRING OFFICE PMA-205												
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> <b>TRAINING MATERIAL CHANGES</b>  BLK 4: Revise NAMTRAGUDET 1080 training all documents and courseware as required to reflect incorporation of Block 1, using DIDs DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-81100 as guides. AIM II format. AIM II provided as GFI. Documents and courseware, to include CBT, shall be IAW current government sample package and macros as provided by the NAMTRAGUDET, except new courses may be delivered as commercial content-driven training material in contractor format.  BLK 8: Approval required for final deliverables only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 12, 13 & 14: Draft copies of all training material changes will be reviewed through the IPT/IPTD process at the 35% review. Submit draft courses 30 days after the start of instructor training. Final due 30 days after the IPT/IPTD final review that will follow instructor training course presentation. NAMTRAGRUDET 1080 and NAMTG CIS one final hard copy and one final electronic copy each.				PMA271-E6 LIBRARY		0	1	0								
				NAMTGO 1080		1	1	0								
				NAMTG CIS		0	1	0								
				SEE 16		0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		1	3	0								
G. PREPARED BY 		H. DATE 5/12/03	I. APPROVED BY 		J. DATE 5/12/2003											

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201		<b>B. EXHIBIT</b> BA		<b>C. CATEGORY:</b> TRAINING												
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>												
<b>1. DATA ITEM NO.</b> BA20		<b>2. TITLE OF DATA ITEM</b> TRAINING MATERIALS		<b>3. SUBTITLE</b> MAINTENANCE TRAINING PAGE 2												
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.2, 3.2.3.2 & 3.2.3.2.1		<b>6. REQUIRING OFFICE</b> PMA-205												
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>												
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th colspan="2">Final</th> </tr> <tr> <td></td> <td></td> <th>Reg</th> <th>Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> <b>COMPUTER-BASED TRAINING MATERIALS</b>  BLK 3: Instructional Media Design Package and Instructional Media Package. BLK 4: The Contractor shall develop/revise CBT as an integral part of the overall training material revision effort. CBT changes shall meet AICC and Shareable courseware object reference model requirements using DI-ILSS-81520 with paragraphs 2.2 through 2.4.6 and 2.5 d-f deleted and DI-ILSS-81520B with paragraphs 2a, 2b, 2d, 3.3.1a-j, 3.3.2, 3.3.3e(6)-(11), 3.3.4 through 3.3.9, 3.6.1a-f, 3.6.2a(5), 3.6.2b(5), 3.6.3a(3), 3.6.4, 3.6.6a-k and 3.6.6m deleted as guides. Contractor format is acceptable. BLK 8: Approval required for final deliverable only. The Contractor shall schedule periodic reviews of CBT development process in order to provide Navy guidance for the end product assurance. BLK 9: Distribution "D". See Attachment #4 for details. BLKs 12, 13 & 14: Deliver a draft of each entire CBT course to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD as completed. The Government shall have 30 days for review and comment. Deliver a final of each course to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD 60 days after receipt of Government comments. Material delivered in electronic format, must be submitted via an FTP site or CD-ROM in a Contractor format.  <b>TRAINING SYSTEM SUPPORT DOCUMENT</b>  BLK 4: Use DI-ILSS-81527B with paragraph 2.3.3.deleted as a guide. BLK 8: Approval required for final only. Government has 30 days for review and comment of the draft. BLK 9: Distribution "D". See Attachment #4 for details. BLKs 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 at the time of delivery of the first final CBT course delivery. Deliver final upon delivery of the last CBT course delivery. Deliver on digital copy on CD-ROM of the Training System Administrator's and User's Guide to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD.				PMA271-E6 LIBRARY	0	1	0									
				NAMTGD 1080	1	1	1									
				NAMTG CIS	0	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				<b>15. TOTAL</b>				1	3	1						



<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/12/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---------------------------	--	---------------------------	---------------------------	-----------------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.



A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. BB01	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE UPDATES TO MAS TRAINER DOCUMENTATION												
4. AUTHORITY (Data Acquisition Document No.) (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205												
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 40%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <td style="width: 10%;">Reg</td> <td style="width: 10%;">Repr</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Update documents listed under first option year on as required basis.  BLK 8: Approval not required for draft. Approval required for final.  BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to scheduled Trainer acceptance test.  BLKS 13 & 14: Deliver final documentation to NAMTRAGRUDET 1080 60 days after acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North Island, Code 3.3A.				PMA271-E6 LIBRARY	0	1	0									
				NAMTGD 1080	0	1	0									
				NATEC	0	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				15. TOTAL	0	3	0									
G. PREPARED BY 		H. DATE 5/12/03	I. APPROVED BY 		J. DATE 5/12/2003											

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING				
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. BB02		2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE INTEGRATED AVIONICS TRAINER			
4. AUTHORITY (Data Acquisition Document No.) (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205			
7. DD 250 REQ DD		9. DIST STATEMENT REQUIRED D		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16		
8. APP CODE SEE 16				11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Update documents listed under first option year on as required basis.  BLK 8: Approval not required for draft. Approval required for final.  BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to scheduled Trainer acceptance test.  BLKS 13 & 14: Deliver final documentation to NAMTRAGRUDET 1080 60 days after acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North Island, Code 3.3A.				14. DISTRIBUTION				
				a. ADDRESSEE		b. COPIES		
						Draft	Final Reg Repr	
				PMA271-E6 LIBRARY		0	1	0
				NAMTGD 1080		0	1	0
				NATEC		0	1	0
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				15. TOTAL		0	3	0
G. PREPARED BY 			H. DATE 5/12/03		I. APPROVED BY 		J. DATE 5/12/2003	

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING							
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR						
1. DATA ITEM NO. BB03		2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE OPERATIONAL FLIGHT TRAINER						
4. AUTHORITY (Data Acquisition Document No.) (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205						
7. DD 250 REQ DD		9. DIST STATEMENT REQUIRED D		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16					
8. APP CODE SEE 16		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION					
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Update documents listed under first option year on as required basis.  BLK 8: Approval not required for draft. Approval required for final.  BLK 12: Deliver draft documentation to VQ-7 30 days prior to scheduled Trainer acceptance test.  BLKS 13 & 14: Deliver final documentation to VQ-7 60 days after acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North Island, Code 3.3A.						a. ADDRESSEE		b. COPIES			
								Final			
								Draft		Reg Repr	
						PMA271-E6 LIBRARY		0		1 0	
						VQ-7		1		1 0	
						NATEC		0		1 0	
						SEE 16		0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
								0		0 0	
						15. TOTAL		1		3 0	

G. PREPARED BY 		H. DATE 5/12/03		I. APPROVED BY 		J. DATE 5/12/2003	
--------------------	--	--------------------	--	--------------------	--	----------------------	--

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. BB04	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE NAVIGATIONAL TRAINER												
4. AUTHORITY (Data Acquisition Document No.) (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.3.1.1		6. REQUIRING OFFICE PMA-205												
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
				<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 60%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
8. APP CODE SEE 16		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16												
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Update documents listed under first option year on as required basis.  BLK 8: Approval not required for draft. Approval required for final.  BLK 12: Deliver draft documentation to VQ-7 30 days prior to scheduled Trainer acceptance test.  BLKS 13 & 14: Deliver final documentation to VQ-7 60 days after acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North Island, Code 3.3A.				PMA271-E6 LIBRARY		0	1	0								
				VQ-7		1	1	0								
				NATEC		0	1	0								
				SEE 16		0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		1	3	0								

G. PREPARED BY 	H. DATE 5/12/03	I. APPROVED BY 	J. DATE 5/12/2003
--------------------	--------------------	--------------------	----------------------





**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704-0188

A. CONTRACT LINE ITEM NO. 0209	B. EXHIBIT BB	C. CATEGORY: TRAINING
-----------------------------------	------------------	--------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>BB06</b>	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS	3. SUBTITLE AFT LOWER LOBE TRAINER
---------------------------------	--	---------------------------------------

4. AUTHORITY (Data Acquisition Document No.) (SEE 16)	5. CONTRACT REFERENCE SOW 3.2.3.1.2	6. REQUIRING OFFICE PMA-205
--	--	--------------------------------

7. DD 250 REQ DD	8. DIST STATEMENT REQUIRED  D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
						Draft	Final
						Reg	Repr

[illegible]



G. PREPARED BY <i>[Signature]</i>	H. DATE 5/14/03	I. APPROVED BY <i>[Signature: Martin D Skane]</i>	J. DATE 5/12/2003
--------------------------------------	--------------------	--	----------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. BB07	2. TITLE OF DATA ITEM TRAINING MATERIAL			3. SUBTITLE CT/DT & OT TRAINING												
4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-81104 & DI-ILSS-81523		5. CONTRACT REFERENCE SOW 3.2.3, 3.2.3.3.3		6. REQUIRING OFFICE PMA-205												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY R/ASR	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3" style="width: 70%;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="width: 60%;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> TRAINING AND TRAINING MATERIALS  BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only. OT training materials shall be in the format to be provided for cadre training.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Two weeks prior to scheduled event, provide student handouts (Trainee Guides) to all trainees in format to be provided for cadre training at the start of CT, DT and OT training. Provide critique sheets on completion to DT/OT students. Incorporate salient comments from DT critique sheets into Trainee Guides as necessary to update material for cadre training.  <b>TRAINEE AND TRAINING COURSE COMPLETION REPORT</b>  BLK 4: Contractor format acceptable. DID DI-ILSS-81104 is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET 1080 as applies and PMA-271.				PMA271-E6 LIBRARY	0	1	0									
				VQ-7	0	1	0									
				NAMTRAGRUDET 1080	0	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				15. TOTAL				0	3	0						
G. PREPARED BY 		H. DATE 5/12/03		I. APPROVED BY 		J. DATE 5/12/2003										

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0209		<b>B. EXHIBIT</b> BB		<b>C. CATEGORY:</b> TRAINING				
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>				
<b>1. DATA ITEM NO.</b> BB08		<b>2. TITLE OF DATA ITEM</b> ACCEPTANCE TEST PROCEDURE		<b>3. SUBTITLE</b> MAINTENANCE TRAINER				
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-NDTI-80603		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.2		<b>6. REQUIRING OFFICE</b> PMA-205				
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> SEE 16	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>				
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16					
<b>16. REMARKS</b> <p>BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the ECS Open Frame Trainer and the Aft Lower Lobe Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format guidance. Provide in Microsoft Office or compatible format.</p> <p>BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP delivery.</p> <p>BLK 9: Distribution "D". See Attachment #4 for details.</p> <p>BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled acceptance test. Government has 30 days for review and comments. Submit final ATP two weeks prior to scheduled acceptance testing.</p>				<b>a. ADDRESSEE</b>		<b>b. COPIES</b>		
						<b>Draft</b>	<b>Final</b>	
							<b>Reg</b>	<b>Repr</b>
				PMA-271 E-6 LIBRARY		0	1	0
				NAMTGD 1080		1	1	0
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				<b>15. TOTAL</b>		1	2	0

<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/14/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---------------------------	--	---------------------------	---------------------------	-----------------------------





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0209		<b>B. EXHIBIT</b> BB		<b>C. CATEGORY:</b> TRAINING			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> BB10	<b>2. TITLE OF DATA ITEM</b> ACCEPTANCE TEST PROCEDURE			<b>3. SUBTITLE</b> DUAL TRAILING WIRE ANTENNA TRAINER			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-NDTI-80603		<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.2		<b>6. REQUIRING OFFICE</b> PMA-205			
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> SEE 16	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
					<b>Draft</b>		
					<b>Final</b>		
					<b>Reg</b>		
					<b>Repr</b>		
<b>16. REMARKS</b> BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the DTWA (AN/ART-54) Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format guidance. Provide in Microsoft Office or compatible format.  BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP delivery.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled acceptance test. Government has 30 days for review and comments. Submit final ATP two weeks prior to scheduled acceptance testing.				PMA-271 E-6 LIBRARY	0	1	0
				NAMTGD 1080	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				<b>15. TOTAL</b>			

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/14/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---	---------------------------	---	-----------------------------

STATEMENT OF WORK

FOR THE

E-6B MERCURY TACAMO/ABNCP

BLOCK I MODIFICATION PROGRAM

SYSTEM DEVELOPMENT AND DEMONSTRATION PHASE

Revision L, 9 MAY 2003

Approved:



CAPT W. Okoniewski, PMA-271

5-21-03

Date

**DISTRIBUTION STATEMENT D.** Distribution authorized to DoD and DoD Contractors only based on Administrative/Operational Use as determined on 15 March 2001. Other requests shall be referred to the Dept. of the Navy, Program Executive Office for ASW, Assault and Special Mission Programs (PMA-271).

STATEMENT OF WORK  
FOR THE  
E-6B MERCURY TACAMO/ABNCP  
BLOCK I MODIFICATION PROGRAM  
SYSTEM DEVELOPMENT AND DEMONSTRATION PHASE  
Revision L, 9 MAY 2003

Approved:



CAPT W. Okoniewski, PMA-271

5-21-03

Date

**DISTRIBUTION STATEMENT D.** Distribution authorized to DoD and DoD Contractors only based on Administrative/Operational Use as determined on 15 March 2001. Other requests shall be referred to the Dept. of the Navy, Program Executive Office for ASW, Assault and Special Mission Programs (PMA-271).



**Preliminary**  
**Official use only**

**E-6B**  
**BLOCK I MODIFICATION**  
**SEGMENT SPECIFICATION**



**16 May 2003**

Approved 

CAPT W. Okoniewski

Date 5-21-03

**DISTRIBUTION STATEMENT D.** Distribution authorized to DoD and DoD Contractors only based on Administrative/Operational Use as determined on 15 March 2001. Other requests shall be referred to the Dept. of the Navy, Program Executive Office for ASW, Assault and Special Mission Programs (PMA-271).

**Preliminary**  
**Official Use Only**


**Preliminary**  
**Official use only**

**E-6B**  
**BLOCK I MODIFICATION**  
**SEGMENT SPECIFICATION**



**16 May 2003**

Approved

  
CAPT W. Okoniewski

Date 5-21-03

**DISTRIBUTION STATEMENT D.** Distribution authorized to DoD and DoD Contractors only based on Administrative/Operational Use as determined on 15 March 2001. Other requests shall be referred to the Dept. of the Navy, Program Executive Office for ASW, Assault and Special Mission Programs (PMA-271).

**Preliminary**  
**Official Use Only**

# E-6B BLOCK 1 MODIFICATION PROGRAM

## AWARD FEE PLAN

APPROVED BY *William H. Brown*

DATE 5-24-03

E-6B BLOCK 1 MODIFICATION  
PROGRAM

AWARD FEE PLAN

APPROVED BY *William H. Brown*

DATE 5-21-03

# E-6B BLOCK 1 MODIFICATION PROGRAM

## AWARD FEE PLAN

APPROVED BY *William H. Brown*  
DATE 5-21-03

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. A00L	2. TITLE OF DATA ITEM E-6 SYSTEMS ENGINEERING PLANS			3. SUBTITLE												
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508A (SEE 16)		5. CONTRACT REFERENCE SEE 16		6. REQUIRING OFFICE AIR-4.1.1.3												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLKS 4 & 5: Contractor format acceptable. DID is for guidance only.  An Engineering Plan shall be Provided, which shall include as a minimum:  System Safety Program Plan, SOW 3.2.1.2.5 Human Engineering Program Plan, SOW 3.2.1.2.2 Tempest Control Plan (DID-EMCS-90005A provided for guidance only), SOW 3.2.1.2.9 E3 Integration and Analysis Report (DID: DI-EMCS-81540), SOW 3.2.1.2.6 Reliability & Maintainability/BIT Program Plan, Demo & Validation Plan, SOW 3.2.1.2.1, 3.2.1.2.1.1, 3.2.1.2.1.2 Mass Property Control and Management Process Report (DID: DI-MGMT-81452), SOW 3.2.1.1.3.3 Technology Refresh Plan, SOW 3.2.1.5.1.1 BLK 9: Distribution "D". See attachment 4 for details.  BLK 12: Preliminary 30 DAC.  BLK 13: Final 30 days after Government comments. Revisions as required.  BLK 14: Contractor shall deliver electronic versions of all plans and revisions.				PMA-271 E-6 LIBRARY	1	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				15. TOTAL	1	1	0									

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--------------------	--	--------------------	--	--------------------	--	---------------------	--



# DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. A00M	2. TITLE OF DATA ITEM AIRCRAFT FLYING QUALITIES ANALYSIS REPORT			3. SUBTITLE												
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508A (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.1.3.5		6. REQUIRING OFFICE AIR-4.1.1.3												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: Preliminary 30 days prior to CDR.  BLK 13: Submit change pages NLT 60 days after identification of change. Final 90 days prior to first flight.  BLK 14: Contractor shall deliver electronic version of data.				PMA271-E6 LIBRARY		1	1	0								
				SEE 16		0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		1	1	0								

G. PREPARED BY 	H. DATE 5/08/03	I. APPROVED BY 	J. DATE 5/9/2003
--	--------------------	--	---------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING						
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR					
1. DATA ITEM NO. A00N		2. TITLE OF DATA ITEM TECHNICAL REPORT - STUDY/SERVICE			3. SUBTITLE ENGINEERING TRADEOFF ANALYSIS REPORTS					
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.1.3		6. REQUIRING OFFICE AIR-4.1.1.3					
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16				
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION				
						b. COPIES				
						a. ADDRESSEE				
						Draft				
						Final				
						Reg				
						Repr				
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. DID is for guidance only. Engineering Trade Studies shall examine design alternatives and result in preferred solution based on system performance metrics to include effectiveness, weight and space, lifecycle cost, and reliability and maintainability.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: 3 months after Contract Award. First submittal will identify analysis to date and subsequent trades to be performed.  BLK 13: 2 months prior to CDR - Preliminary trade-off analysis. Final submittal 3 months after CDR. Revisions as required.  BLK 14 Contractor shall deliver electronic versions of the data.						PMA-271 - E6 LIBRARY		1	1	0
						SEE 16		0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
						15. TOTAL				

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--	--	--------------------	--	--	--	---------------------	--











# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0003</div>	B. EXHIBIT <div style="text-align: center;">A</div>	C. CATEGORY: <div style="text-align: center;">ENGINEERING</div>
--	--	--

D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>	E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. <div style="text-align: center;">A00T</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">ENVIRONMENTAL ANALYSIS</div>	3. SUBTITLE
---	--	-------------

4. AUTHORITY (Data Acquisition Document No.) <div style="text-align: center;">DI-MISC-80508A (SEE 16)</div>	5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.1.1.3.7</div>	6. REQUIRING OFFICE <div style="text-align: center;">AIR-4.1.1.3</div>
--	---	---

7. DD 250 REQ <div style="text-align: center;">LT</div>	9. DIST STATEMENT REQUIRED <div style="text-align: center;">D</div>	10. FREQUENCY <div style="text-align: center;">SEE 16</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE 16</div>	14. DISTRIBUTION
8. APP CODE <div style="text-align: center;">A</div>	11. AS OF DATE <div style="text-align: center;">SEE 16</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">SEE 16</div>	a. ADDRESSEE	

<b>16. REMARKS</b> BLK 4: Contractor format is acceptable. The Contractor shall provide an environmental analysis for each added and/or modified WRA. The environmental analysis shall determine the capability of these WRAs to meet the E-6B environmental specifications.  BLKS 10, 12 & 13: First submittal due 30 days prior to PDR. Final due 30 days prior to CDR. Final submittal shall include the method of verification for each WRA, either through test, analysis, or similarity. Final shall also include the analysis data for those items recommended to be qualified by similarity or analysis. For those items to be qualified by test, use "Test Plan" and "Test Procedures" reports.  BLK 14 Contractor shall deliver electronic versions of the data.	PMA271- E6 LIBRARY	1	1	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
	15. TOTAL		1	1

G. PREPARED BY 	H. DATE <div style="text-align: center;">5/08/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/9/2003</div>
--------------------	---	--------------------	--





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> ENGINEERING					
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>				
<b>1. DATA ITEM NO.</b> A00V		<b>2. TITLE OF DATA ITEM</b> TEST REPORTS			<b>3. SUBTITLE</b>				
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-MISC-80508A			<b>5. CONTRACT REFERENCE</b> SOW 3.2.2.1.6		<b>6. REQUIRING OFFICE</b> NAVAIR-5.5.1				
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>				
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> SEE 16	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16						
<b>16. REMARKS</b> <b>BLK 4:</b> Contractor format acceptable. DID is for guidance only.  Contractor shall prepare SIL, A/C Ground, A/C Flight, and Trainer test reports which include, but not limited to the following: Electrical Systems EMI/EMC Test Environmental Qualification Tests Aircraft/ECS Box Level Mission Avionics Systems Tests: Battle Staff / ISO Operator Stations Intercommunications (ICS) Mission Avionics Processing System (MAPS) VLF Receive / Transmit UHF C3 / Link Monitor ALCS MILSTAR / UHF SATCOM HF System Test Bonding Reliability/Maintainability (as a minimum) HALT M/BIT Demonstration R&R Demonstration Trainer Fidelity & Fault Insertion Thermal Analysis  <b>BLK 9:</b> Distribution "D". See Attachment #4 for details.  <b>BLKS 11 &amp; 12:</b> 60 days after each scheduled test. Preliminary test reports will be in a timely manner to facilitate sequential dependent tests.  <b>BLK 13:</b> Revisions as required.  <b>BLK 14:</b> Contractor shall deliver electronic versions of all data.					<b>a. ADDRESSEE</b>		<b>b. COPIES</b>		
					PMA271-E6 LIBRARY		0	1	0
					ICBM SPO, OO- LC/LMBE HIII AFB, UT		0	1	0
					SEE 16		0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
					<b>15. TOTAL</b>		0	2	0
<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/08/03		<b>I. APPROVED BY</b> 					
				<b>J. DATE</b> 5/9/2003					

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003	<b>B. EXHIBIT</b> A	<b>C. CATEGORY:</b> ENGINEERING
--	------------------------	------------------------------------



<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)	<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002	<b>F. CONTRACTOR</b>
---	---	----------------------

<b>1. DATA ITEM NO.</b> A00W	<b>2. TITLE OF DATA ITEM</b> SAFETY ASSESSMENT REPORT	<b>3. SUBTITLE</b> SAFETY COMPLIANCE ASSESSMENT REPORT
---------------------------------	--	---

<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-SAFT-80102B (SEE 16)	<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.1.3.6, 3.2.1.2.5	<b>6. REQUIRING OFFICE</b> AIR-4.1.1.3
--	--	---

<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> SEE 16	<b>12. DATE OF FIRST SUBMISSION</b> SEE BLK 16	<b>14. DISTRIBUTION</b>
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE BLK 16	

<b>15. REMARKS</b> <p>BLK 4: Contractor format acceptable provided DID information is incorporated. Report shall follow the outline of DID Section 10. Clarification of DID paragraphs is as follows:</p> <ul style="list-style-type: none"> <li>- 10.2.2.b. A general description of what changes will be made to the SPB when the modifications under this contract are installed. Also, a general description of how these changes will be installed.</li> <li>- 10.2.2.d. The description shall include a summary of designed-in system and nuclear safety features.</li> <li>- 10.2.3.b.(2) Indicate, by making a definitive statement, whether the system complies with all identified system and nuclear safety requirements.</li> <li>- 10.2.5.c. This safety compliance assessment shall be disapproved if preparation instructions in this paragraph cannot be complied with. If the managing authority takes responsibility for completing this paragraph, then the contractor shall document and deliver written justification for not complying with this paragraph. This justification shall document why the contractor does not believe all identified hazards and discrepancies have been eliminated, or controlled, and that the system is not ready to test and operate.</li> </ul> <p>BLK 9: Distribution "E". See Attachment #4 for details. In addition, the following warning shall be added:</p> <p>WARNING: This document contains technical data whose export is restricted by the Arms Export Control Act (Title 22, U.S.C., SEC 2751 et seq.) or Executive Order 12470. Violations of these export laws are subject to severe criminal penalties. Disseminate in accordance with provisions of DoD Directive 5230.25.</p> <p>BLK 11&amp; 12: Submit draft report NLT 30 calendar days prior to CDR. An updated report incorporating government comments shall be submitted NLT 30 days following CDR. 00-ALC approval/disapproval will be given NLT 21 calendar days following receipt.</p> <p>BLK 14: Contractor shall deliver electronic versions of all data.</p>	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th rowspan="2" style="width: 60%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th>Reg</th> <th>Final</th> </tr> </thead> <tbody> <tr> <td>PMA-271 Library</td> <td>1</td> <td>1</td> <td>0</td> </tr> <tr> <td>ICBM SPO, OO- Hill AFB, UT</td> <td>1</td> <td>1</td> <td>0</td> </tr> <tr> <td>SEE 16</td> <td>0</td> <td>0</td> <td>0</td> </tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td>0</td><td>0</td><td>0</td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr><td> </td><td> </td><td> </td><td> </td></tr> <tr> <td><b>15. TOTAL</b></td> <td><b>2</b></td> <td><b>2</b></td> <td><b>0</b></td> </tr> </tbody> </table>	a. ADDRESSEE	b. COPIES			Draft	Reg	Final	PMA-271 Library	1	1	0	ICBM SPO, OO- Hill AFB, UT	1	1	0	SEE 16	0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0		0	0	0																																					<b>15. TOTAL</b>	<b>2</b>	<b>2</b>	<b>0</b>
a. ADDRESSEE	b. COPIES																																																																																							
	Draft	Reg	Final																																																																																					
PMA-271 Library	1	1	0																																																																																					
ICBM SPO, OO- Hill AFB, UT	1	1	0																																																																																					
SEE 16	0	0	0																																																																																					
	0	0	0																																																																																					
	0	0	0																																																																																					
	0	0	0																																																																																					
	0	0	0																																																																																					
	0	0	0																																																																																					
	0	0	0																																																																																					
	0	0	0																																																																																					
<b>15. TOTAL</b>	<b>2</b>	<b>2</b>	<b>0</b>																																																																																					

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/08/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/9/2003
---	---------------------------	---	----------------------------







# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING				
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. A00X	2. TITLE OF DATA ITEM SUBSYSTEM DESIGN ANALYSIS REPORT			3. SUBTITLE LAUNCH ACTION STUDY (Page 2 of 2)				
4. AUTHORITY (Data Acquisition Document No.) DI-GDRQ-80567/T*		5. CONTRACT REFERENCE SOW 3.2.1.1.3.6		6. REQUIRING OFFICE AIR-4.1.1.3				
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE BLK 16					
<b>16. REMARKS</b> (Continued from page 1)  <b>DETECTABILITY.</b> Provide the relative probability, ease and method of detecting attempted implementation of each LAT. Provide an estimate of the time required to detect the attempt.  <b>CONCLUSIONS AND RECOMMENDATIONS.</b> - Prioritize LATs in order most likely to occur considering factors such as time required, ease, and availability of tools/equipment . . . - Identify most susceptible location(s) to successful implementation of the LAT. - Rank the likelihood of success (low/medium/high) for each LAT. - Recommend counter measures for each LAT.  <b>BLK 9:</b> Distribution "E". See Attachment #4 for details. In addition, the following warning shall be added:  <b>WARNING:</b> This document contains technical data whose export is restricted by the Arms Export Control Act (Title 22, U.S.C., SEC 2751 et seq.) or Executive Order 12470. Violations of these export laws are subject to severe criminal penalties. Disseminate in accordance with provisions of DoD Directive 5230.25.  <b>BLK 11&amp; 12:</b> Submit preliminary report NLT 90 calendar days prior to CDR. Submit a DRAFT NLT 30 days prior to CDR. An updated report incorporating government comments shall be submitted NLT 30 days following CDR.  <b>BLK 14:</b> Contractor shall deliver electronic versions of all data.				a. ADDRESSEE	Draft	b. COPIES Final		
						Reg		Repr
				15. TOTAL				2

G. PREPARED BY 		H. DATE 5/9/03		I. APPROVED BY 		J. DATE 5/9/2003	
--	--	-------------------	--	--	--	---------------------	--

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: ENGINEERING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. A00Y	2. TITLE OF DATA ITEM REQUEST FOR WAIVER/DEVIATION			3. SUBTITLE												
4. AUTHORITY (Data Acquisition Document No.) SEE 16		5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.2		6. REQUIRING OFFICE AIR-4.1.1.3												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641A (WAV) for guidance.  BLK 9: Distribution "E". See attachment 4 for details.  BLKS 12 & 13: Submit 30 days after need for Waiver or Deviation is identified. If required, submit final 30 days after receipt of Government comments.  BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY		0	1	0								
				SEE 16		0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		0	1	0								

G. PREPARED BY 		H. DATE 5/08/03		I. APPROVED BY 		J. DATE 5/9/2003	
--------------------	--	--------------------	--	--------------------	--	---------------------	--



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> ENGINEERING				
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> A00Z		<b>2. TITLE OF DATA ITEM</b> REQUEST FOR NOMENCLATURE			<b>3. SUBTITLE</b>			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DID DI-CMAN-81254A (SEE 16)			<b>5. CONTRACT REFERENCE</b> S.O.W. PARA. 3.2.1.4.2.1		<b>6. REQUIRING OFFICE</b> AIR-4.1.1.3			
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> AS REQ.	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> SEE 16	<b>13. DATE OF SUBSEQUENT SUBM.</b> REVISIONS AS REQUIRED					
<b>16. REMARKS</b> Block 4: Contractor use DI-CMAN-81254A and MIL-STD-196E for guidance only, disregard mention of paper copy format. The process has been converted to a web-based process. For access and submission of electronic DD Form 61, contractor utilize the Type Designation Automated System Manufacturing Contractor User's Guide available on website <a href="https://tdas6.monmouth.army.mil/">https://tdas6.monmouth.army.mil/</a> . Submit for a NAVAIR (Navy) account. Forward all submittals via "Submittal Review Point" - Robert H. Zook, NAWCAD and "Department Control Point" - Raymond Santee, NAWC Lakehurst.  BLK 9: Distribution "D". See Attachment #4, Section J.  Blocks 10 - 12: NLT 120 days prior to need for use in specifications, LMI, drawings, technical manuals, and equipment identification plates.  Blocks 14: Submit letter to PMA-271 E-6 Library identifying equipment submitted for Request for Nomenclature. Contractor shall deliver electronic versions of all data.					<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
						Draft	Final	
							Reg	Repr
					PMA271-E6 LIBRARY	0	1	0
					SEE 16	0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
					<b>15. TOTAL</b>			

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/08/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/9/2003
---	---------------------------	---	----------------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS				
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. A010	2. TITLE OF DATA ITEM SOFTWARE DEVELOPMENT PLAN (SDP)			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81427A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.5.2.5, 3.2.1.2.10		6. REQUIRING OFFICE AIR-4.1.1.3			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED See 16	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16					
<b>16. REMARKS</b> Block 4: DID Provided for guidance. Contractor format acceptable.  The Software Development Plan (SDP) shall include, but not be limited to:  A: The SDP shall describe the developer's plans for conducting a software development effort. The term "software development" in this DID is meant to include new development, modification, reuse, reengineering, maintenance, and all other activities resulting in software products.  B: The SDP will provide the Government insight into, and a tool for monitoring, the processes to be followed for software development, the methods to be used, the approach to be followed for each activity, and project schedules, organization, and resources.  C: The SDP shall address all E-6B software/firmware developed, maintained or modified, including trainer software, diagnostic software or special toolsets.  BLK 9: Distribution Statement "E". See attachment 4 for details.  Blocks 10,11,12, & 13: The SDP shall be delivered as follows:  A: A preliminary draft SDP shall be provided NLT 30 days prior to PDR.  B: A final draft SDP shall be provided NLT 30 days prior to CDR, and shall include all comments from the PDR.  C: A final SDP shall be provided NLT 30 days following CDR and shall include all comments from the CDR for each Software Product Baseline.  D: The SDP shall be updated as required to reflect any changes in the developer's process.  BLK 14: Contractor shall deliver electronic versions of all data in Microsoft Word.					a. ADDRESSEE		b. COPIES	
							Final	
							Draft	
							Reg	
							Repr	
					15. TOTAL		1	

**Form Approved**  
OMB No. 0704-0185

OMB No. 0704 - 0185

3. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>[Signature]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--------------------------------------	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003	<b>B. EXHIBIT</b> A	<b>C. CATEGORY:</b> TRAINING
--	------------------------	---------------------------------



<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)	<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002	<b>F. CONTRACTOR</b>
---	---	----------------------

<b>1. DATA ITEM NO.</b> A012	<b>2. TITLE OF DATA ITEM</b> TRAINING MATERIAL	<b>3. SUBTITLE</b> CT/DT & OT TRAINING
---------------------------------	---	---

<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ILSS-81104 & DI-ILSS-81523	<b>5. CONTRACT REFERENCE</b> SOW 3.2.3, 3.2.3.3.3	<b>6. REQUIRING OFFICE</b> PMA-205
--	--	---------------------------------------

<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> R/ASR	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	

<b>16. REMARKS</b> TRAINING AND TRAINING MATERIALS  BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only. OT training materials shall be in the format to be provided for cadre training.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Two weeks prior to scheduled event, provide student handouts (Trainee Guides) to all trainees in format to be provided for cadre training at the start of CT, DT and OT training. Provide critique sheets on completion to DT/OT students. Incorporate salient comments from DT critique sheets into Trainee Guides as necessary to update material for cadre training.  TRAINEE AND TRAINING COURSE COMPLETION REPORT  BLK 4: Contractor format acceptable. DID DI-ILSS-81104 is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET 1080 as applies and PMA-271.	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
		Draft	Final	
			Reg	Rep
	PMA271-E6 LIBRARY	0	1	0
	VQ-7	0	1	0
	NAMTRAGRUDET 1080	0	1	0
	SEE 16	0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
	<b>15. TOTAL</b>	0	3	0

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/12/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---	---------------------------	---	-----------------------------



(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>A013</b>	2. TITLE OF DATA ITEM TEST SUPPORT PLAN	3. SUBTITLE DT/FOTE SUPPORT PLAN
---------------------------------	--	-------------------------------------

4. AUTHORITY (Data Acquisition Document No.) N/A	5. CONTRACT REFERENCE SOW 3.2.2.1.6, 3.2.2.1.7	6. REQUIRING OFFICE NAVAIR-5.5.1
---	---	-------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES	
						Draft
						Reg Rep

**16. REMARKS**

BLK 4: Contractor format acceptable. DT/OT Testing Support Plan shall Define the contractors purposed effort to support Navy Development and Operational testing.

BLK 9: Distribution "D". See Attachment #4 for details.

BLK 12: 6 months prior to first test.

BLK 13: Update 1 months prior to first Test.

BLK 14 Contractor shall deliver electronic versions of the data.

PMA-271 - E6 LIBRARY	0	1	0
SEE 16	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
15. TOTAL	0	1	0

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/8/03	I. APPROVED BY <i>Martin D Skene</i>	J. DATE 5/9/2003
--------------------------------------	-------------------	---	---------------------

**CONTRACT DATA REQUIREMENTS LIST**

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> LOGISTICS			
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> A014		<b>2. TITLE OF DATA ITEM</b> CONSUMABLES AND BULK ITEMS LIST		<b>3. SUBTITLE</b>			
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ILSS-80871 SEE 16		<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.5.2.3		<b>6. REQUIRING OFFICE</b> AIR-3.1.2N			
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> R/ASR	<b>a. ADDRESSEE</b>	<b>b. COPIES</b>		
<b>16. REMARKS</b>  BLK 4: Provide in Microsoft Excel (or compatible) data file format. Contractor format acceptable. Use DI-ILSS-80871 for guidance only. This listing shall include at a minimum: system, CAGE code, part number, national stock number (if applicable), item name, recommended procurement quantity and estimated cost.  BLK 9: Distribution "D". See Attachment #4, Section J.  BLK 12: First submission 30 days after CDR. Government allowed 60 days to review. Final delivery due 30 days after receipt of Government comments.  BLK 13: Revisions as changes occur.  BLK 14: Contractor shall deliver electronic versions of all data.							
				PMA271-E6 LIBRARY	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
<b>15. TOTAL</b>				0	1	0	

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/08/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/9/2003
---------------------------	---------------------------	---------------------------	----------------------------

**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

DB Form 1423, JUN 90 Previous editions are obsolete Page of Pages



**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

1. DATA ITEM NO. <b>A017</b>	2. TITLE OF DATA ITEM LOGISTICS MANAGEMENT INFORMATION (LMI)	3. SUBTITLE DATA PRODUCT ELEMENTS
---------------------------------	---	--------------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. R/ASR	a. ADDRESSEE	b. COPIES	
						Draft
						Reg Repr

<b>16. REMARKS</b>	PMA271-E6 LIBRARY	0	1	0
BLK 4: Required Data Products are Identified in Attachment 16, Section J. Data delivery shall be via a Government provided Microsoft Access database. Data Product definitions and format are dictated by MIL-PRF-49506 and Data Product Definitions Not Included In The LMI, Attachment # 20, Section J.	SEE 16	0	0	0
		0	0	0
BLK 9: Distribution "D". See Attachment #4, Section J.		0	0	0
BLK 12:		0	0	0
1. Preliminary: 30 days prior to PDR.		0	0	0
2. Updates: 30 days after receipt of Government comments, 30 days prior to CDR; 15 days prior to each LMI review meeting.		0	0	0
3. Final 30 days after PCA.		0	0	0
BLK 14: Contractor shall deliver electronic version of all data.		0	0	0
		0	0	0
		0	0	0
		0	0	0
<b>15. TOTAL</b>		0	1	0

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>[Signature]</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	--------------------------------------	---------------------

OMB No. 0704-0188

OMB No. 0704-0188

Page \_\_\_\_ of \_\_\_\_ Pages



**CONTRACT DATA REQUIREMENTS LIST**

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0003		<b>B. EXHIBIT</b> A		<b>C. CATEGORY:</b> LOGISTICS												
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)		<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>												
<b>1. DATA ITEM NO.</b> A020		<b>2. TITLE OF DATA ITEM</b> SUPPORTABILITY ANALYSIS SUMMARY		<b>3. SUBTITLE</b> MAINTENANCE PLANS												
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ALSS-81530 SEE 16		<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.5.2.2		<b>6. REQUIRING OFFICE</b> AIR-3.1.2N												
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> SEE 16	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>												
<b>8. APP CODE</b> A		<b>11. AS OF DATE</b> SEE 16	<b>13. DATE OF SUBSEQUENT SUBM.</b> R/ASR	<table border="1"> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th colspan="2">Final</th> </tr> <tr> <td></td> <td></td> <th>Reg</th> <th>Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Provide in Microsoft Access (or compatible) data file format. Maintenance plans shall: 1. Be broken out by system and subsystem. 2. Identify all repairable and maintenance significant consumables. 3. Identify all tasks that are necessary to operate and maintain the system or subsystem, and the support resources required for each task. 4. Consist of three separate parts as shown in Attachment 17, Section J. 5. Contain all data products identified in Attachment 18, Section J. 6. Data Product definitions and format are dictated by MIL-PRF-49506 and Data Product Definitions Not Included In The LMI, Attachment # 20, Section J.  BLK 9: Distribution "D". See Attachment #4, Section J.  Blocks 10 - 13: The summary shall be delivered as follows: 1. Preliminary: 30 days prior to PDR. 2. Updates: 30 days after receipt of government comments; 30 days prior to CDR. 3. Complete and accurate maintenance plans for all systems/subsystems shall be delivered no later than 12 months prior to LRIP. 4. Revisions: as design changes impact previous submittal. 5. For each delivery, the government shall respond with recommended comments or changes, if applicable, within 45 days and the contractor shall respond within 30 days.  BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY		0	1	0								
				SEE 16		0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				<b>15. TOTAL</b>		0	1	0								

<b>G. PREPARED BY</b> 	<b>H. DATE</b> 5/6/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/9/2003
---------------------------	--------------------------	---------------------------	----------------------------









# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0003</div>		B. EXHIBIT <div style="text-align: center;">A</div>		C. CATEGORY: <div style="text-align: center;">LOGISTICS</div>												
D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>		E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>		F. CONTRACTOR												
1. DATA ITEM NO. <div style="text-align: center;">A024</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">SUPPORTABILITY ANALYSIS SUMMARY</div>			3. SUBTITLE <div style="text-align: center;">Work Unit Code (WUC) Source Data</div>												
4. AUTHORITY (Data Acquisition Document No.) <div style="text-align: center;">DI-ILSS-81282 SEE 16</div>		5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.1.2.3</div>		6. REQUIRING OFFICE <div style="text-align: center;">AIR-3.1.2N</div>												
7. DD 250 REQ <div style="text-align: center;">LT</div>	9. DIST STATEMENT REQUIRED <div style="text-align: center;">SEE 16</div>	10. FREQUENCY <div style="text-align: center;">SEE 16</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE 16</div>	14. DISTRIBUTION												
8. APP CODE <div style="text-align: center;">A</div>		11. AS OF DATE <div style="text-align: center;">SEE 16</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">R/ASR</div>	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="width: 20%;">Final</th> </tr> <tr> <td></td> <td></td> <td style="width: 10%;">Reg</td> <td style="width: 10%;">Repr</td> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Provide in Microsoft Word (or compatible) data file format. Disregard all references to MIL-STD-780. Use the Naval Air Systems Command Work Unit Code Guide For Aeronautical Equipment for guidance.  BLK 9: Distribution "D". See Attachment #4, Section J.  Blocks 10 - 13: The summary shall be delivered as follows: 1. Preliminary: 30 days prior to CDR. 2. Updates: 30 days after receipt of government comments. 3. Final: 18 months prior to LRIP. 4. Revisions: as requirements changes are identified. 5. For each delivery, the government shall respond with recommended comments or changes, if applicable, within 45 days and the contractor shall respond within 30 days.  BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY	0	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				15. TOTAL				0	1	0						

G. PREPARED BY 		H. DATE <div style="text-align: center;">5/08/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/9/2003</div>
--------------------	--	---	--------------------	--

**Form Approved**  
OMB No. 0704 - 0188

OMB No. 0704 - 0188

<b>A. CONTRACT LINE ITEM NO.</b> 0003	<b>B. EXHIBIT</b> A	<b>C. CATEGORY:</b> LOGISTICS
--	------------------------	----------------------------------

1. DATA ITEM NO. <b>A025</b>	2. TITLE OF DATA ITEM TECHNICAL DIRECTIVE	3. SUBTITLE LOGISTICS
---------------------------------	--	--------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. R/ASR	a. ADDRESSEE	Draft	b. COPIES	
							Final
						Reg	Rep

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/05/03	I. APPROVED BY <i>Martin D Skene</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	---	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0003</div>	B. EXHIBIT <div style="text-align: center;">A</div>	C. CATEGORY: <div style="text-align: center;">LOGISTICS</div>
--	--	--

D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>	E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. <div style="text-align: center;">A026</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">NUCLEAR HARDNESS MAINTENANCE/SURVEILLANCE PLAN</div>	3. SUBTITLE
---	--	-------------

4. AUTHORITY (Data Acquisition Document No.) <div style="text-align: center;">DI-NUOR-81025 (SEE 16)</div>	5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.1.5.2.9</div>	6. REQUIRING OFFICE <div style="text-align: center;">AIR-3.1.2N</div>
---	---	--

7. DD 250 REQ <div style="text-align: center;">LT</div>	9. DIST STATEMENT REQUIRED <div style="text-align: center;">SEE 16</div>	10. FREQUENCY <div style="text-align: center;">ONE/R</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE 16</div>	14. DISTRIBUTION		
8. APP CODE <div style="text-align: center;">A</div>		11. AS OF DATE <div style="text-align: center;">N/A</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">R/ASR</div>	a. ADDRESSEE	b. COPIES	
					Draft	Final
						Reg Repr

**16. REMARKS**

BLK 4: Contractor format acceptable. DID is for guidance only. Source data only.

BLK 9: Distribution "D". See Attachment #4 for details.

BLKS 12 & 13: Draft due 30 days prior to PDR. Final due 30 days after receipt of Government comments following CDR.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA271-E6 LIBRARY	0	1	0
SEE 16	0	0	0
	0	0	0
	0	0	0
	0	0	0
15. TOTAL	0	1	0

G. PREPARED BY 	H. DATE <div style="text-align: center;">5/05/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/9/2003</div>
--------------------	---	--------------------	--



(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. <b>A028</b>	2. TITLE OF DATA ITEM CALIBRATION/MEASUREMENT REQUIREMENT INFORMATION	3. SUBTITLE
---------------------------------	--	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-QCIC-80278A	5. CONTRACT REFERENCE SOW 3.2.1.5.2.4.5	6. REQUIRING OFFICE AIR-3.1.2N
--	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE SEE BLK 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES	
						Draft
						Reg Repr

16. REMARKS					
BLK 4: Use DID for guidance only. Contractor format acceptable. Deliver in MS Word or compatible format. Document shall, in detail, reflect the measurement requirements of the system, subsystem, or equipment. Contain the test, measurement, diagnostic equipment, calibration standard(s) and equipment required to assure traceability of all measurement to approved national standards.		PMA271-E6 LIBRARY	0	1	0
		NAWCLKE CODE 3.1.4.1	0	1	0
		NAWCLKE CODE 4.8.5.1	0	1	0
		NAWS CORONA CODE MS41	0	1	0
		SEE 16	0	0	0
		15. TOTAL	0	4	0

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	---	---------------------



**Form Approved**  
OMB No. 0704 - 0188

(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>A029</b>	2. TITLE OF DATA ITEM SUPPORTABILITY ANALYSIS SUMMARY	3. SUBTITLE SE CANDIDATE LIST
---------------------------------	--	----------------------------------

4. AUTHORITY (Data Acquisition Document No.) DI-ALSS-81529	5. CONTRACT REFERENCE SOW 3.2.1.5.2.4.1	6. REQUIRING OFFICE AIR-3.1.2N
---	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. ASREQ (SEE 16)	a. ADDRESSEE		b. COPIES	
						Draft	Final
					Reg		Rep

[illegible]

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--------------------------------------	--------------------	---	---------------------

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0003</div>	B. EXHIBIT <div style="text-align: center;">A</div>	C. CATEGORY: <div style="text-align: center;">LOGISTICS</div>
--	--	--

D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>	E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. <div style="text-align: center;">A030</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">SUPPORT EQUIPMENT ILLUSTRATIONS</div>	3. SUBTITLE
---	---	-------------

4. AUTHORITY (Data Acquisition Document No.) <div style="text-align: center;">SEE 16</div>	5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.1.5.2.4.4</div>	6. REQUIRING OFFICE <div style="text-align: center;">AIR-3.1.2N</div>
---	---	--

7. DD 250 REQ <div style="text-align: center;">LT</div>	9. DIST STATEMENT REQUIRED <div style="text-align: center;">SEE 16</div>	10. FREQUENCY <div style="text-align: center;">ONE/R</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE 16</div>	14. DISTRIBUTION		
8. APP CODE <div style="text-align: center;">A</div>		11. AS OF DATE <div style="text-align: center;">N/A</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">ASREQ</div>	a. ADDRESSEE	b. COPIES	
					Draft	Final
						Reg
						Repr

**16. REMARKS**

BLOCK 4: Contractor SEI format acceptable. Shall be 8 1/2"x11" isometric sketch in landscape orientation showing overall dimensions, weight, external power/interface requirements, cage code, prime manufacturer's part number, nomenclature and a brief functional description. The government shall evaluate the design.

BLK 9: Distribution "D". See Attachment #4, Section J.

BLOCK 12: Contractor shall submit SEI NLT 30 days prior to PDR.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA271-E6 LIBRARY	1	1	0
NAWCLKE CODE 4.8.5.1	1	1	0
NAWCLKE CODE 3.1.4.1	1	1	0
SEE 16	0	0	0
	0	0	0
15. TOTAL	3	3	0

G. PREPARED BY 	H. DATE <div style="text-align: center;">5/6/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/9/2003</div>
--------------------	--	--------------------	--

(1 Data Item)

OMB No. 0704 - 0188

<b>A. CONTRACT LINE ITEM NO.</b> 0003	<b>B. EXHIBIT</b> A	<b>C. CATEGORY:</b> LOGISTICS
--	------------------------	----------------------------------

1. DATA ITEM NO. <b>A031</b>	2. TITLE OF DATA ITEM SPECIAL AND/OR HAND TOOL LIST	3. SUBTITLE SPECIAL AND/OR HAND TOOL LIST
---------------------------------	--	--

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. ASREQ (SEE 16)	a. ADDRESSEE		b. COPIES	
							Draft
						Reg	Repr

**BLOCK 14: Contractor shall deliver electronic versions of all data.**

DD Skene	J. DATE 5/9/2003
----------	---------------------

DD Form 1423, JUN 90 Previous editions are obsolete Page 1 of 1 Pages

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0003</div>	B. EXHIBIT <div style="text-align: center;">A</div>	C. CATEGORY: <div style="text-align: center;">LOGISTICS</div>
--	--	--

D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>	E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>	F. CONTRACTOR
---	---	---------------

1. DATA ITEM NO. <div style="text-align: center;">A032</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">TECHNICAL MANUALS (SE)</div>	3. SUBTITLE
---	--	-------------

4. AUTHORITY (Data Acquisition Document No.) <div style="text-align: center;">SEE 16</div>	5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.1.5.2.4.6</div>	6. REQUIRING OFFICE <div style="text-align: center;">AIR-3.1.2N</div>
---	---	--

7. DD 250 REQ <div style="text-align: center;">DD</div>	9. DIST STATEMENT REQUIRED <div style="text-align: center;">SEE 16</div>	10. FREQUENCY <div style="text-align: center;">ONE/R</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE 16</div>	14. DISTRIBUTION		
8. APP CODE <div style="text-align: center;">A</div>		11. AS OF DATE <div style="text-align: center;">N/A</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">SEE 16</div>	a. ADDRESSEE	b. COPIES	
					Draft	Final Reg Repr

**16. REMARKS**  
BLOCK 4: Contractor format acceptable. Documents shall be compatible with current version of Government utilized software (Microsoft Word). Shall provide technical information to update existing tm to include operation, maintenance, troubleshooting, and/RO calibration. The manual shall have an illustrated parts breakdown (IPB) section. Contractor shall provide commercial manuals where applicable.

BLK 9: Distribution "D". See Attachment #4, Section J.

BLOCK 12: NLT 30 days prior to PDR.

BLOCK 13: Revisions as changes occur

BLOCK 14: Contractor shall deliver electronic versions of all data.

PMA 271- LIBRARY	0	1	0
NAWCLKE CODE 4.8.5.1	0	1	0
NAWCLKE CODE 3.1.4.1	0	1	0
SEE 16	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
15. TOTAL	0	3	0

G. PREPARED BY 	H. DATE <div style="text-align: center;">5/08/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/9/2003</div>
--------------------	---	--------------------	--

(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0003	B. EXHIBIT A	C. CATEGORY: LOGISTICS
-----------------------------------	-----------------	---------------------------

1. DATA ITEM NO. <b>A033</b>	2. TITLE OF DATA ITEM TECHNICAL MANUALS	3. SUBTITLE NATOPS REDLINE MARKUP/SOURCE DATA
---------------------------------	--	--

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES	
						Draft
						Reg Repr

[illegible]

PREPARED BY <i>[Signature]</i>	H. DATE 5/08/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
-----------------------------------	--------------------	---	---------------------











# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: PROGRAM MANAGEMENT												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. A038	2. TITLE OF DATA ITEM COST DATA SUMMARY REPORT DD 1921			3. SUBTITLE												
4. AUTHORITY (Data Acquisition Document No.) DI-FNCL-81565A (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15 provided in Section J				PMA271-E6 LIBRARY		0	1	0								
				ACO		0	1	0								
				AIR-4.2.3		0	2	0								
				AIR-4.2.7 LIBRARY		0	1	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		0	5	0								
G. PREPARED BY <i>Sam M. Faulin</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003										

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: PROGRAM MANAGEMENT					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. A039		2. TITLE OF DATA ITEM CONTRACT FUNDS STATUS REPORT (CFSR)			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81468			5. CONTRACT REFERENCE SOW 3.2.1.3.1.1		6. REQUIRING OFFICE AIR-4.2.5				
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY QRTLY	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION				
8. APP CODE N/A	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16							
<b>16. REMARKS</b> Block 12 & 13 - The initial submission is required electronically within 90 days following contract award. Subsequent submissions shall be required electronically twenty-five (25) days after the end of each subsequent quarter government fiscal year period.  NAVAIR SUPPLEMENTAL INSTRUCTIONS FOR COMPLETION OF DD FORM 1586  1. Item 11, column a. Reporting levels shall be by each Contract Line Item Number (CLIN).  2. Item 11, column b. Enter the appropriations, subhead, and project unit for each line item as specified on the contract appropriation data sheet, e.g., 1791506/41AP/01050.  3. Item 12 rows a, b and c. Columns 2 through 9 shall include monthly projected amounts projected amounts for the next 3 months, quarterly until the end of the next quarter's fiscal year, and by government fiscal year until the end of the contract.  4. In the Remarks, enter separately if applicable, the amount of profit/fee, over/under run, and the cost sharing ratio.					PMA271-E6 LIBRARY		0	1	0
					AIR-4.2.6		0	1	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
					15. TOTAL		0	2	0

G. PREPARED BY <i>Sam M. Faulstich</i>	H. DATE 9 May 03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
---	---------------------	---	---------------------

















# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0003		B. EXHIBIT A		C. CATEGORY: LOGISTICS	
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR
1. DATA ITEM NO. A046		2. TITLE OF DATA ITEM SOFTWARE QUALITY ASSURANCE PLAN (SQAP)			3. SUBTITLE
4. AUTHORITY (Data Acquisition Document No.) SEE 16			5. CONTRACT REFERENCE SOW 3.2.1.5.2.5		6. REQUIRING OFFICE AIR-3.1.2N
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED "E"	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION  a. ADDRESSEE  b. COPIES Final Draft Reg Repr
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16		
<b>16. REMARKS</b> Block 4: Provide in Microsoft Word format  The Software Quality Assurance Plan (SQAP) shall include, but not be limited to: A: The SQAP shall provide the developer's plan for Software Quality Assurance (SQA) process for software being produced by an internal or external developer for the projects. The SQAP shall agree and be consistent with the project's Software Development Plan (SDP) and any other Software Management process document. Additionally, the SQAP shall comply with the Corporate QA Policy. B: The SQAP shall address all E-6B software/firmware developed, maintained or modified, including trainer software, diagnostic software or special toolsets.  Blocks 10 - 13: The SQAP shall be delivered as follows:  A: A preliminary draft SQAP shall be provided NLT 30 days prior to PDR.  B: A final draft SQAP shall be provided NLT 30 days prior to CDR, and shall include all comments from the PDR.  C: A final SQAP shall be provided NLT 30 days following CDR and shall include all comments from the CDR.  D: The SQAP shall be updated as required to reflect any changes in the developer's process.					PMA-271 0 1 0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					15. TOTAL





Form Approved  
OMB No. 0704-0188

(1 Data Item)

OMB No. 0704 - 0188

A. CONTRACT LINE ITEM NO. 0101	B. EXHIBIT AA	C. CATEGORY: ENGINEERING
-----------------------------------	------------------	-----------------------------

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>AA01</b>	2. TITLE OF DATA ITEM WEIGHT AND BALANCE REPORT FOR AIRCRAFT	3. SUBTITLE MASS PROPERTIES DATA
---------------------------------	---	-------------------------------------

4. AUTHORITY (Data Acquisition Document No.) SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.1.3.3	6. REQUIRING OFFICE AIR-4.1.1.3
--	--	------------------------------------

7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES	
						Draft
						Reg Rep

<b>16. REMARKS</b>  BLK 4: The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.1 d, e, f (vertical and lateral), g, h, i, j, k, l, n, o, p and 10.2.2 h and 10.2.3. Contractor format in MS Office Compatible files acceptable.	PMA 271- E-6 Library	1	1	0
	AIR-4.3.3 JAX	1	1	0

The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.2. The format of the report shall be in both the standard format (DD-365 Series Forms) and in the latest version of the Automated Weight and Balance Systems (AWBS) at the time of submittal.	AIR-4.1.5	1	1	0
	SEE 16	0	0	0

BLK 9: Distribution "D". See attachment #4 for details.	0	0	0
---	---	---	---

BLK 12 & 13: Revisions as changes occur				
---	--	--	--	--

--	--	--	--	--

PLK 14: Contractor shall deliver electronic versions of all reports				
---	--	--	--	--

BLR 14. Contractor shall deliver electronic versions of all reports.				

[illegible][illegible][illegible][illegible][illegible][illegible][illegible][illegible][illegible][illegible]

Category	Sub-category	Value	Unit
Total	...	...	...
	...	...	...

15. TOTAL	3	3	0
-----------	---	---	---

G. PREPARED BY <i>[Signature]</i>	H. DATE <i>5/20/2000</i>	I. APPROVED BY <i>[Signature]</i>	J. DATE <i>5/20/2000</i>
--------------------------------------	-----------------------------	--------------------------------------	-----------------------------

DD Form 123, 11-90	5/08/03	Markus Skene	5/9/2003
Previous editions are obsolete.		Page	of

Page \_\_\_\_ of \_\_\_\_ Pages









# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: ENGINEERING									
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR								
1. DATA ITEM NO. AA05		2. TITLE OF DATA ITEM ENGINEERING CHANGE PROPOSAL			3. SUBTITLE								
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80639C (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.4.2.2.1		6. REQUIRING OFFICE AIR-4.1.1.3								
7. DD 250 REQ DD		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16							
8. APP CODE A		11. AS OF DATE N/R		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION							
						b. COPIES							
						Final							
						Reg Repr							
16. REMARKS BLK 4: Contractor format acceptable. DID is for guidance only. BLK 9: Distribution "D". See Attachment #4 for details. BLKs 12 & 13: Submit as changes occur. BLK 14: Contractor shall deliver electronic versions of data.						a. ADDRESSEE		Draft		Final			
						PMA271-E6 LIBRARY		1		1		0	
						ACO		1		1		0	
						SEE 16		0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
								0		0		0	
						15. TOTAL						2	

G. PREPARED BY <i>Harry P. Felt</i>		H. DATE 5/08/03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003	
--	--	--------------------	--	---	--	---------------------	--



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: LOGISTICS			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. AA07	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE LOGISTICS			
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80925 (SEE 16)		5. CONTRACT REFERENCE SEE 16		6. REQUIRING OFFICE AIR-3.1.2N			
7. DD 250 REQ SEE 16	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION ASREQ	14. DISTRIBUTION			
8. APP CODE SEE 16		11. AS OF DATE ASREQ	13. DATE OF SUBSEQUENT SUBM. ASREQ				
<b>16. REMARKS</b> BLK 4: Update the following existing documentation: A010, Software Development Plan, SOW 3.2.1.5.2.5 A011, Software Version Description, SOW 3.2.1.4.2.5, 3.2.1.5.2.5 A013, Test Support Plan, SOW 3.2.2.1.6, 3.2.2.1.7 A014, Consumables and Bulk Items List, SOW 3.2.1.5.2.3 A015, Supportability Analysis Summary, Deleted, Relocated, Altered Items, SOW 3.2.1.2.3 A016, Integrated Support Plan, SOW 3.2.1.5 A017, Logistics Management Information Data Products, SOW 3.2.1.5.2.2 A018, Logistics Management Information Plan, SOW 3.2.1.5.2.2 A019, Computer Resources Life Cycle Management Plan, SOW 3.2.1.5.2.5 A020, Supportability Analysis Summary, Maintenance Plans, 3.2.1.5.2.2 A021, Phased Support Plan, SOW 3.2.1.5.2.2 A022, Supportability Analysis Summary, Reliability Centered Maintenance Summary, SOW 3.2.1.5.2.2 A023, Logistics Management Information, SERD, SOW 3.2.1.5.2.4.3 A024, Supportability Analysis Summary, Work Unit Code (WUC) Source Data, SOW 3.2.1.2.3 A025, Technical Directive, Logistics, SOW 3.2.1.4.2.2.3, 3.2.1.5.2.5, 3.2.1.5.2.9 A026, Nuclear Hardness Maintenance/Surveillance, SOW 3.2.1.5.2.9 A027, Hardness Protection Item Location List, SOW 3.2.1.5.2.9, 3.2.1.2.6 A028, Calibration/Measurement Requirement Information, SOW 3.2.1.5.2.4.5 A029, PSE/CSE Candidate List, SOW 3.2.1.5.2.4.1 A030, Support Equipment Illustrations, SOW 3.2.1.5.2.4.4 A031, Support Equipment Tool List, Special and/or Hand Tool List, SOW 3.2.1.5.2.4.2 B001, Initial Spares List, SOW 3.2.1.5.2.3  BLK 7: DD 250 or LT requirements shall be the same as required for the base contract CDRL.  BLK 8: Approval code requirements shall be the same as required for the base contract CDRL.  BLK 9: Distribution Statement Required shall be the same as required for the base contract CDRL.  BLK 14: Data delivery shall be via the same media as required for the base contract CDRL.				a. ADDRESSEE PMA-271 E-6 LIBRARY	b. COPIES Draft	Final Reg Repr	
				SEE 16	0	1	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: PROGRAM MANAGEMENT												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. AA09	2. TITLE OF DATA ITEM CONTRACT FUNDS STATUS REPORT (CFSR)			3. SUBTITLE												
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81468		5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY QRTLY	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE N/A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> Block 12 & 13 - The initial submission is required electronically within 90 days following contract award. Subsequent submissions shall be required electronically twenty-five (25) days after the end of each subsequent quarter government fiscal year period.  <b>NAVAIR SUPPLEMENTAL INSTRUCTIONS FOR COMPLETION OF DD FORM 1586</b>  1. Item 11, column a. Reporting levels shall be by each Contract Line Item Number (CLIN).  2. Item 11, column b. Enter the appropriations, subhead, and project unit for each line item as specified on the contract appropriation data sheet, e.g., 1791506/41AP/01050.  3. Item 12 rows a, b and c. Columns 2 through 9 shall include monthly projected amounts projected amounts for the next 3 months, quarterly until the end of the next quarter's fiscal year, and by government fiscal year until the end of the contract.  4. In the Remarks, enter separately if applicable, the amount of profit/fee, over/under run, and the cost sharing ratio.				PMA271-E6 LIBRARY		0	1	0								
				AIR-4.2.6		0	1	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		0	2	0								
G. PREPARED BY <i>Sam M. Faulin</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>												
				J. DATE 5/9/2003												



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0101		<b>B. EXHIBIT</b> AA		<b>C. CATEGORY:</b> PROGRAM MANAGEMENT					
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>				
<b>1. DATA ITEM NO.</b> AA11		<b>2. TITLE OF DATA ITEM</b> COST PERFORMANCE REPORT(CPR)			<b>3. SUBTITLE</b> PAGE 1 OF 2				
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DID DI-MGMT-81466			<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.3.3.1		<b>6. REQUIRING OFFICE</b> AIR-4.2.5				
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> MONTHLY	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>				
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16						
<b>16. REMARKS</b> <p>The Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as modified per the following:</p> <p>1. Block 9 - Distribution Statement: See attached Supplement for statement definition and release authority information.</p> <p>2. Block 12 - Date of First Submission. The first submission is due within 25 calendar days after the end of the first full accounting period following contract award.</p> <p>3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an advanced "quick look" report (Formats 1, 2, 3, 4) within 10 calendar days after the close of the contractor's accounting period. The final monthly submission containing all formats (Formats 1 through 5) shall be provided within 25 calendar days after the close of the contractor's monthly accounting period.</p> <p>4. Block 14 - Distribution and addresses: Electronic copies shall be provided using the American National Standards Institute (ANSI) X12 Transaction Set 839 4010 specification.</p> <p>5. Block 16 - Remarks:</p> <p>a. Format 1 Instructions:</p> <p>(1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Level three of the CWBS, except for the following:</p> <p>... (a) when the budgeted value of a Level three CWBS element budget exceeds 20% of the Contract Budget Baseline (CBB) then such element will be reported at a lower level where none of the lower reporting elements exceed 20% of the CBB.</p> <p>... (b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB then the element shall be reported at Level two, not subdivided into its Level three components</p> <p>b. Format 2 Instructions: Use organizational categories, e.g., Integrated Product Team (IPT) or functional, following reporting conventions in paragraph 5.a.(1)(a) through 5.a.(1)(c) substituting applicable organizational levels for CWBS levels.</p> <p>(1) Material shall be identified separately as a non-add item.</p> <p>(2) Major Subcontractors shall be identified separately as a non-add item.</p>					<b>b. COPIES</b>				
					<b>a. ADDRESSEE</b>		<b>Draft</b>	<b>Final</b>	
								<b>Reg</b>	<b>Repr</b>
					PMA271-E6 LIBRARY		0	1	0
					AIR-4.2.6		0	1	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
					<b>15. TOTAL</b>		0	2	0
<b>G. PREPARED BY</b> <i>Sam M. Faulkner</i>		<b>H. DATE</b> 9 May 03		<b>I. APPROVED BY</b> <i>Martin D Skane</i>					
				<b>J. DATE</b> 5/9/2003					





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101		B. EXHIBIT AA		C. CATEGORY: PROGRAM MANAGEMENT					
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR				
1. DATA ITEM NO. AA12		2. TITLE OF DATA ITEM FUNCTIONAL COST-HOUR & PROGRESS REPORT			3. SUBTITLE DD-1921-1				
4. AUTHORITY (Data Acquisition Document No.) DI-FNCL-81566A (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5				
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY SEE 16		12. DATE OF FIRST SUBMISSION SEE 16			
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16		14. DISTRIBUTION			
						b. COPIES			
						a. ADDRESSEE	Final		
							Draft	Reg	Repr
16. REMARKS  Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15 provided in Section J						PMA271-E6 LIBRARY	0	1	0
						ACO	0	1	0
						AIR-4.2.3	0	2	0
						AIR-4.2.7 LIBRARY	0	1	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
						15. TOTAL			
G. PREPARED BY <i>Sam M. Faulstich</i>			H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003		

**Form Approved**  
OMB No. 0704-0188

OMB No. 0704-0188

<b>A. CONTRACT LINE ITEM NO.</b>	<b>B. EXHIBIT</b>	<b>C. CATEGORY:</b>
0101	AA	LOGISTICS

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
E-6B (BLOCK I)	N00019-03-R-0002	

1. DATA ITEM NO. <b>AA13</b>	2. TITLE OF DATA ITEM TECHNICAL MANUALS	3. SUBTITLE SEE 16
---------------------------------	--	-----------------------

4. AUTHORITY (Data Acquisition Document No.) TMCR-02-E6001 SEE 16	5. CONTRACT REFERENCE SOW 3.2.1.5.2.9	6. REQUIRING OFFICE AIR-3.1.2N
--	--	-----------------------------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED  SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE SEE 16	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES	
						Draft
						Reg Rep

**16. REMARKS**  
BLK 3, 4, 9, 10, 11, 12, & 13: Technical Manual delivery dates, validation requirements and other pertinent information is provided in Technical Manual Contracts TMCR-02-E6001, Attachment 14, provided in Section J.

Update the following existing documentation.

- A032, Technical Manuals (SE), sow 3.2.1.5.2.4.6
- A033, Technical Manuals (NATOPS)
- A034, Technical Manuals (NON-NATOPS)
- A035, Technical Manuals . Validation Plan/Certificate

PMA271-E8 LIBRARY	0	1	0
SEE 16	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
	0	0	0
15. TOTAL	0	1	0

G. PREPARED BY <i>[Signature]</i>	H. DATE 5/6/03	I. APPROVED BY <i>Martin D Skane</i>	J. DATE 5/9/2003
--------------------------------------	-------------------	---	---------------------







# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0101	B. EXHIBIT AA	C. CATEGORY: TRAINING
-----------------------------------	------------------	--------------------------


D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. AA16	2. TITLE OF DATA ITEM TRAINING MATERIALS	3. SUBTITLE MAINTENANCE TRAINING PAGE 2
--------------------------	---	--

4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110	5. CONTRACT REFERENCE SOW 3.2.3.1.2, 3.2.3.2 & 3.2.3.2.1	6. REQUIRING OFFICE PMA-205
---	---	--------------------------------

7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION
8. APP CODE SEE 16	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16		

<b>16. REMARKS</b> <b>COMPUTER-BASED TRAINING MATERIALS</b>  BLK 3: Instructional Media Design Package and Instructional Media Package. BLK 4: The Contractor shall develop/revise CBT as an integral part of the overall training material revision effort. CBT changes shall meet AICC and Shareable courseware object reference model requirements using DI-ILSS-81520 with paragraphs 2.2 through 2.4.6 and 2.5 d-f deleted and DI-ILSS-81520B with paragraphs 2a, 2b, 2d, 3.3.1a-j, 3.3.2, 3.3.3e(6)-(11), 3.3.4 through 3.3.9, 3.6.1a-f, 3.6.2a(5), 3.6.2b(5), 3.6.3a(3), 3.6.4, 3.6.6a-k and 3.6.6m deleted as guides. Contractor format is acceptable. BLK 8: Approval required for final deliverable only. The Contractor shall schedule periodic reviews of CBT development process in order to provide Navy guidance for the end product assurance. BLK 9: Distribution "D". See Attachment #4 for details. BLKs 12, 13 & 14: Deliver a draft of each entire CBT course to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD as completed. The Government shall have 30 days for review and comment. Deliver a final of each course to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD 60 days after receipt of Government comments. Material delivered in electronic format, must be submitted via an FTP site or CD-ROM in a Contractor format.  <b>TRAINING SYSTEM SUPPORT DOCUMENT</b>  BLK 4: Use DI-ILSS-81527B with paragraph 2.3.3.deleted as a guide. BLK 8: Approval required for final only. Government has 30 days for review and comment of the draft. BLK 9: Distribution "D". See Attachment #4 for details. BLKs 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 at the time of delivery of the first final CBT course delivery. Deliver final upon delivery of the last CBT course delivery. Deliver on digital copy on CD-ROM of the Training System Administrator's and User's Guide to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD.	PMA271-E6 LIBRARY	0	1	0
	NAMTGD 1080	1	1	1
	NAMTG CIS	0	1	0
	SEE 16	0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
	15. TOTAL	1	3	1

G. PREPARED BY 	H. DATE 5/12/03	I. APPROVED BY Martin D Skane	J. DATE 5/12/2003
--	--------------------	----------------------------------	----------------------





















# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0109		B. EXHIBIT AB		C. CATEGORY: TRAINING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. AB04	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE NAVIGATIONAL TRAINER			
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80925 (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.3.1.1		6. REQUIRING OFFICE PMA-205			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE SEE 16	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		b. COPIES Final Draft Reg Repr		
<b>16. REMARKS</b> Block 4: Contractor format acceptable. Update the following Government provided most recent Navigation Part Task Trainer (NAVPTT) documentation: Trainer Engineering Design Report, E-6NT-A003 Software Development Plan Trainer Facilities Report, E-6NT-A006 Software Requirements Specification, E-6NT-A005 Trainer Criteria Report, E-6NT-A007 Product Drawings & Associated Lists, E-6NT-A007 Software Product Specification, E-6NT-011 Trainer Test Procedures and Results Report, E-6NT-A008 Trainer Functional Specification, E-6NT-001 Vendor Technical Manuals (COTS) Interface Requirements Specification, E-6NT-A009 System/Subsystem Specification Report, E-6NT-SSS Math Model Report, E-6NT-A008 Instructor Utilization Handbook, E-6NT-A006 System/Subsystem Design Description/Interface Design Description, E-6NT-A004 Proposed Spare Part List, E-6NT-A009 Software Design Description, E-6NT-SDD Software Version Description, E-6NT-A014 Provide source documentation for all trainer-peculiar design development.  Block 8: Approval not required for draft. Approval required for final.  Block 9: Distribution "D". See Attachment #4 for details.  Block 12, 13 & 14: Submit draft to VQ-7 COR 90 days prior to scheduled Trainer acceptance test. Submit final to VQ-7 COR 60 days after trainer acceptance.				PMA271-E6 LIBRARY	0	1	0
				VQ-7	1	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			
G. PREPARED BY 		H. DATE 5/12/03		I. APPROVED BY 			
				J. DATE 5/12/2003			













# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0109		B. EXHIBIT AB		C. CATEGORY: TRAINING			
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR		
1. DATA ITEM NO. AB09	2. TITLE OF DATA ITEM ACCEPTANCE TEST PROCEDURE			3. SUBTITLE DUAL TRAILING WIRE ANTENNA TRAINER			
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80603			5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION		
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16				
<b>16. REMARKS</b> BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the DTWA (AN/ART-54) Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format guidance. Provide in Microsoft Office or compatible format.  BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP delivery.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled acceptance test. Government has 30 days for review and comments. Submit final ATP two weeks prior to scheduled acceptance testing.			a. ADDRESSEE		b. COPIES		
					Draft	Final	
						Reg	Repr
			PMA-271 E-6 LIBRARY		0	1	0
			NAMTGD 1080		1	1	0
			SEE 16		0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
			15. TOTAL		1	2	0

G. PREPARED BY 	H. DATE 5/12/03	I. APPROVED BY 	J. DATE 5/12/2003
--	--------------------	--	----------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0109		<b>B. EXHIBIT</b> AB		<b>C. CATEGORY:</b> TRAINING					
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>				
<b>1. DATA ITEM NO.</b> AB0E		<b>2. TITLE OF DATA ITEM</b> TRAINING MATERIAL			<b>3. SUBTITLE</b> CT/DT & OT TRAINING				
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ILSS-81104 & DI-ILSS-81523			<b>5. CONTRACT REFERENCE</b> SOW 3.2.3, 3.2.3.3.3		<b>6. REQUIRING OFFICE</b> PMA-205				
<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> R/ASR	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>				
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16						
<b>16. REMARKS</b> TRAINING AND TRAINING MATERIALS  BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only. OT training materials shall be in the format to be provided for cadre training.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Two weeks prior to scheduled event, provide student handouts (Trainee Guides) to all trainees in format to be provided for cadre training at the start of CT, DT and OT training. Provide critique sheets on completion to DT/OT students. Incorporate salient comments from DT critique sheets into Trainee Guides as necessary to update material for cadre training.  <b>TRAINEE AND TRAINING COURSE COMPLETION REPORT</b>  BLK 4: Contractor format acceptable. DID DI-ILSS-81104 is for guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET 1080 as applies and PMA-271.					<b>b. COPIES</b>				
					<b>a. ADDRESSEE</b>		<b>Draft</b>	<b>Final</b>	
								<b>Reg</b>	<b>Repr</b>
					PMA271-E6 LIBRARY		0	1	0
					VQ-7		0	1	0
					NAMTRAGRUDET 1080		0	1	0
					SEE 16		0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
							0	0	0
					<b>15. TOTAL</b>		0	3	0

<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/14/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---	--	---------------------------	---	-----------------------------



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please **DO NOT RETURN** your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: PROGRAM MANAGEMENT							
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR						
1. DATA ITEM NO. BA02		2. TITLE OF DATA ITEM CONFERENCE MINUTES			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81250 (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.1.3.6		6. REQUIRING OFFICE PMA-271						
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED SEE 16		10. FREQUENCY ONE TIME		12. DATE OF FIRST SUBMISSION SEE 16					
8. APP CODE A		11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. N/A		14. DISTRIBUTION					
						b. COPIES					
16. REMARKS BLK 4: Contractor format authorized, DID is guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLK 12: Delivery of conference minutes shall occur no later than 30 days after the conclusion of each review.  BLK 14: Contractor shall deliver electronic versions of all data.						a. ADDRESSEE		Draft		Final	
								Reg		Repr	
						PMA271-E6 LIBRARY		0	1	0	
						ACO		0	1	0	
						SEE 16		0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
								0	0	0	
15. TOTAL						0	2	0			
G. PREPARED BY <i>Sam M. Faulstich</i>			H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>			J. DATE 5/9/2003			





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: ENGINEERING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. BA03	2. TITLE OF DATA ITEM SOFTWARE DESIGN DESCRIPTION (SDD)			3. SUBTITLE												
4. AUTHORITY (Data Acquisition Document No.) DI-PSC-81435A (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.5.2.5		6. REQUIRING OFFICE AIR-4.1.1.3												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1"> <tr> <th rowspan="2">a. ADDRESSEE</th> <th colspan="3">b. COPIES</th> </tr> <tr> <th>Draft</th> <th colspan="2">Final</th> </tr> <tr> <td></td> <td></td> <th>Reg</th> <th>Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: Contractor format acceptable, DID is guidance only.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKS 12 & 13: Revisions as changes occur.  BLK 14: Contractor shall deliver electronic versions of all data.				PMA271-E6 LIBRARY		0	1	0								
				SEE 16		0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		0	1	0								

G. PREPARED BY 	H. DATE 5/22/03	I. APPROVED BY 	J. DATE 5/22/03
--	--------------------	---	--------------------





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201	B. EXHIBIT BA	C. CATEGORY: ENGINEERING
-----------------------------------	------------------	-----------------------------

D. SYSTEM/ITEM E-6B (BLOCK I)	E. CONTRACT/PR NO. N00019-03-R-0002	F. CONTRACTOR
----------------------------------	--	---------------

1. DATA ITEM NO. BA06	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS	3. SUBTITLE ENGINEERING
--------------------------	--	----------------------------

4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-80925 (SEE 16)	5. CONTRACT REFERENCE SEE 16	6. REQUIRING OFFICE AIR-4.1.1.3
--	---------------------------------	------------------------------------

7. DD 250 REQ SEE 16	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION ASREQ	14. DISTRIBUTION
8. APP CODE SEE 16	11. AS OF DATE ASREQ	13. DATE OF SUBSEQUENT SUBM. ASREQ		

16. REMARKS BLKS 4 & 5: Contractor format acceptable. Update the following existing documentation: A001, System Specifications, SOW 3.2.1.1.2 A002, Engineering Drawings and Associated Lists, SOW 3.2.1.4.1 A005, Program Specification Documentation, SOW 3.2.1.1.2 A037, Data Accession List, SOW 3.2.4 A005, Program Unique Specification Document, Configuration Item Product Spec, SOW 3.2.1.1.2 A006, Software Requirements Spec, SOW 3.2.1.1.2 A007, Interface Requirements Spec, 3.2.1.1.4 A008, Software Product Spec, SOW 3.2.1.1.2 A009, System/Segment Interface Control Spec, 3.2.1.1.4 A00A, Interface Design Description, SOW 3.2.1.1.4 A00B, Software Users Manual, SOW 3.2.1.2.10 A00E, Test Procedures, SOW 3.2.1.2.1.4, 3.2.2.1.3 A00F, Subsystem Design Analysis Report, Structural Analysis Report, SOW 3.2.1.1.3.4 A00G, Subsystem Design Analysis Report, Electrical Loads Analysis, SOW 3.2.1.1.3.1 A00H, Subsystem Design Analysis Report, Data, Cooling Design and Analysis, SOW 3.2.1.1.3.2 A00K, Hazardous Material Management Prog. Report, SOW 3.2.1.2.8 A00P, Reliability Allocations and Predictions, SOW 3.2.1.2.1.1 A00Q, Maintainability/Bit Allocations and Predictions, SOW 3.2.1.2.1.2 A00R, Failure Modes Effects Criticality Analysis, SOW 3.2.1.2.1.3 A00S, Fracas Summary Report, SOW 3.2.1.2.1.8 A00T, Environmental Analysis, SOW 3.2.1.1.3.7 A00U, Acceptance Test Procedure (With ESS), SOW 3.2.2.2 A00V, Test Reports, SOW 3.2.2.1.6 A00W, Safety Assessment Report, SOW 3.2.1.1.3.6, 3.2.1.2.5 A00Z, Request for Nomenclature, SOW 3.2.1.4.2.1	LIBRARY	0	1	0
	SEE 16	0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
	15. TOTAL	0	1	0

G. PREPARED BY <i>Harry P. Felt</i>	H. DATE 5/08/03	I. APPROVED BY <i>Martin D. Skane</i>	J. DATE 5/9/2003
--	--------------------	--	---------------------







# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: PROGRAM MANAGEMENT												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. BA10	2. TITLE OF DATA ITEM COST DATA SUMMARY REPORT DD 1921			3. SUBTITLE												
4. AUTHORITY (Data Acquisition Document No.) DI-FNCL-81565A (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5												
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE A		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 35%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15 provided in Section J				PMA271-E6 LIBRARY		0	1	0								
				ACO		0	1	0								
				AIR-4.2.3		0	2	0								
				AIR-4.2.7 LIBRARY		0	1	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
						0	0	0								
				15. TOTAL		0	5	0								
G. PREPARED BY <i>Sam M. Faulkner</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>		J. DATE 5/9/2003										







# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: PROGRAM MANAGEMENT			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. BA13	2. TITLE OF DATA ITEM COST PERFORMANCE REPORT(CPR)			3. SUBTITLE PAGE 1 OF 2			
4. AUTHORITY (Data Acquisition Document No.) DID DI-MGMT-81466		5. CONTRACT REFERENCE SOW 3.2.1.3.3.1		6. REQUIRING OFFICE AIR-4.2.5			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQUENCY MONTHLY	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE N/A	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE		b. COPIES Draft Final Reg Repr		
<b>16. REMARKS</b> The Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as modified per the following:  1. Block 9 - Distribution Statement: See attached Supplement for statement definition and release authority information.  2. Block 12 - Date of First Submission. The first submission is due within 25 calendar days after the end of the first full accounting period following contract award.  3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an advanced "quick look" report (Formats 1, 2, 3, 4) within 10 calendar days after the close of the contractor's accounting period. The final monthly submission containing all formats (Formats 1 through 5) shall be provided within 25 calendar days after the close of the contractor's monthly accounting period.  4. Block 14 - Distribution and addresses: Electronic copies shall be provided using the American National Standards Institute (ANSI) X12 Transaction Set 839 4010 specification.  5. Block 16 - Remarks: a. Format 1 Instructions: (1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Level three of the CWBS, except for the following: . . (a) when the budgeted value of a Level three CWBS element budget exceeds 20% of the Contract Budget Baseline (CBB) then such element will be reported at a lower level where none of the lower reporting elements exceed 20% of the CBB. . . (b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB then the element shall be reported at Level two, not subdivided into its Level three components  . . b. Format 2 Instructions: Use organizational categories, e.g., Integrated Product Team (IPT) or functional, following reporting conventions in paragraph 5.a.(1)(a) through 5.a.(1)(c) substituting applicable organizational levels for CWBS levels. . (1) Material shall be identified separately as a non-add item. . (2) Major Subcontractors shall be identified separately as a non-add item.				PMA271-E6 LIBRARY	0	1	0
				AIR-4.2.6	0	1	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL			
G. PREPARED BY <i>Sam M. Faulstich</i>		H. DATE 9 May 03		I. APPROVED BY <i>Martin D Skane</i>			
				J. DATE 5/9/2003			

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201	<b>B. EXHIBIT</b> BA	<b>C. CATEGORY:</b> PROGRAM MANAGEMENT
--	-------------------------	---

<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)	<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002	<b>F. CONTRACTOR</b>
---	---	----------------------

<b>1. DATA ITEM NO.</b> BA13	<b>2. TITLE OF DATA ITEM</b> COST PERFORMANCE REPORT(CPR)	<b>3. SUBTITLE</b> PAGE 2 OF 2
---------------------------------	--	-----------------------------------

<b>4. AUTHORITY (Data Acquisition Document No.)</b> DID DI-MGMT-81466	<b>5. CONTRACT REFERENCE</b> SOW 3.2.1.3.3.1	<b>6. REQUIRING OFFICE</b> AIR-4.2.6
--	---	---

<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> MONTHLY	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16	<b>14. DISTRIBUTION</b>
<b>8. APP CODE</b> N/A		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16	

<b>16. REMARKS</b>				
<p>..(c) Format 1 and Format 2 Instructions: Reporting levels will be reviewed periodically, and may be adjusted by contract modification with no change to the contract price.</p> <p>..(d) Format 3 Instructions: Significant differences (absolute values exceeding +/- 5%) between the Performance Measurement Baseline (PMB) at the beginning and end of each specified period shall be explained in Format 5.</p> <p>..(e) Format 5 Instructions:</p> <p>(1) Problem analyses and narrative explanations shall be required for Format 1 elements when cost/schedule variances fall within the following categories:</p> <ul style="list-style-type: none"> <li>o 5 largest current cost variances exceeding +/- \$100K or +/- 5%</li> <li>o 5 largest current schedule variances exceeding +/- \$100K or +/- 5%</li> <li>o 5 largest cumulative cost variances exceeding +/- \$250K and +/- 5%</li> <li>o 5 largest cumulative schedule variances exceeding +/- \$250K and +/- 5%</li> <li>o 5 largest variances at completion exceeding +/- \$250K and +/- 5%</li> <li>o other cost and schedule variances or technical performance issues that are causing or are likely to cause significant schedule delays or cost overruns.</li> </ul> <p>(2) Narrative explanations required and variance thresholds will be reviewed periodically, and may be adjusted by contract modification with no change in contract price.</p> <p>(3) Schedule variance narratives shall identify significant missed milestones, impact to major milestones, and expected recovery dates.</p> <p>(4) If there are no changes to the reportable element problem analysis, expected impacts, or corrective action status then specify, "no changes since the last reported analysis" and reference the CPR date when the narrative was reported.</p> <p>g. CPRs and C/SSRs required from subcontractors will be provided electronically using the ANSI X12 Transaction Set 839 4010 specification.</p>	PMA271-E6 LIBRARY	0	1	0
	AIR-4.2.6	0	1	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		0	0	0
		<b>15. TOTAL</b>	0	2

<b>G. PREPARED BY</b> <i>Sam M. Foulis</i>	<b>H. DATE</b> 9 May 03	<b>I. APPROVED BY</b> <i>Martin D Skane</i>	<b>J. DATE</b> 5/9/2003
---	----------------------------	--	----------------------------













# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201		<b>B. EXHIBIT</b> BA		<b>C. CATEGORY:</b> TRAINING				
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>			
<b>1. DATA ITEM NO.</b> BA18		<b>2. TITLE OF DATA ITEM</b> REVISION OF EXISTING GOVERNMENT DOCUMENTS		<b>3. SUBTITLE</b> NAVIGATIONAL TRAINER				
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ADMN-80925 (SEE 16)			<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.1		<b>6. REQUIRING OFFICE</b> PMA-205			
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> D	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>			
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16					
<b>16. REMARKS</b> Block 4: Contractor format acceptable. Update the following Government provided most recent Navigation Part Task Trainer (NAVPTT) documentation: Trainer Engineering Design Report, E-6NT-A003 Software Development Plan Trainer Facilities Report, E-6NT-A006 Software Requirements Specification, E-6NT-A005 Trainer Criteria Report, E-6NT-A007 Product Drawings & Associated Lists, E-6NT-A007 Software Product Specification, E-6NT-011 Trainer Test Procedures and Results Report, E-6NT-A008 Trainer Functional Specification, E-6NT-001 Vendor Technical Manuals (COTS) Interface Requirements Specification, E-6NT-A009 System/Subsystem Specification Report, E-6NT-SSS Math Model Report, E-6NT-A008 Instructor Utilization Handbook, E-6NT-A006 System/Subsystem Design Description/Interface Design Description, E-6NT-A004 Proposed Spare Part List, E-6NT-A009 Software Design Description, E-6NT-SDD Software Version Description, E-6NT-A014 Provide source documentation for all trainer-peculiar design development.  Block 8: Approval not required for draft. Approval required for final.  Block 9: Distribution "D". See Attachment #4 for details.  Block 12, 13 & 14: Submit draft to VQ-7 COR 90 days prior to scheduled Trainer acceptance test. Submit final to VQ-7 COR 60 days after trainer acceptance.				<b>a. ADDRESSEE</b>		<b>b. COPIES</b>		
						<b>Draft</b>	<b>Final</b>	
							<b>Reg</b>	<b>Repr</b>
				PMA271-E6 LIBRARY		0	1	0
				VQ-7		1	1	0
				SEE 16		0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
						0	0	0
				<b>15. TOTAL</b>		1	2	0

<b>G. PREPARED BY</b> 		<b>H. DATE</b> 5/12/03	<b>I. APPROVED BY</b> 	<b>J. DATE</b> 5/12/2003
---	--	---------------------------	---	-----------------------------





**Form Approved**

(1 Data Item)

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0201		B. EXHIBIT BA		C. CATEGORY: TRAINING			
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR			
1. DATA ITEM NO. BA20	2. TITLE OF DATA ITEM TRAINING MATERIALS			3. SUBTITLE MAINTENANCE TRAINING PAGE 1			
4. AUTHORITY (Data Acquisition Document No.) DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110		5. CONTRACT REFERENCE SOW 3.2.3.1.2, 3.2.3.2 & 3.2.3.2.1		6. REQUIRING OFFICE PMA-205			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED SEE 16	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
<b>15. REMARKS</b> <b>TRAINING MATERIAL CHANGES</b>  <b>BLK 4:</b> Revise NAMTRAGUDET 1080 training all documents and courseware as required to reflect incorporation of Block 1, using DIDs DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-81100 as guides. AIM II format. AIM II provided as GFI. Documents and courseware, to include CBT, shall be IAW current government sample package and macros as provided by the NAMTRAGUDET, except new courses may be delivered as commercial content-driven training material in contractor format.  <b>BLK 8:</b> Approval required for final deliverables only.  <b>BLK 9:</b> Distribution "D". See Attachment #4 for details.  <b>BLKS 12, 13 &amp; 14:</b> Draft copies of all training material changes will be reviewed through the IPT/IPTD process at the 35% review. Submit draft courses 30 days after the start of instructor training. Final due 30 days after the IPT/IPTD final review that will follow instructor training course presentation. NAMTRAGRUDET 1080 and NAMTG CIS one final hard copy and one final electronic copy each.				PMA271-E6 LIBRARY	0	1	0
				NAMTGD 1080	1	1	0
				NAMTG CIS	0	1	0
				SEE 16	0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
					0	0	0
				15. TOTAL	1	3	0
G. PREPARED BY 		H. DATE 5/14/03		I. APPROVED BY 			
				J. DATE 5/12/2003			

# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0201		<b>B. EXHIBIT</b> BA		<b>C. CATEGORY:</b> TRAINING	
<b>D. SYSTEM/ITEM</b> E-6B (BLOCK I)			<b>E. CONTRACT/PR NO.</b> N00019-03-R-0002		<b>F. CONTRACTOR</b>
<b>1. DATA ITEM NO.</b> BA20		<b>2. TITLE OF DATA ITEM</b> TRAINING MATERIALS			<b>3. SUBTITLE</b> MAINTENANCE TRAINING PAGE 2
<b>4. AUTHORITY (Data Acquisition Document No.)</b> DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110			<b>5. CONTRACT REFERENCE</b> SOW 3.2.3.1.2, 3.2.3.2 & 3.2.3.2.1		<b>6. REQUIRING OFFICE</b> PMA-205
<b>7. DD 250 REQ</b> DD	<b>9. DIST STATEMENT REQUIRED</b> SEE 16	<b>10. FREQUENCY</b> ONE/R	<b>12. DATE OF FIRST SUBMISSION</b> SEE 16		<b>14. DISTRIBUTION</b>
<b>8. APP CODE</b> SEE 16		<b>11. AS OF DATE</b> N/A	<b>13. DATE OF SUBSEQUENT SUBM.</b> SEE 16		
<b>16. REMARKS</b> <p>COMPUTER-BASED TRAINING MATERIALS</p> <p>BLK 3: Instructional Media Design Package and Instructional Media Package.</p> <p>BLK 4: The Contractor shall develop/revise CBT as an integral part of the overall training material revision effort. CBT changes shall meet AICC and Shareable courseware object reference model requirements using DI-ILSS-81520 with paragraphs 2.2 through 2.4.6 and 2.5 d-f deleted and DI-ILSS-81520B with paragraphs 2a, 2b, 2d, 3.3.1a-j, 3.3.2, 3.3.3e(6)-(11), 3.3.4 through 3.3.9, 3.6.1a-f, 3.6.2a(5), 3.6.2b(5), 3.6.3a(3), 3.6.4, 3.6.6a-k and 3.6.6m deleted as guides. Contractor format is acceptable.</p> <p>BLK 8: Approval required for final deliverable only. The Contractor shall schedule periodic reviews of CBT development process in order to provide Navy guidance for the end product assurance.</p> <p>BLK 9: Distribution "D". See Attachment #4 for details.</p> <p>BLKs 12, 13 &amp; 14: Deliver a draft of each entire CBT course to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD as completed. The Government shall have 30 days for review and comment. Deliver a final of each course to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD 60 days after receipt of Government comments. Material delivered in electronic format, must be submitted via an FTP site or CD-ROM in a Contractor format.</p> <p>TRAINING SYSTEM SUPPORT DOCUMENT</p> <p>BLK 4: Use DI-ILSS-81527B with paragraph 2.3.3.deleted as a guide.</p> <p>BLK 8: Approval required for final only. Government has 30 days for review and comment of the draft.</p> <p>BLK 9: Distribution "D". See Attachment #4 for details.</p> <p>BLKs 12, 13 &amp; 14: Submit draft to NAMTRAGRUDET 1080 at the time of delivery of the first final CBT course delivery. Deliver final upon delivery of the last CBT course delivery. Deliver on digital copy on CD-ROM of the Training System Administrator's and User's Guide to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD.</p>					
<b>15. TOTAL</b>				1	3





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING		
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR		
1. DATA ITEM NO. BB03	2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE OPERATIONAL FLIGHT TRAINER		
4. AUTHORITY (Data Acquisition Document No.) (SEE 16)		5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION		
8. APP CODE SEE 16	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	a. ADDRESSEE	b. COPIES		
				Final		
				Draft		
				Reg		
				Repr		
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Update documents listed under first option year on as required basis.  BLK 8: Approval not required for draft. Approval required for final.  BLK 12: Deliver draft documentation to VQ-7 30 days prior to scheduled Trainer acceptance test.  BLKS 13 & 14: Deliver final documentation to VQ-7 60 days after acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North Island, Code 3.3A.			PMA271-E6 LIBRARY	0	1	0
			VQ-7	1	1	0
			NATEC	0	1	0
			SEE 16	0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
			15. TOTAL			1





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. <div style="text-align: center;">0209</div>		B. EXHIBIT <div style="text-align: center;">BB</div>		C. CATEGORY: <div style="text-align: center;">TRAINING</div>				
D. SYSTEM/ITEM <div style="text-align: center;">E-6B (BLOCK I)</div>			E. CONTRACT/PR NO. <div style="text-align: center;">N00019-03-R-0002</div>		F. CONTRACTOR			
1. DATA ITEM NO. <div style="text-align: center;">BB05</div>	2. TITLE OF DATA ITEM <div style="text-align: center;">REVISION OF EXISTING GOVERNMENT DOCUMENTS</div>			3. SUBTITLE <div style="text-align: center;">ENVIRONMENTL CONTROL SYSTEM (ECS) OPEN FRAME TRAINER</div>				
4. AUTHORITY (Data Acquisition Document No.) (SEE 16)			5. CONTRACT REFERENCE <div style="text-align: center;">SOW 3.2.3.1.2</div>		6. REQUIRING OFFICE <div style="text-align: center;">PMA-205</div>			
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED <div style="text-align: center;">D</div>	10. FREQUENCY <div style="text-align: center;">ONE/R</div>	12. DATE OF FIRST SUBMISSION <div style="text-align: center;">SEE 16</div>		14. DISTRIBUTION			
8. APP CODE <div style="text-align: center;">SEE 16</div>		11. AS OF DATE <div style="text-align: center;">N/A</div>	13. DATE OF SUBSEQUENT SUBM. <div style="text-align: center;">SEE 16</div>					
<b>16. REMARKS</b> BLK 4: Contractor format acceptable. Update documents listed under first option year on as required basis.  BLK 8: Approval not required for draft. Approval required for final.  BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to scheduled Trainer acceptance test.  BLKS 13 & 14: Deliver final documentation to NAMTRAGRUDET 1080 60 days after acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North Island, Code 3.3A.			a. ADDRESSEE		b. COPIES			
					Draft	Final		
						Reg	Repr	
			PMA271-E6 LIBRARY		0	1	0	
			NAMTGD 1080		0	1	0	
			NATEC		0	1	0	
			SEE 16		0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
					0	0	0	
			15. TOTAL		0	3	0	

G. PREPARED BY 	H. DATE <div style="text-align: center;">5/12/03</div>	I. APPROVED BY 	J. DATE <div style="text-align: center;">5/12/2003</div>
--------------------	---	--------------------	---



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING						
D. SYSTEM/ITEM E-6B (BLOCK I)			E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR					
1. DATA ITEM NO. BB06		2. TITLE OF DATA ITEM REVISION OF EXISTING GOVERNMENT DOCUMENTS			3. SUBTITLE AFT LOWER LOBE TRAINER					
4. AUTHORITY (Data Acquisition Document No.) (SEE 16)			5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205					
7. DD 250 REQ DD		9. DIST STATEMENT REQUIRED D		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION SEE 16				
8. APP CODE SEE 16				11. AS OF DATE N/A		13. DATE OF SUBSEQUENT SUBM. SEE 16				
<b>16. REMARKS</b>  BLK 4: Contractor format acceptable. Update documents listed under first option year on as required basis.  BLK 8: Approval not required for draft. Approval required for final.  BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to scheduled Trainer acceptance test.  BLKS 13 & 14: Deliver final documentation to NAMTRAGRUDET 1080 60 days after acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North Island, Code 3.3A.						<b>14. DISTRIBUTION</b>				
						<b>a. ADDRESSEE</b>		<b>b. COPIES</b>		
								Draft	Final Reg Repr	
						PMA271-E6 LIBRARY		0	1	0
						NAMTGD 1080		0	1	0
						SEE 16		0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
								0	0	0
						<b>15. TOTAL</b>				
G. PREPARED BY 			H. DATE 5/14/03		I. APPROVED BY 		J. DATE 5/12/2003			



# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING												
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR												
1. DATA ITEM NO. BB08	2. TITLE OF DATA ITEM ACCEPTANCE TEST PROCEDURE			3. SUBTITLE MAINTENANCE TRAINER												
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80603		5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205												
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION												
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th rowspan="2" style="width: 30%;">a. ADDRESSEE</th> <th colspan="3" style="text-align: center;">b. COPIES</th> </tr> <tr> <th style="width: 10%;">Draft</th> <th colspan="2" style="text-align: center;">Final</th> </tr> <tr> <td></td> <td></td> <th style="width: 10%;">Reg</th> <th style="width: 10%;">Repr</th> </tr> </table>		a. ADDRESSEE	b. COPIES			Draft	Final				Reg	Repr
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repr													
<b>16. REMARKS</b> BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the ECS Open Frame Trainer and the Aft Lower Lobe Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format guidance. Provide in Microsoft Office or compatible format.  BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP delivery.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled acceptance test. Government has 30 days for review and comments. Submit final ATP two weeks prior to scheduled acceptance testing.				PMA-271 E-6 LIBRARY	0	1	0									
				NAMTGD 1080	1	1	0									
				SEE 16	0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
					0	0	0									
				<b>15. TOTAL</b>		1	2	0								
G. PREPARED BY 		H. DATE 5/14/03	I. APPROVED BY 		J. DATE 5/12/2003											





# CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved  
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 0209		B. EXHIBIT BB		C. CATEGORY: TRAINING		
D. SYSTEM/ITEM E-6B (BLOCK I)		E. CONTRACT/PR NO. N00019-03-R-0002		F. CONTRACTOR		
1. DATA ITEM NO. BB10	2. TITLE OF DATA ITEM ACCEPTANCE TEST PROCEDURE		3. SUBTITLE DUAL TRAILING WIRE ANTENNA TRAINER			
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80603		5. CONTRACT REFERENCE SOW 3.2.3.1.2		6. REQUIRING OFFICE PMA-205		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED D	10. FREQUENCY SEE 16	12. DATE OF FIRST SUBMISSION SEE 16		14. DISTRIBUTION	
8. APP CODE SEE 16		11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBM. SEE 16			
<b>16. REMARKS</b> BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the DTWA (AN/ART-54) Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format guidance. Provide in Microsoft Office or compatible format.  BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP delivery.  BLK 9: Distribution "D". See Attachment #4 for details.  BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled acceptance test. Government has 30 days for review and comments. Submit final ATP two weeks prior to scheduled acceptance testing.			a. ADDRESSEE		b. COPIES	
				Draft	Final	
				Reg	Repr	
			PMA-271 E-6 LIBRARY	0	1	0
			NAMTGD 1080	1	1	0
			SEE 16	0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
				0	0	0
			15. TOTAL			1
G. PREPARED BY 		H. DATE 5/12/03	I. APPROVED BY 		J. DATE 5/12/2003	