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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing items 8 and 15, and returning                        
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

SCD

99
N68936

0LV19

SEE SECTION G

FAR 43.103(a)(3) Mutual agreement of the parties

, VP Kelley Vorpahl , Contracting Officer

 SEE PAGE 2

798269981

S0512A

NAVAIR Weapons Division
429 East Bowen Road Stop 4015
China Lake, CA 93555-6108

GBL Systems Corporation
760 Paseo Camarillo Ave, Suite 401
Camarillo, California 93010-5933

DCMA LOS ANGELES
6230 Van Nuys Boulevard
Van Nuys, CA 91401

U

1300405595-0004

N00178-05-D-4337/GM02

N/A

1 2

03/01/2022

06/01/2012

/s/Kelley Vorpahl
03/01/2022 03/01/2022

1

C

(b) (6)
(b) (6)
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General Information

The purpose of this modification is to deobligate funds from CLIN 710010, ACRN
DV from  by  to a new total of , as shown herein.

 

No LLA Changes.

The total amount of funds obligated to the task order is hereby decreased from  by  to

CLIN/SLIN Fund Type From By To
710010 RDT&E

The total value of the task order is hereby increased/decreased from  by $0.00 to 

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)
(b) (4)
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14. SHIP TO

ORDER FOR SUPPLIES OR SERVICES
PAGE 1 OF

1. CONTRACT/PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL
    (YYYYMMMDD)

4. REQUISITION/PURCH REQUEST NO. 5. PRIORITY

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than 6) CODE 8. DELIVERY FOB

DESTINATION

OTHER

(See Schedule if
other)

10. DELIVER TO FOB POINT BY (Date)
     (YYYYMMMDD)

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

11. X IF BUSINESS IS

SMALL

SMALL DISAD-
VANTAGED

WOMEN-OWNED

CODE 15. PAYMENT WILL BE MADE BY CODE MARK ALL
PACKAGES AND
PAPERS WITH

IDENTIFICATION
NUMBERS IN

BLOCKS 1 AND 2.

16.
TYPE
OF

ORDER

DELIVERY/
CALL

PURCHASE

This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract.

Reference your furnish the following on terms specified herein.

ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE
BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18.  ITEM NO. 19.  SCHEDULE OF SUPPLIES/SERVICES
20. QUANTITY

ORDERED/
ACCEPTED*

21.
UNIT

22. UNIT PRICE 23.  AMOUNT

*If quantity accepted by the Government is 
same as quantity ordered, indicate by X.  
If different, enter actual quantity accepted below
quantity ordered and encircle.

24. UNITED STATES OF AMERICA 25.  TOTAL

26.
DIFFERENCES

30.  INITIALS

27a. QUANTITY IN COLUMN 20 HAS BEEN

INSPECTED RECEIVED ACCEPTED, AND CONFORMS TO 
THE CONTRACT EXCEPT AS NOTED:

c. DATE
   (YYYYMMMDD)

 b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

28. SHIP.  NO.

PARTIAL

FINAL

31. PAYMENT

COMPLETE

PARTIAL

FINAL

29. D.O. VOUCHER NO.

32. PAID BY 33.  AMOUNT VERIFIED CORRECT FOR

34.  CHECK NUMBER

35.  BILL OF LADING NO.

42.  S/R VOUCHER NO.

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT.

  a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

37. RECEIVED
      AT

38. RECEIVED BY (Print) 39. DATE RECEIVED
     (YYYYMMMDD)

40. TOTAL CON-
      TAINERS

41. S/R ACCOUNT NUMBER

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.

CONTRACTING/ORDERING OFFICER

9. CONTRACTOR CODE FACILITY

NAME 
AND
ADDRESS

BY:

d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT

     REPRESENTATIVE    

  e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

  f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS

117

N00178-05-D-4337 GM02 2022MAR01 1300405595-0004 Unrated
N68936

NAVAIR Weapons Division
429 East Bowen Road Stop 4015
China Lake, CA 93555-6108

S0512A

DCMA LOS ANGELES
6230 Van Nuys Boulevard
Van Nuys, CA 91401

0LV19 798269981

GBL Systems Corporation
760 Paseo Camarillo Ave, Suite 401
Camarillo, CA 93010-5933

SEE SCHEDULE

Net 30 Days WAWF

SEE SECTION G

SEE SECTION F

HQ0339

DFAS Columbus Center, West Entitlement
P.O. Box 182381
Columbus, OH 43218-2381

GBL Systems Corporation

SEE SCHEDULE

SEE SCHEDULE

/s/Kelley Vorpahl
$34,200,349.57

SCD: C

03/01/2022

(b) (6)
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Section B - Supplies and Services
CLIN - SUPPLIES OR SERVICES

Cost Type Items:
Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

4000 AD23 Base Year Labor for Engineering and
Technical services in accordance with the
PBSOW. Cost-Plus-Fixed-Fee (CPFF).
(RDT&E)

1.00 Lot

400001 AD23 PR: 1300268300  (deob
) ACRN: AA (RDT&E)

400002 AD23 PR: 1300241112 $0.00 (deob
) ACRN: AB (RDT&E)

400003 AD23 PR: 1300317743  ACRN AC
(RDT&E)

400004 AD23 PR: 1300318594  ACRN
AD (RDT&E)

400005 AD23 PR: 1300241112-0002  ACRN
AB (RDT&E)

400006 AD23 PR: 1300329696 ACRN
AE (RDT&E)

400007 AD23 PR: 1300330140  ACRN AF
(RDT&E)

400008 AD23 PR: 1300341939 ACRN
AG (RDT&E)

400009 AD23 PR: 1300346859 ACRN
AH (RDT&E)

400010 AD23 PR: 1300346202  ACRN AJ
(RDT&E)

400011 AD23 PR: 1300351894  ACRN AK
(RDT&E)

400012 AD23 PR: 13000318594-0001 
ACRN AD (RDT&E)

400013 AD23 PR: 1300353351  ACRN AL
(FMS)

400014 AD23 PR: 1300353352 ACRN AM
(FMS)

400015 AD23 PR: 1300318594 Deob)
 ACRN AD (RDT&E)

400016 AD23 PR: 13000186756-0001
(deob) ACRN AN (RDT&E)

400017 AD23 PR: 13000318594-0003
ACRN AD (RDT&E)

400018 AD23 PR: 13000186756-0001 
(deob) ACRN AN (RDT&E)

400019 AD23 PR: 1300367639  ACRN AP
(RDT&E)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

400020 AD23 PR: 1300346859 
to CLIN 6000) ACRN AH (RDT&E)

400021 AD23 PR: 1300353351-0001 
ACRN AL (FMS)

400022 AD23 PR: 1300381178  ACRN AT
(RDT&E)

400023 AD23 PR: 1300351894-0001 
ACRN AK (RDT&E)

400024 AD23 PR: 1300353352-0001 
ACRN AM (FMS)

400025 AD23 PR: 1300384601 ACRN AU
(RDT&E)

400026 AD23 PR: 1300351894-0002 
ACRN AK (RDT&E)

400027 AD23 PR: 1300384601  OY1)
ACRN AU (RDT&E)

4001 AD23 Base Year: 10% increase capacity
services in accordance with the PBSOW.
(CPFF) (RDT&E)

1.00 Lot

4040 AD23 Base Year Contract Data Requirement
List (CDRL) DD Form 1423. (NSP)
(Fund Type - TBD)

1.00 Lot $0.00 $0.00 $0.00

4100 AD23 Option Year 1 Labor for Engineering and
Technical services in accordance with the
PBSOW. (CPFF) (RDT&E)

1.00 Lot

410001 AD23 PR: 1300384601  ACRN AU
(RDT&E)

410002 AD23 PR: 1300387583 ACRN AV
(RDT&E)

410003 AD23 PR: 1300353351-0002 ACRN
AL (FMS)

410004 AD23 PR: 1300353352-  ACRN
AM (FMS)

410005 AD23 PR: 1300367639-0001  ACRN
AP (RDT&E)

410006 AD23 PR: 1300387461  ACRN AW
(RDT&E)

410007 AD23 PR: 1300381178-0002(DeOb 
ACRN AT (RDT&E)

410008 AD23 PR: 1300391368  ACRN AX
(RDT&E)

410009 AD23 PR: 1300393257  ACRN AY
(RDT&E)

410010 AD23 PR: 1300395442  ACRN AZ
(RDT&E)

410011 AD23 PR: 1300337639-0002  ACRN
AP (RDT&E)

410012 AD23 PR: 1300367639-0004 ACRN
BA (RDT&E)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



N00178-05-D-4337-GM0299 - FINAL

Page 4 of 117

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

410013 AD23 PR: 1300384601-0002 ACRN
BB (RDT&E)

410014 AD23 PR: 1300396829 $0 ACRN BC
Deobligated (RDT&E)

410015 AD23 PR: 1300353351-0003  ACRN
BD (FMS)

410016 AD23 PR: 1300353352-0003  ACRN
BE (FMS)

410017 AD23 PR: 1300399540 ACRN BG
(RDT&E)

410018 AD23 PR: 1300401522 ACRN BH
(RDT&E)

410019 AD23 PR: 1300405599 ACRN BJ
(RDT&E)

410020 AD23 PR: 1300405595  ACRN BK
(FMS)

410021 AD23 PR: 1300402820  ACRN BL
(RDT&E)

410022 AD23 PR: 1300405596 ACRN BM
(FMS)

410023 AD23 PR: 1300367639-0005  ACRN
BA (RDT&E)

410024 AD23 PR: 1300407091  ACRN BP
(RDT&E)

410025 AD23 PR: 1300414607-0001 (deob
 ACRN BQ

(RDT&E)

410026 AD23 PR: 1300401522-0001  ACRN
BH (RDT&E)

410027 AD23 PR: 1300405599-0002 ACRN
BJ (RDT&E)

410028 AD23 PR: 1300405599-0001 ACRN
BJ (RDT&E)

410029 AD23 PR: 1300430123 ACRN BS
(RDT&E)

410030 AD23 PR: 1300405595-0001 
ACRN BK (FMS)

410031 AD23 PR: 1300443879  ACRN BT
(FMS)

410032 AD23 PR: 1300402820-0001 
ACRN BL (RDT&E)

410033 AD23 PR: 1300402820-0001  ACRN
BL (RDT&E)

410034 AD23 PR: 1300452655 ACRN: BV
(RDT&E)

4101 AD23 Option Year 1: 10% increase capacity
services in accordance with the PBSOW.
(CPFF) (RDT&E)

1.00 Lot

410101 AD23 PR: 1300452655 ACRN: BV
(RDT&E)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

410102 AD23 PR: 1300443879-0001 
ACRN: BW PR: 1300443879-0002
Decrease from  by

. (FMS)

410103 AD23 PR: 1300405595-0003 De-Ob
 ACRN:BX PR:

1300405595-0004 Decrease from
 to

 (FMS)

410104 AD23 PR: 1300402820-0002 
ACRN: BL (RDT&E)

4140 AD23 Option Year 1 Contract Data
Requirement List (CDRL) DD Form
1423. (NSP) (Fund Type - TBD)
Option

1.00 Lot $0.00 $0.00 $0.00

4200 AD23 Option Year 2 Labor for Engineering and
Technical services in accordance with the
PBSOW. (CPFF) (RDT&E)

1.00 Lot

420001 AD23 PR: 1300452657 ACRN:
BU (RDT&E)

420002 AD23 PR: 1300455078  ACRN: BY
(RDT&E)

420003 AD23 PR: 1300455250  ACRN:
CA (RDT&E)

420004 AD23 PR: 1300430123-0001 
ACRN: BS (RDT&E)

420005 AD23 PR: 1300461561 ACRN:
CB (RDT&E)

420006 AD23 PR: 1300464351 ACRN:
CC (RDT&E)

420007 AD23 PR: 1300464352 ACRN:
CD (RDT&E)

420008 AD23 PR: 1300464353  ACRN: CE
(RDT&E)

420009 AD23 PR: 1300466151 ACRN: CF
(RDT&E)

420010 AD23 PR: 1300452655-0001 
ACRN: BV (RDT&E)

420011 AD23 PR: 1300405599-0003 
ACRN: BJ (RDT&E)

420012 AD23 PR: 1300467797  ACRN:
CG (RDT&E)

420013 AD23 PR: 1300464351-001 
ACRN: CH (FMS)

420014 AD23 PR: 1300464352-001 
ACRN: CJ (FMS)

420015 AD23 PR: 1300464353-0001 
ACRN: CE (FMS)

420016 AD23 PR: 1300467797-0001 
ACRN: CG (RDT&E)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

420017 AD23 PR: 1300485841  ACRN:
CL (RDT&E)

420018 AD23 PR: 1300464353-0002 
ACRN: CE (FMS)

420019 AD23 PR: 1300484742 ACRN:
CM (FMS)

420020 AD23 PR: 1300497485  ACRN: CN
(RDT&E)

420021 AD23 PR: 1300502259 ACRN:
CQ (RDT&E)

420022 AD23 PR: 1300502260  ACRN: CR
(RDT&E)

420023 AD23 PR: 1300464351-0002 
ACRN: CH (FMS)

420024 AD23 PR: 1300502686 ACRN:
CS (FMS)

420025 AD23 PR: 1300464352-0002 
ACRN: CT (FMS)

420026 AD23 PR: 1300504512 ACRN: CU
(FMS)

420027 AD23 PR: 1300467797-0003 
ACRN: CP (RDT&E)

420028 AD23 PR: 1300485841-0001 
ACRN: CV (RDT&E)

420029 AD23 PR: 1300515325  ACRN:
CW (O&M)

420030 AD23 PR: 1300521590  ACRN: CX
(RDDA)

420031 AD23 PR: 1300467797-0004 
ACRN: CP (RDT&E)

420032 AD23 PR: 1300464353-0005 
 ACRN: CY (FMS)

420033 AD23 PR: 1300485841-0002 
ACRN: CV (RDT&E)

420034 AD23 PR: 1300504512-0001 
ACRN: CU (FMS)

4201 AD23 Option Year 2: 10% increase capacity
services in accordance with the PBSOW.
(CPFF) (RDT&E)

1.00 Lot

420101 AD23 PR: 1300464352-0003
ACRN: CT

(FMS)

420102 AD23 PR: 1300464351-0003 
ACRN: CH PR: 1300464351-0004
Decrease from  by

. (FMS)

420103 AD23 PR: 1300485841-0002  ACRN:
CV (RDT&E)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

420104 AD23 PR: 1300530183  ACRN:
CZ PR: 1300530183-0001 Decrease
from  to

(FMS)

420105 AD23 PR: 1300504512-0002 
ACRN:CU (FMS)

4240 AD23 Option Year 2 Contract Data
Requirement List (CDRL) DD Form
1423. (NSP) (Fund Type - TBD)
Option

1.00 Lot $0.00 $0.00 $0.00

Cost Only Items:
Item PSC Supplies/Services Qty Unit Est. Cost

6000 AD23 Base Year ODCs in support of CLIN
4000. Cost Reimbursement (No Fee).
(RDT&E)

1.00 Lot

600001 AD23 PR: 1300268300 $0.00 (deob
ACRN: AA (RDT&E)

600002 AD23 PR: 1300241112 $0.00 (deob
ACRN: AB (RDT&E)

600003 AD23 PR:1300318594  ACRN: AD
(RDT&E)

600004 AD23 PR: 1300329696  ACRN: AE
(RDT&E)

600005 AD23 PR: 1300353351 (
ACRN: AL (FMS)

600006 AD23 PR: 1300318594 ACRN: AD
(RDT&E)

600007 AD23 PR: 1300318594-0003 
Deob) ACRN: AD (RDT&E)

600008 AD23 PR: 1300346859  ACRN: AH
(RDT&E)

600009 AD23 PR: 1300374797 
ACRN:AQ (RDT&E)

600010 AD23 PR: 1300346859-0002  ACRN:
AR (RDT&E)

600011 AD23 PR: 1300378257  ACRN:AS
(RDT&E)

600012 AD23 PR: 1300381178  ACRN: AT
(RDT&E)

600013 AD23 PR: 1300346859-0003  ACRN:
AH (RDT&E)

6001 AD23 Base Year ODCs: 10% increased
capacity in support of CLIN 4001. Cost
Reimbursement (No Fee). Decreased
ceiling from 
to $0.00 and moved available ceiling of

to CLIN 9101. (RDT&E)

1.00 Lot $0.00

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost

6100 AD23 Option Year 1 ODCs in support of CLIN
4100. Cost Reimbursement (No Fee).
(RDT&E)

1.00 Lot

610001 AD23 PR: 1300387583 ACRN AV
(RDT&E)

610002 AD23 PR: 1300353352-0002 ACRN
AM (FMS)

610003 AD23 PR: 1300391368  ACRN AX
(RDT&E)

610004 AD23 PR: 1300393257  ACRN AY
(RDT&E)

610005 AD23 PR: 1300353352-0003  ACRN
BF (FMS)

610006 AD23 PR: 1300405598 ACRN BN
(RDT&E)

610007 AD23 PR: 1300405596  ACRN BM
(FMS)

610008 AD23 PR: 1300407091  ACRN BP
(RDT&E)

610010 AD23 PR: 1300405598-0001 ACRN
BN (RDT&E)

610011 AD23 PR: 1300425040  ACRN BR
(RDT&E)

610012 AD23 PR: 1300452655  ACRN BV
(RDT&E)

6101 AD23 Option Year 1 ODCs: 10% increased
capacity in support of CLIN 4101. Cost
Reimbursement (No Fee). Decreased
ceiling from by 

and moved available ceiling
of to CLIN 9101. (RDT&E)

1.00 Lot

610101 AD23 PR: 1300405598-0001 ACRN
BN (RDT&E)

610102 AD23 PR: 1300405599-0001 ACRN
BJ (RDT&E)

6200 AD23 Option Year 2 ODCs in support of CLIN
4200. Cost Reimbursement (No Fee).
Decreased ceiling from  by

 and moved
available ceiling of to CLIN
9101. (RDT&E)

1.00 Lot

620001 AD23 PR: 1300452657 ACRN: BU
(RDT&E)

620002 AD23 PR: 1300455079  ACRN: BZ
(RDT&E)

620003 AD23 PR: 1300430123-0001 
ACRN: BS (RDT&E)

620004 AD23 PR: 1300461561  ACRN: CB
(RDT&E)

620005 AD23 PR: 1300464353-0003 De-Ob
ACRN: CE (RDT&E)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)
(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost

620006 AD23 PR: 1300467797  ACRN:
CG (RDT&E)

620007 AD23 PR: 1300476873 ACRN: CK
(RDT&E)

620008 AD23 PR: 1300485841  ACRN: CL
(RDT&E)

620009 AD23 PR: 1300467797-0002 
ACRN: CP (RDT&E)

620010 AD23 PR: 1300467797-0003 
ACRN: CP (RDT&E)

620011 AD23 PR: 1300467797-0004 
ACRN: CP (RDT&E)

6201 AD23 Option Year 2 ODCs: 10% increased
capacity in support of CLIN 4201. Cost
Reimbursement (No Fee). Decreased
ceiling from  to

 and moved available ceiling
of  to CLIN 9101. (RDT&E)

1.00 Lot

620101 AD23 PR: 1300467797-0003 
ACRN: CP (RDT&E)

Cost Type Items:
Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7000 AD23 Option Year 3 Labor for Engineering and
Technical services in accordance with the
PBSOW. (CPFF) (RDT&E)

1.00 Lot

700001 AD23 PR 1300529317  ACRN:
DA (RDT&E)

700002 AD23 PR 1300536880 ACRN: DB
(FMS)

700003 AD23 PR 1300536879 ACRN: DD
(O&M,N)

700004 AD23 PR 1300536872 ACRN: DC
(RDT&E)

700005 AD23 PR 1300537277 ACRN: DE
(RDT&E)

700006 AD23 PR 1300540241-0002 
)ACRN: DF

(RDT&E)

700007 AD23 PR 1300540299  ACRN: DG
(RDT&E)

700008 AD23 PR 1300540299-0001 
ACRN: DK (RDT&E)

700009 AD23 PR 1300537277-0001 
ACRN: DJ (RDT&E)

700010 AD23 PR 1300549236-0001 
ACRN: DH (RDT&E)

700011 AD23 PR 1300540299-0003 
 ACRN: DM (RDT&E)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)
(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

700012 AD23 PR 1300581282-0001 
ACRN: DP (RDT&E)

700013 AD23 PR 1300537277-0002 
ACRN: DJ PR: 1300537277-0003

 ACRN: DJ
(RDT&E)

7001 AD23 Option Year 3: 10% increase capacity
services in accordance with the PBSOW.
(CPFF) (RDT&E)
Option

1.00 Lot

7040 AD23 Option Year 3 Contract Data
Requirement List (CDRL) DD Form
1423. (NSP) (Fund Type - TBD)
Option

1.00 Lot $0.00 $0.00 $0.00

7100 AD23 Option Year 4 Labor for Engineering and
Technical services in accordance with the
PBSOW. (CPFF) (RDT&E)

1.00 Lot

710001 AD23 PR#: 1300603466 ACRN:
DQ (RDT&E)

710002 AD23 PR#: 1300603466  ACRN:
DF (RDT&E)

710003 AD23 PR#: 1300611469  ACRN:
DR (RDT&E)

710004 AD23 PR#: 1300612273  ACRN:
DT (RDT&E)

710005 AD23 PR#: 1300619964  ACRN:
DU (RDT&E)

710006 AD23 PR#: 1300626312 ACRN:
DV (RDT&E)

710007 AD23 PR#: 1300612273-0001 
ACRN: DT (RDT&E)

710008 AD23 PR#: 1300611469-0001 
ACRN: DR ACRN: DR (RDT&E)

710009 AD23 PR#: 1300612273-0002 
ACRN: DT (RDT&E)

710010 AD23 PR#: 1300626312-0002  ACRN:
DV (Deob from  to

 PR 1300626312-0002)
(RDT&E)

710011 AD23 PR#: 1300612273-0003 
ACRN: DT (RDT&E)

710012 AD23 PR#: 1300660713 ACRN:
DW (RDT&E)

710013 AD23 PR#: 1300659597  ACRN:
DX (RDT&E)

710014 AD23 PR#: 1300611469-0002 
ACRN: DR (Increase from 
by ) (RDT&E)

710015 AD23 PR#: 1300684195 ACRN:
DY (Deob from  to

 PR 1300684195-0001)
(RDT&E)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

710016 AD23 PR#: 1300612273-0004 
ACRN: DT (RDT&E)

710017 AD23 PR#: 1300688546 ACRN:
DZ (RDT&E)

710018 AD23 PR#: 1300691531 ACRN:
EA (RDT&E)

710019 AD23 PR#: 1300691878-0002 
 ACRN: EB (RDT&E)

710020 AD23 PR#: 1300688546-0001 
ACRN: DZ (RDT&E)

710021 AD23 PR#: 1300705530  ACRN:
EC (Fund Type - OTHER)

710022 AD23 PR#: 1300688546-0002 
ACRN: DZ (RDT&E)

7101 AD23 Option Year 4: 10% increase capacity
services in accordance with the PBSOW.
(CPFF) (RDT&E)
Option

1.00 Lot

7140 AD23 Option Year 4 Contract Data
Requirement List (CDRL) DD Form
1423. (NSP) (Fund Type - TBD)
Option

1.00 Lot $0.00 $0.00 $0.00

Cost Only Items:
Item PSC Supplies/Services Qty Unit Est. Cost

9000 AD23 Option Year 3 ODCs in support of CLIN
7000. Cost Reimbursement (No Fee).
Decreased ceiling from  by

 and moved
available ceiling of  to CLIN
9101. (RDT&E)

1.00 Lot

900001 AD23 PR# 1300536872  - ACRN: DC
(RDT&E)

900002 AD23 PR# 1300540299-0004 
 ACRN: DK (RDT&E)

900003 AD23 PR# 1300537277-0001 
ACRN: DL (RDT&E)

900004 AD23 PR #1300540299-0004 
ACRN: DM (RDT&E)

900005 AD23 PR #1300564106  - ACRN:
DN (RDT&E)

900006 AD23 PR #1300564106-0001 
ACRN: DN (RDT&E)

900007 AD23 PR# 1300537277-0002 -
ACRN: DL (RDT&E)

9001 AD23 Option Year 3 ODCs: 10% increased
capacity in support of CLIN 7001. Cost
Reimbursement (No Fee). (RDT&E)
Option

1.00 Lot

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Item PSC Supplies/Services Qty Unit Est. Cost

9100 AD23 Option Year 4 ODCs in support of CLIN
7100. Cost Reimbursement (No Fee).
(RDT&E)

1.00 Lot

910001 AD23 PR#: 1300603466  ACRN:
DQ (RDT&E)

910002 AD23 PR#: 1300611469  ACRN: DR
(Decrease from 
to ) (RDT&E)

910003 AD23 PR#: 1300612052 ACRN:
DS (RDT&E)

910004 AD23 PR#: 1300612273  ACRN:
DT (RDT&E)

910005 AD23 PR#: 1300612273-0005 
 ACRN: DT (RDT&E)

910006 AD23 (RDT&E)

9101 AD23 Option Year 4 ODCs: 10% increased
capacity in support of CLIN 7101. Cost
Reimbursement (No Fee). Increased
ceiling from  by 
to (RDT&E)

1.00 Lot

910101 AD23 PR#: 1300612273-0001 
ACRN: DT (RDT&E)

910102 AD23 PR#: 1300611469-0001 
ACRN: DR (Decrease from by

) (RDT&E)

910103 AD23 PR#: 1300684195  ACRN: DY
(Deob from  to 
PR 1300684195-0001) (RDT&E)

910104 AD23 PR#: 1300691878-0003 
ACRN: EB (RDT&E)

910105 AD23 PR#: 1300688546-0003 
ACRN: DZ (RDT&E)

 

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount of $500 or less at the time of final contract closeout. The term "residual dollar amount" shall include all
money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any
way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining
residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that
party may be considered to the extent permitted by law.

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed
that the administrative costs for either party associated with collecting such small dollar amounts could exceed the

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
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amount to be recovered.

10RA HQ B-2-0020 TRAVEL COSTS –ALTERNATE I (NAVSEA) (DEC 2005)

(a) Except as otherwise provided herein, the Contractor shall be reimbursed for its’ reasonable actual travel costs in
accordance with FAR 31.205-46.

The costs to be reimbursed shall be those costs accepted by the cognizant DCAA.

(b) Reimbursable travel costs include only that travel performed from the Contractor’s facility to the worksite, in and
around the worksite, and from the worksite to the Contractor’s facility.

(c) Relocation costs and travel costs incident to relocation are allowable to the extent provided in FAR 31.205-35;
however, Contracting Officer approval shall be required prior to incurring relocation expenses and travel costs
incident to relocation.

(d) The Contractor shall not be reimbursed for the following daily local travel costs:

(i) travel at U.S. Military Installations where Government transportation is available,

(ii) travel performed for personal convenience/errands, including commuting to and from work, and

(iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for the
Contractor’s or employee’s convenience
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Section C - Description/Specifications/Statement of
Work

This Statement of Work Addendum does not apply to any line items funded by Foreign Military Sales (FMS).

 

The following Statement of Work Addendum is hereby added to the existing Statement of Work and takes
precedence over 5252.211-9502:

 

                                                        STATEMENT OF WORK ADDENDUM

      (a)   Notwithstanding any other provision of this contract, in the event that the Government reduces operations
pursuant to a furlough of civilian employees of the Department of Defense a revised normal work week will be
established.  During the civilian furlough period, unless as otherwise authorized by the contracting officer, the
Government Installation Work Schedule will consist of an 8-hour work day Monday through Thursday.  Therefore,
Friday will not be part of the Government Installation Work Schedule.

 

      (b)   The contractor is not required to remain on standby and should take every effort to minimize its overhead
costs during the reduction.

 

      (c)   At the conclusion of the civilian furlough period, the work schedule will revert to the prior established
schedule.

 
In reference to paragraph (a) above, the contractor is authorized to vary from the Government Installation Work Schedule, such as 4-10 hour
days, Monday through Thursday, provided there are no additional costs to the Government. Additional authorization by the PCO is required
prior to work being performed on the Government Installation on Fridays.

Items  4000-4001, 4100-4101, 4200-4201, 7000-7001, and 7100-7101 - The Contractor shall provide the supplies and services in accordance
with Section C Performance-Based Statement of Work for services to support the Interoperability Test & Evaluation Capability and
Net-Centric Systems Test Technology Area.

Items 6000-6001, 6100-6100, 6200-6201, 9000-9001, and 9100-9102 - The Contractor shall provide Material and Travel with Section C
Performance-Based Statement of Work for services to support the Interoperability Test & Evaluation Capability and Net-Centric Systems
Test Technology Area.

 

 

Items 4040, 4140, 4240, 7040, and 7140 - The data to be furnished hereunder shall be in accordance with Exhibit (A), DD Form 1423,
Contract Data Requirements List (CDRL) and section 4 below.
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Performance Based Statement of Work (PBSOW)
8/25/11

1.               Background  

The Navy requires the development of advanced, distributed, test capabilities associated with Net-Centric testing of
joint mission areas.  This effort is divided into two efforts:  1) Net-Centric related Test Resource Management Center
(TRMC) Central Test  & Evaluation Improvement Programs (CTEIP) such as the Joint Command, Control,
Communications, Computers, Intelligence, Surveillance, and Reconnaissance (JC4ISR) Interoperability Test and
Evaluation Capability (InterTEC) project, and 2)  Net-Centric related TRMC Test and Evaluation/Science and
Technology (T&E/S&T) Test Technology Areas (TTA) such as Net-Centric Systems Test (NST).  

InterTEC is an integrated test solution for the scalable, extensible, and operationally relevant interoperability testing
and evaluation of Command, Control, Communications, Computers, Intelligence, Surveillance, Reconnaissance
(C4ISR) systems.  InterTEC will provide the capability to construct, manage, control, instrument and analyze
operationally realistic Net-Centric test environments comprised of live, virtual and constructive (LVC) entities.  This
capability will be provided from a distributed network of test facilities/resource sites, distributed instrumentation,
and synthetic battlespace simulations with nodes located at Industry, Army, Navy, Air Force, and Department of
Defense agency and contractor  locations.  These capabilities will be available for the interoperability, net readiness
and joint mission thread portions of contractor test, developmental tests, operational tests, and joint certification
tests.  InterTEC, with both live and simulated entities, will be the principal mechanism for performing distributed
C4ISR interoperability testing and experimentation.

The Naval Air Systems Command (NAVAIR), Test & Evaluation (T&E) Directorate, at the direction of the Defense
Test Resource Management Center (DTRMC), Office of the Secretary of Defense (OSD), has the mission to develop
test technologies under the NST Technology Area of the T&E/S&T Program for advanced development of
technologies required for the Test and Evaluation (T&E) of Net-Centric weapon systems.  NAVAIR operates as the
Executing Agent in the management of the NST TTA .

1.1         Scope

This Performance Work Statement (PWS) defines the Net-Centric NAVAIR tasks for the CTEIP programs such as
the InterTEC project and the NST TTA..

InterTEC Systems and Software Engineering shall include the following tasks:

·         Development of processes and systems design documentation (including Department of Defense Architecture
Framework (DoDAF) product development)

·         Systems integration test planning, execution and reporting

·         Technical Lead for Requirements Management administration

·         Technical Lead for the Test Environment (TE) Product Area

·         Test Environment Vertical Integration Test Planning, Execution, and Reporting (including systems integration
testing activities)

·         Development of Synthetic Battlespace Environment (SBE) products
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·         Development of Range Data Gateway products

·         Development of Networked Systems Under Test (NSUT) Gateways and Sensor Signal Emulation Gateway
products

·         Development of Network Monitoring and Analysis products

·         Development of Communications Control Framework products

·         Development of Entity Management Component products

·         Development of the Master Application Installation Disk product

·         Development of the NSUTs integration specifications

·         Configuration Management and administration

·         Users Group technical management and administration

·         Development of training material for TE product area to include web based

The NST TTA shall include a principal scientist canvassing the commercial sector to obtain a solid understanding of
the current state of the art to ensure the NST Technology Area does not invest in developing technology that already
exists and aids in the NST EA in the following areas:

Development of NST Broad Agency Announcement
NST TTA technical abetment and administration
NST Project Use Case Application Development
NST Technology Insertion Environment and administration
Development of NST Enterprise DoDAF Architecture

2.       Applicable Documents

The documents listed in the following sections are applicable in the performance of this contract.  

Number Title Revision Date Source
10-01-N InterTEC Test Capability

Requirements Document
(TCRD)

Revision 1 Jan 2004 InterTEC

IT-SYSDOC-PMP InterTEC Project
Management Plan (PMP)

Current Jul 2010 InterTEC

IT-SYSDOC-
SEP-R0C0

InterTEC Systems
Engineering Plan (SEP)

Revision 1 Oct 2009 InterTEC

IT-SYSDOC-CMP InterTEC Configuration
Management Plan (CMP)

Current Feb 2008 InterTEC

IT-SYSDOC-LCSP InterTEC Life Cycle
Support Plan (LCSP)

Current Current InterTEC

IT-SP3DOC-TSA Technical Standards
Architecture for InterTEC
(TSA)

Current Jul 2008 InterTEC

IT-SYSDOC-
SSS-R1C1

InterTEC System/Subsystem
Specification (SSS)

Revision 2 Jan 2006 InterTEC
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Number Title Revision Date Source
IT-SYSDOC-
SDP-R2C0

InterTEC Software
Development Plan (SDP)

Revision 3 May 2006 InterTEC

IT-SYSDOC-
SSDD-R2C0

InterTEC System/Subsystem
Design Document (SSDD)

Revision 2 Jan 2006 InterTEC

N/A InterTEC Operational
Architecture (Enterprise
Architect File)

Current Jul 2003 InterTEC

ISO/IEC 12207 Standard for Information
Technology-Software Life
Cycle Processes - Life Cycle
Data

1995 1995 ISO/IEC

Multiple InterTEC software
requirements specification

Spiral 2 Undated InterTEC

Multiple InterTEC Interface
requirements specification

Spiral 2 Undated InterTEC

Multiple InterTEC software design
description

Spiral 2 Undated InterTEC

Multiple InterTEC Interface design
description

Spiral 2 Undated InterTEC

 Second TENA Middleware
Prototype, TENA Definition
Language, Version R5

Undated Undated Foundation Initiative
2010

 Department of Defense Joint
Technical Architecture

Version 4.0 17 Jul 02 Joint Technical
Architecture Working
Group (JTAWG), chaired
by ASD(C3I)

 InterTEC Master Schedule  Nov 2010 InterTEC
MIL STD 2525B Department of Defense

Interface Standard, Common
Warfighting Symbology

 30 Jan 99 DISA

DoDAF Department of Defense
Architecture Framework
Versions 1.5 (23 April 2007)
and 2.0 (28 May 2009)

1.5

2.0

23 Apr 07

28 May 09

CIO-NII

 

 

 

3.       Summary of Requirements

3.1         Systems and Software Technology Assessment and Insertion

The contractor shall provide qualified personnel with technical expertise to advance both the InterTEC project and
the NST TTA as the emerging net-centric operational environment is formed and new guidance and policies are
enacted.  The contractor shall:
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3.1.1  Identify, review, and comment on investment needs/new requirements for InterTEC Spiral 3 and beyond.

3.1.2  Identify improvements to technical processes associated with the development activities to produce CI
(configuration item) for the conduct of interoperability test and evaluation.

3.1.3  Develop InterTEC strategies and/or select test tools to address new requirements for Spiral 3 and beyond. 

3.1.4   Identify technology gaps for the NST TTA and requirements analysis and recommendations for the selection
and assessment of current and future NST TTA projects.

3.1.5   Canvass current technologies, perform NST related studies and assessments for progress on NST projects and
other related CTEIP projects that involve NST Technology Area.  Provide recommendations for areas to pursue and
changes in research focus.

3.1.6   Provide test planning to the Test & Training ENabling Architecture (TENA) development community for
recommended updates for InterTEC and the NST TTA projects.

3.2          Phase Development

The contractor shall follow the  InterTEC’s phase development approach for the functional allocation of InterTEC
system requirements to specified product CIs, to include the identification of candidate products, the establishment
of selection criteria, and the assessment of identified products against specified system requirements.  For phase 3
and beyond, the contractor shall identify technology gaps, provide requirements definition, and select test tools that
can be used to address requirements related to:

·         Net-Ready Key Performance Parameter (KPP)

·         Service Oriented Architecture Testing

·         Information Assurance (IA) / Computer Network Defense (CND)

·         Mission Thread Testing,

·         Mission Effectiveness Testing

·         Intelligence, Surveillance, Reconnaissance (ISR) Testing

·         Information Operations (IO) including Electronic Warfare (EW), Computer Network Attack (CNA), Computer
Network Defense (CND), Psychological Operations (PSYOPS), and Operational Security (OPSEC)

The contractor shall implement new capabilities in each spiral release.  In addition, the contractor shall shorten the
time to field product enhancements, perform high priority fixes, and conduct frequent integration test events.  The
contractor shall assist in the evaluation of new requirements that may be submitted at any stage of development,
participate in the review cycle to assist in determining disposition, and identify projected cost, schedule and design
impacts.  The contractor shall implement the InterTEC rapid release process and establish use case oriented builds
that effectively address user requirements.

3.3         Systems Development, System Design, and Programmatic Documentation

The contractor shall develop the following documentation:  Test Capability Requirements Document (TCRD),
System Subsystem Specification (SSS), System-Subsystem Design Description (SSDD), and InterTEC Department
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of Defense Architecture Framework (DoDAF) products.  The contractor shall provide yearly technical content
updates to the Program Management Plan (PMP). 

3.3.1        Test Capability Requirements Document (TCRD) Development

The contractor shall identify and describe technology gaps to address threshold and objective requirements in the
Test Capability Requirements Document (TCRD). The contractor shall generate the new TCRD to update outdated
requirements and terminology, and address directed changes in scope, changes in interoperability testing policy, and
changes in Department of Defense (DoD) war fighter technology testing.  In addition, the new TCRD will address
updates to threshold fidelity due to changes on policy for measuring mission effectiveness.  The contractor shall
execute the full scope of the new TCRD (CDRL A001).

The new TCRD shall identify the capabilities required for the net-centric testing for the next 5-7 years and describe
the capabilities required to:

·         Perform joint mission Interoperability and effectiveness testing and analysis

·         Increase agility and reuse for quick response to new battlefield conditions

·         Test ability to protect, detect, restore, and recover from cyber/IO attacks

·         Test interoperability of tactical edge systems with restricted connectivity  to land-based test environments

·         Provide distributed LVC reference systems and interoperability test tools with new capabilities to produce an
“outcome-based” joint and combined assessment of Net-Centric systems

·         NR-KPP element compliance

·         Interfacing to new constructive models

3.3.2        System Subsystem Specification (SSS)

The contractor shall develop the SSS for each Spiral of InterTEC products.  The contractor shall ensure that
requirements are stated that clearly define required functional capabilities and that these required capabilities are
properly defined in terms of the InterTEC subsystems (CDRL A002).

3.3.3        System Subsystem Design Description (SSDD)

The contractor shall develop the SSDD for each Spiral of InterTEC products.  The contractor shall ensure that
requirements have properly been allocated to CIs in accordance with the guiding documents specified in section 2
(CDRL A003).

3.3.4        InterTEC DoDAF Architecture Design Products

The contractor shall analyze the latest approved Department of Defense Architecture Framework (DoDAF) and
recommend which newly defined products are applicable to the InterTEC and NST projects.  The contractor shall
develop the new InterTEC architecture products with the Government provided architecture tool (CDRL A004).

3.3.5        Test and Evaluation Focused DoDAF Architecture Design Products

The contractor shall develop new DoDAF architectures to meet the test and evaluation needs across new mission
areas and customer requirements.  Some examples of new mission areas and requirements are:  The Information
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Operations Range (IOR) which requires development of architecture to meet their visualization needs for
information operations based non-kinetic actions within the cyberspace domain and other test and evaluation focused
architectures which may be needed for the Department of Homeland Security and the Federal Aviation
Administration (CDRL A004).

3.3.6        Programmatic Documentation

The contractor shall develop and perform updates to the InterTEC Program Management Plan (PMP), Systems
Engineering Plan (SEP), Life Cycle Support Plan (LCSP), Configuration Management Plan (CMP), and Software
Development Plan (SDP) (CDRL A005).  

3.4         Systems Integration Test Planning, Execution, and Reporting

The contractor shall  generate a joint mission thread scenario based on the  InterTEC Systems Integration Test Plans
(SITPs) and System Integration Test Reports (SITRs) in accordance with the InterTEC Systems Engineering Plan
(SEP).  The SITPs, as a minimum, shall describe the InterTEC integration process/approach, the integration test
schedules, overall test objectives, and associated metrics.  Associated appendices shall include event coordination
information (site IDs, S/W versions, site Points of Contact (POCs), etc), daily schedule and the integration test
procedures for each Spiral Release being tested.  During execution of a Systems Integration Test (SIT) event and the
Joint Interoperability Test Command (JITC) Systems Acceptance Test, the contractor shall serve as the lead Test
Conductor reporting to the JITC Test Director, InterTEC Test Director and Systems Engineer.  The SITRs, as a
minimum, shall collect all relevant test data, perform data analysis of test logs to determine successful requirements
implementation and report on test anomalies and or product deficiencies (CDRL A006, CDRL A007).

3.4.1        Systems Integration Test (SIT) -1

The contractor shall coordinate test events by preparing laboratory based systems integration testing of InterTEC
Spiral development builds at the InterTEC Test Control Center (TCC) and development lab facilities.  The contractor
shall coordinate with government and contractor organizations identified in each test plan, to schedule the SIT-1 in
accordance with the InterTEC Systems Integration Test Plan and master schedule.  Additionally, the sites
participating in system integration testing will be defined in the InterTEC Systems Integration Test Plan.  The
contractor shall review all Product Area Vertical Integration Test Plans and develop a System Build Integration Plan
and SIT-1 Test Procedures prior to conducting the SIT-1.

The contractor shall develop SIT-1 functional and capability based test procedures and act as test conductor(s) for
laboratory based systems integration testing in a stand-alone Local Area Network (LAN) based environment and/or
over the Wide Area Network (WAN).  The contractor shall coordinate with government and contractor organizations
identified in each test plan to conduct the SIT-1 in accordance with the InterTEC Systems Integration Test Plan and
schedule. 

The contractor shall be familiar with Joint Mission Environment Test Capability (JMETC) processes and Information
Operations (IO) Range. The contractor shall serve as a liaison to the JMETC SYSCON and IO Range Network
Operations Center (NOC) in order to identify the InterTEC assets needed at the distributed test sites.  The contractor
shall assist in defining the network connectivity requirements to meet planned test objectives.  The contractor shall
execute network checkouts with the participating labs prior to scheduled test events.

3.4.2        Systems Integration Test (SIT) -2

The contractor shall plan, coordinate, and conductSIT-2, which is a distributed test event among designated Network
Systems Under Test(s) (NSUTs) and InterTEC nodes that are made available on peered networks.  The contractor
shall develop SIT-2 mission threads based on the Master Sequence of Event List (MSEL) and test procedures to
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conduct distributed Live, Virtual, and Constructive (LVC) testing over the Wide Area Network (WAN) and/or other
government controlled Virtual Private Networks (VPN).  The contractor shall provide logistic management to
conduct these tests in accordance with test plans.  The contractor shall develop SIT-2 Test Procedures prior to
conducting the SIT-2 in accordance with the InterTEC Systems Engineering Plan and master schedule.

The contractor shall plan, coordinate, and conduct InterTEC- JMETC /IOR Range test events.  The contractor shall
provide logistic management to conduct these tests in accordance with InterTEC-JMETC/IOR test plans.  The
contractor shall develop InterTEC-JMETC/IOR SIT-2 Test Procedures prior to conducting the SIT-2 in accordance
with the InterTEC Systems Engineering Plan and master schedule.

The contractor shall serve as a liaison to the JMETC SYSCON and IO Range Network Operations Center (NOC) to
identify the InterTEC assets needed at the distributed test sites.  The contractor shall assist in defining the network
connectivity requirements to meet planned test objectives.  The contractor shall execute network checkouts with the
participating labs prior to scheduled test events.

3.4.3        Systems Acceptance Test (SAT)

The contractor shall conduct SAT in coordination with the Joint Interoperability Test Center (JITC) Test Director.
The contractor shall conduct these tests in accordance with test plans developed by JITC.  JITC may decide to
combine SAT with SIT-2. If such is the case, JITC will utilize the data collected during SIT2 for analysis.

The contractor shall execute a distributed SIT-2 test in coordination with the JITC Test Director to conduct
distributed Live, Virtual, and Constructive (LVC) testing over the Wide Area Network (WAN) and/or other
government controlled Virtual Private Networks (VPN). 

3.4.4        InterTEC Test Plans & Procedures

The contractor shall develop the InterTEC Scenarios, Test Plans and Test Procedures based on joint mission test
threads.   The contractor shall prepare and conduct the execution of Vertical Integration Test (VIT), SIT, and SAT
events in accordance with the InterTEC Systems Engineering Plan.  The contractor shall develop functional and
capability based test procedures and mission threads as determined by the Master Sequence of Events List. 

3.4.5        InterTEC Test Event Report

The contractor shall prepare an InterTEC Test Report that addresses the following:

3.4.5.1 Cost Analysis measuring the efficiencies gained with using persistent InterTEC infrastructure, standard
TENA-based interfaces and reusable Test & Training Enabling Architecture (TENA)-based tools in the execution of
the InterTEC Test Event.

3.4.5.2 Assessment of the Integration Process and Joint Mission Environment Concept of   Operations based on
results of the InterTEC Test Events.

3.4.5.3 System-of-System level performance of Joint Mission Threads as exercised in the InterTEC Test Events. 

3.5         Requirements Management (RM)

The contractor shall assist in the InterTEC project RM, showing full requirements traceability from top level system
requirements to products implementing these requirements across the various InterTEC Spirals.  The contractor shall
establish standard reports to summarize requirements implementation across spirals and builds.  The contractor shall
establish and maintain a web-based RM application so that distributed authorized users can access the RM tools and
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submit updates and/or review reports (CDRL A00D).

3.6         Test Environment (TE) Product Area Lead

The contractor shall manage and provide technical oversight for the design and development of all products within
the Test Environment (TE) product area as defined in the InterTEC operational architecture and subsequent SSS and
SSDD.  This includes development of an overall build plan to assign allocated system requirements to products to
builds defined within each iteration.  The contractor shall develop briefing materials of internal progress review
meetings and programmatic system milestone events (i.e. Preliminary Design Reviews, Critical Design Review,
Build Plan Reviews, and Test Readiness Reviews) as determined within the master project schedule (CDRL A008).

3.7         Test Environment Product Area Vertical Integration Test Plan

The contractor shall generate a TE Product Area Vertical Integration Test Plan (VITP) for each spiral Release build. 
The VITP shall describe the integration process/approach, the integration schedule, and integration test plan for all
TE CIs that are to interact within the VIT.  The VITP shall address requirements tracking, test procedures, test data
requirements, test configuration management, test trouble reporting IAW the InterTEC Software Development Plan.
 The contractor shall conduct systems integration test across the InterTEC product areas as directed by the InterTEC
systems engineer (CDRL A006).

3.8         Synthetic Battlespace Environment (SBE)

The contractor shall develop or update interfaces to Synthetic Battlespace Environment (SBE) constructive modeling
engines to be utilized in InterTEC Spiral 3 and beyond in order to comply with planned TENA middleware version
updates.  The contractor shall assist in defining requirements and develop TENA interfaces for the Joint
Semi-Automated Forces (JSAF) constructive modeling engine.  The contractor shall assist in defining requirements
and develop interfaces for the Common Reference Scenario Environment Generator (CRSEG) application that can
read-in and modify CRS data files in order to publish tightly timed Distributed Interactive Simulation (DIS) tracks
and/or associated TENA tracks.  The contractor shall integrate additional constructive modeling engines and
Information Operations (IO) unique tools, into the InterTEC tool suite.  The contractor shall review and manage
updates made to the One-Semi Automated Forces (OneSAF) and Joint Integrated Mission Model (JIMM) InterTEC
Asset (IA) CIs and the creation of a native TENA interfaces to the Air Force’s Extensible Architecture for Analysis
and Generation of Linked Simulations (EAAGLES) CI.  The contractor shall integrate constructive Intel-based
modeling engines, such as the National Reconnaissance Office (NRO) Automated Scriptor Simulator Exercise
Trainer (ASSET), into the InterTEC tool suite for the distribution of Intel Contact Reports.

3.8.1        SBE Software Requirements Specification and Interface Requirements Specification

The contractor shall generate or update the respective Software Requirements Specification (SRS) and/or Interface
Requirements Specification (IRS) for each of the SBE constructive modeling engines to be utilized in InterTEC
Spiral 3 and beyond.  This knowledge is used to generate an SRS and/or IRS for each additional constructive
modeling engine that will be integrated into the InterTEC tool suite.  The SBE SRSs and/or IRSs define and record
InterTEC SBE detailed software requirements as delineated in the InterTEC System/Subsystem Design Document
(SSDD).  The SBE related SRSs/IRSs specify the detailed software requirements for each respective constructive
modeling engine and the methods to be used to ensure that all SBE requirements have been addressed.  The SBE
SRSs/IRSs provide a requirement traceability mapping to the respective section(s) of the InterTEC SSDD.  The
contractor shall assist in defining requirements pertaining to the internal and external interfaces as defined in the
SBE SRSs/IRSs. The SBE SRSs/IRSs are used as the basis for CSCI design and qualification testing during the
InterTEC TE VIT (CDRL A009).
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3.8.2        SBE Software Design Description

The contractor shall update the Joint SAF (JSAF) and CRSEG requirements in the Software Design Description
(SDD) of each application.  The contractor shall develop an SDD for each additional constructive modeling engine
that is to be integrated into the InterTEC tool suite.  Each SBE SDD shall define and record design decisions, the
architectural design (identifying the software units comprising the constructive modeling engine, their interfaces, and
a concept of execution among them), the traceability between the software units and SBE related SRSs/IRSs and
design traceability mapping between the SBE design and the InterTEC SSDD.  The contractor shall develop and
record a description of each software unit in each SDD.  The contractor shall describe the characteristics and design
of each external interface for the various SBE constructive modeling engines which would serve to communicate and
control interface design decisions (CDRL A00A).

3.9         Gateway/Adaptor Framework

The contractor shall develop a new gateway architecture that is a by-product of the JMETC Gateway Builder
application.  The contractor shall integrate advanced functional features, such as current and future IFF modes, Dead
Reckoning Algorithm 4, Data Logging, and Track Data Management, within the construct of the Gateway/Adaptor
Framework.  The contractor shall construct and integrate into the Gateway Builder architecture a method to deploy a
Graphical User Interface that is adapted to the reference system under test – versions for either an Open Air Range or
a Networked System Under Test.  The contractor shall create a single, unified gateway architecture solution set forth
by the Test Resource Management Center (TRMC) and made available to the entire TRMC user community (CDRL
A004).

3.9.1        Range Data Gateway (RDGW)

The contractor shall extend the application to comply with planned TENA middleware updates and to
bi-directionally interface with the various open air range formats.  The contractor shall develop and maintain the
RDGW for  the following Open Air Range (OAR) instrumentation system formats:

·         Navy Sea Range Point Mugu Range Data System (RDS)

·         Edwards Air Force Base Test and Evaluation Command and Control System (TECCS)

·         White Sands Missile Range Kill Assessment by Information Composition (KABIC)

The contractor shall modify the Range Data Gateway application for the additional Open Air Ranges (OARs) and
their respective instrumentation formats.  The contractor shall research instrumentation system formats that will be
utilized at projected OARs and implemented in Spiral 3 to include Nellis AFB, Eglin AFB and the Navy Atlantic
Test Range (ATR). 

The contractor shall concurrently develop a new RDGW using the Gateway/Adaptor Framework model by using the
PKT mapping utility within the JMETC Gateway Builder application.  The new RDGW shall bi-directionally
translate the mentioned OAR interfaces and meet all software application requirements satisfied by the legacy
RDGW software application.  

3.9.1.1       RDGW Software Requirements Specification

The contractor shall generate or update the RDGW Software Requirements Specification (SRS) in InterTEC Spiral 3
and beyond.  The RDGW SRS shall define and record InterTEC RDGW detailed software requirements as
delineated in the InterTEC System/Subsystem Design Document (SSDD).  The RDGW SRS specifies the detailed
software requirements for each of the OAR instrumentation formats and the methods to be used to ensure that all
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OAR related requirements have been addressed.  The RDGW SRS provides a requirement traceability mapping to
the respective section(s) of the InterTEC SSDD.  The contractor shall assist in defining requirements pertaining to
the internal and external interfaces as defined in the RDGW SRS. The RDGW SRS is used as the basis for CSCI
design and qualification testing during the InterTEC TE VIT (CDRL A001).

3.9.1.2       RDGW Software Design Description

The contractor shall update the RDGW Software Design Description (SDD) using InterTEC development processes
and associated tools (such as Enterprise Architect).   The RDGW SDD shall define and record design decisions, the
architectural design (identifying the software units comprising the constructive modeling engine, their interfaces, and
a concept of execution among them), the traceability between the software units and RDGW SRS and design
traceability mapping between the RDGW design and the InterTEC SSDD.  The contractor shall develop and record a
description of each software unit in the RDGW SDD.  The contractor shall describe the interface characteristics and
design of each external interface for the various instrumentation system formats supported by the RDGW which
would serve to communicate and control interface design decisions (CDRL A001).

3.9.2        NSUT Gateway (NGW) and Sensor Signal Emulation Gateway (SSE GW)

The contractor shall comply with planned TENA middleware versions and implement enhancements of the SSE GW
during distributed test events for the Spiral 3 Release 1.  The contractor shall develop the NSUT Gateway as a
replacement for the SSEGW by InterTEC Spiral 3 Release 2, with a prototype to be available in Release 1.  In
addition to the inherent OM mapping capabilities that will be embedded in the NGW application through the JMETC
Gateway Builder, the contractor shall implement the SSE GW Track File Management (TFM) functional capabilities
such as Track Filtering, Error Generation, Dead Reckoning, and Data Logging to into the NGW.  The contractor shall
develop new gateways needed as additional LVC resource sites are defined for implementation; these could include
new test and training range sites and information operations range sites.

3.9.2.1       NGW and SSEGW Software Requirements Specification

The contractor shall generate the NGW Software Requirements Specification (SRS) and update the SSE GW SRS in
InterTEC Spiral 3 and beyond.  The NGW and SSE GW SRSs define and record InterTEC NGW/SSE GW detailed
software requirements as delineated in the InterTEC System/Subsystem Design Document (SSDD).  The NGW and
SSE GW SRSs specify the detailed software requirements and the methods to be used to ensure that all NSUT
related requirements have been addressed.  The NGW and SSE GW SRSs provide a requirement traceability
mapping to the respective section(s) of the InterTEC SSDD.  The contractor shall assist in defining requirements
pertaining to the internal and external interfaces to be defined in the NGW and SSE GW SRSs. The NGW and SSE
GW SRSs are used as the basis for CSCI design and qualification testing during the InterTEC TE VIT (CDRL A009,
CDRL A001).

3.9.2.2       NGW and SSE GW Software Design Description

The contractor shall generate the NGW Software Design Description (SDD) and update the SSE GW SDD using
InterTEC development processes and associated tools (such as Enterprise Architect).   The NGW and SSE GW
SDDs define and record design decisions, the architectural design (identifying the software units comprising the
constructive modeling engine, their interfaces, and a concept of execution among them), the traceability between the
software units and respective NGW and SSE GW SRSs and design traceability mapping between the NGW and SSE
GW designs and the InterTEC SSDD.  The contractor shall develop and record a description of each software unit in
the NGW and SSE GW SDDs.  The contractor shall describe the interface characteristics and design of each external
interface for the NGW and SSE GW which would serve to communicate and control interface design decisions
(CDRL A00A, CDRL A001).
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3.10     Network Monitoring and Analysis

The contractor shall develop a network monitoring and protocol analysis utility, such as the TENA Protocol
Dissector (TPD) – a Wireshark plug-in allowing for dissection of TENA-based IP/TCP/UDP packets that are
communicated over the LAN/WAN network infrastructure.  The contractor shall build a plug-in to Wireshark.  The
contractor shall create custom Wireshark plug-ins using the TENA SDA Object Model Compiler (OMC).  The TPD
identifies the difference between a packet discovery and a packet update and present all packet contents in Human
Readable Form.  The contractor shall integrate TPD into the JMETC Live CD.

3.10.1    TPD Software Requirements Specification

The contractor shall generate the TPD Software Requirements Specification (SRS) for InterTEC Spiral 3 and
beyond.  The TPD SRS defines and records InterTEC TPD detailed software requirements as delineated in the
InterTEC System/Subsystem Design Document (SSDD).  The TPD SRS specifies the detailed software requirements
and the methods to be used to ensure that all TPD related requirements have been addressed.  The TPD SRS provides
a requirement traceability mapping to the respective section(s) of the InterTEC SSDD.  The contractor shall assist in
defining requirements pertaining to the internal and external interfaces of the TPD. The TPD SRS is used as the basis
for CSCI design and qualification testing during the InterTEC TE VIT (CDRL A009).

3.10.2    TPD Software Design Description

The contractor shall generate the TPD Software Design Description (SDD) using InterTEC development processes
and associated tools (such as Enterprise Architect).   The TPD SDD will define and record design decisions, the
architectural design (identifying the software units comprising the constructive modeling engine, their interfaces, and
a concept of execution among them), the traceability between the software units and the TPD SRS and design
traceability mapping between the TPD design and the InterTEC SSDD.  The contractor shall develop and record a
description of each software unit in the TPD SDD.  The contractor shall describe the interface characteristics and
design of each external interface for the TPD which would serve to communicate and control interface design
decisions (CDRL A00A).

3.11     Communications Control Framework (CCFW)

The contractor shall construct a CCFW Logical Range Object Model (LROM) utilizing the TENA Definition
Language (TDL) and in accordance with the TENA architecture, middleware paradigms, and observer and servant
methodologies.  The LROM augments the TENA Standard OMs and satisfies the data requirements for the InterTEC
project. The CCFW LROM, in conjunction with the TENA Standard Object Models, is used to satisfy the
interoperability reporting and data translation requirements within the InterTEC tool suite and the family of DoD
sensor systems that employ the tool suite for interoperability testing.  The contractor shall maintain a close working
relationship with the TENA SDA and the JMETC user community to ensure interoperability fidelity across all
organizations.

3.11.1    CCFW Interface Requirements Specification

The contractor shall generate the CCFW Interface Requirements Specification (IRS) in InterTEC Spiral 3 and
beyond.  The CCFW IRS defines and records InterTEC CCFW detailed interface requirements as delineated in the
InterTEC System/Subsystem Design Document (SSDD).  The CCFW IRS specifies the detailed interface CCFW
requirements.  The CCFW IRS provides a requirement traceability mapping to the respective section(s) of the
InterTEC SSDD.  The contractor shall assist in defining requirements pertaining to the internal and external
interfaces and incorporated into the CCFW IRS. The CCFW IRS is used as the basis for CSCI design and
qualification testing during the InterTEC TE VIT (CDRL A00B).
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3.11.2    CCFW Interface Design Description

The contractor shall generate the CCFW Interface Design Description (IDD) using InterTEC development processes
and associated tools (such as Enterprise Architect).   The CCFW IDD defines and records design decisions, the
architectural design (identifying the software units comprising the constructive modeling engine, their interfaces, and
a concept of execution among them), the traceability between the data attributes and the CCFW IRS and design
traceability mapping between the CCFW design and the InterTEC SSDD.  The contractor shall develop and record a
description of each data attribute in the CCFW IDD.  The contractor shall describe the interface characteristics and
design of each external interface for the CCFW which would serve to communicate and control interface design
decisions (CDRL A00C).

3.12     Entity Management Components (EMC)

The contractor shall develop the Entity Management Components suite of advanced functional libraries in
accordance with the InterTEC tool suite requirements as listed in guiding documents in section 2.0.  The contractor
shall implement Dead Reckoning Algorithm 4, the data logging of all published and subscribed TENA SDOs and
messages using proxy pointers, geo-translation algorithms, geographical boundary filtering, radar emulated filtering,
jammer pattern filtering, and data error generation to exercise platform correlation algorithms at sensor nodes.

The contractor shall develop an InterTEC Reference Implementation Program (RIP) that defines the TENA Standard
implementation within InterTEC CI’s, the CCFW LROM, and how the EMC advanced functional components are to
be architecturally designed to comply with InterTEC requirements.  The contractor shall develop a Software
Development Kit (SDK) and reference documentation to allow non-InterTEC organizations and developers to
comply and interoperate with the InterTEC tool suite

3.12.1    EMC Software Requirements Specification

The contractor shall generate the EMC Software Requirements Specification (SRS) in InterTEC Spiral 3 and
beyond.  The EMC SRS defines and records InterTEC EMC detailed software requirements as delineated in the
InterTEC System/Subsystem Design Document (SSDD).  The EMC SRS specifies the detailed software
requirements to be used to ensure that all EMC related requirements have been addressed.  The EMC SRS provides a
requirement traceability mapping to the respective section(s) of the InterTEC SSDD.  The contractor shall assist in
defining requirements pertaining to the internal and external interfaces and incorporated into the EMC SRS. The
EMC SRS is used as the basis for CSCI design and qualification testing during the InterTEC TE VIT (CDRL A009).

3.12.2    EMC Software Design Description

The contractor shall generate the EMC Software Design Description (SDD) using InterTEC development processes
and associated tools (such as Enterprise Architect).   The EMC SDD defines and records design decisions, the
architectural design (identifying the software units comprising the constructive modeling engine, their interfaces, and
a concept of execution among them), the traceability between the software units and the EMC SRS and design
traceability mapping between the EMC design and the InterTEC SSDD.  The contractor shall develop and record a
description of each software unit in the EMC SDD.  The contractor shall describe the interface characteristics and
design of each external interface for the EMC which would serve to communicate and control interface design
decisions (CDRL A00A).

3.13     Master Application Installation Disk (MAID)

The contractor shall develop MAID in accordance with the InterTEC tool suite, VIT, SIT, SAT, TENA Execution
connection requirements.  The contractor shall develop MAID utilizing the COTS installer development kits (such as
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InstallShield Pro) to install the complete InterTEC tool suite on a workstation while minimizing operator input. 
Applications of the InterTEC tool suite are executed via a graphical interface containing all of the application icons. 
The contractor shall implement security requirements in accordance with the information assurance security in place
at the DoD reference sites such that application installation and operation does not violate the site IA policies. 
Additionally, the contractor shall distribute an Operating System image that meets IA security policies.  MAID will
include a graphical user interface that allows operators at NSUT sites to make TENA configuration changes free
from user-induced error.

3.13.1    MAID Software Requirements Specification

The contractor shall generate the MAID Software Requirements Specification (SRS) in InterTEC Spiral 3 and
beyond.  The MAID SRS defines and records InterTEC MAID detailed software requirements as delineated in the
InterTEC System/Subsystem Design Document (SSDD).  The MAID SRS shall specify the detailed software
requirements to ensure that all MAID related requirements have been addressed.  The MAID SRS provides a
requirement traceability mapping to the respective section(s) of the InterTEC SSDD.  The contractor shall assist in
defining requirements pertaining to the internal and external interfaces to be specified in the MAID SRS. The MAID
SRS is used as the basis for CSCI design and qualification testing during the InterTEC TE VIT (CDRL A009).

3.13.2    MAID Software Design Description

The contractor shall generate the MAID Software Design Description (SDD) using InterTEC development processes
and associated tools (such as Enterprise Architect).   The MAID SDD defines and records design decisions, the
architectural design (identifying the software units comprising the constructive modeling engine, their interfaces, and
a concept of execution among them), the traceability between the software units and the MAID SRS and design
traceability mapping between the EMC design and the InterTEC SSDD.  The contractor shall develop and record a
description of each software unit in the MAID SDD.  The contractor shall describe the interface characteristics and
design of each external interface for the MAID which would serve to communicate and control interface design
decisions (CDRL A00A).

3.14     Networked System Under Test (NSUT)

The Hardware in the Loop systems and the corresponding facilities/sites housing these systems shall henceforth
constitute the NSUT Sites for the purpose of this PWS.  The contractor shall participate in a team of technical subject
matter experts in site surveys to each of the InterTEC, JMETC and IOR NSUT Sites.  The contractor shall coordinate
with government and contractor organizations provided when partnerships are established to plan, schedule and
conduct the site surveys.  The contractor shall prepare a Site Survey Questionnaire prior to conducting the surveys,
populate the survey questionnaires, and develop a NSUT Site Survey Database based on the results of the surveys. 
The contractor shall assess the capabilities at an NSUT and assist in determining compatibility with the InterTEC
interoperability mission and the tool suite.

3.14.1    NSUT Interface Requirements Specification

The contractor shall develop an NSUT Interface Requirements Specification (IRS).  The IRS specifies the
requirements imposed on each external interface for the NSUT Site.  The IRS will be used to supplement the SSS
and SSDD as the basis for integration and qualification testing of the NSUT Site.

The contractor shall update the NSUT IRS to specify the requirements imposed on each external interface for each
NSUT Site (CDRL A00B).

3.14.2    NSUT Interface Design Description
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The contractor shall develop a NSUT Site Interface Design Description (IDD).  The IDD describes the interface
characteristics and design of each external interface for the NSUT Site.  The IDD and its companion IRS serve to
communicate and control interface design decisions.

The contractor shall develop an IDD for all new InterTEC, JMETC or IOR NSUT Sites to describe the interface
characteristics and design of each external interface (CDRL A00C).

3.15     Configuration Management (CM)

The contractor shall manage the Configuration Management (CM) of System Engineering test documentation, TE
Product Area related software and documentation, and Change Requests/Software Trouble Reports generated for this
effort in accordance with the program policies and procedures.

The contractor shall manage and maintain the Confluence website for submission of all documentation and software
articles to the InterTEC CM repository, user account and group policy management, creation/update/deletion of
Confluence spaces, and integrating necessary plug-ins to facilitate information dissemination in a Web-based Wiki.

The contractor shall manage and maintain the Atlassian JIRA website for the submission, tracking and resolution of
Help Desk cases against all levels of the InterTEC project – including software issues, process improvement
suggestions, and user tracking.  The contractor shall manage user account and group policy management, profile
syncing between Confluence and JIRA, creation/update/deletion of JIRA projects, and integrating necessary plug-ins
to facilitate and/or to augment the JIRA tracking features.

The contractor shall manage and maintain the Cradle Requirements Management System for requirements input,
deletion, and traceability across all levels of documentation, and document generation.

The contractor shall maintain an Information Technology infrastructure to allow approved users the ability to access
all components under this Configuration Management section remotely from the Internet.  The contractor shall
ensure that adequate bandwidth is available to provide on-demand services across all Configuration Management
Components.

3.16     InterTEC Users Group

The contractor shall provide R&D services in development of Joint Mission Thread (JMT) T&E Strategy packages. 
The services are defined as utilizing the InterTEC system requirements to review JMT architectures and preparing
corresponding test based operational plans, develop test scenarios designed to fully exercise specified JMTs in
accordance with the related operational plan, develop Test Plans and detailed Test Procedures for specified JMTs,
develop Data Capture & Analysis Plans, and develop specific InterTEC based analysis routines for specified JMTs.

The contractor shall provide InterTEC tool suite operator training and site integration efforts that involve site
surveys, software installations, and integration testing.  In addition the contractor shall prepare training material for
the TE product area and provide training of the InterTEC COI in class environment and via online training material. 
The contractor shall also provide R&D services for a persistent test team and other “eventabetment” involving the
InterTEC tools suite.  The persistent test team shall set up distributed test nodes, update the InterTEC Ports &
Protocol Spreadsheet needed to establish the requisite JMETC VPN and/or IO Range firewalls with the JMETC
SYSCON and IO Range NOC, coordinate with the SE team to conduct test procedures and Master Sequence of
Event List (MSEL) during distributed SIT and SAT events, maintain product CM during testing, and report
issues/anomalies that were detected during testing through JIRA.  The other “event abetment” is divided into: 1) TE
InterTEC activities and 2) event coordination and planning.  The contractor shall plan tests of related InterTEC
events by utilizing the persistent test team processes.  The contractor shall mass-produce and distribute MAID on
DVD containing released software, necessary IAVA patches, and Gold Disk SCAN results to all NSUT Sites.  The
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contractor shall coordinate with the TRMC team to have a single URL or a coordinated set of websites to provide an
InterTEC help desk and wiki capability to the User Community (CDRL A00D).

3.17     Net-Centric Systems Test (NST) Technology Area

3.17.1    Broad Agency Announcement (BAA)

The Contractor shall review current BAA projects to provide technical inputs/feedback in defining future BAAs for
the NST Technology Area.  This includes refining the technology description for desired white papers and proposals
that align with future CTEIP requirements. 

3.17.2    NST Technology Area

The Contractor shall attend Technical Interchange Meetings (TIMs), various technical teleconferences, and system
and design meetings for current and future NST Technology Area projects.   The contractor shall develop transition
plans that describe the incorporation of technologies developed under NST Technology Area projects into various
programs including InterTEC CETIP’s program.

3.17.2.1  The contractor shall perform program studies and analyses, set up and attend workshop conferences and
meetings, write and present option papers, provide program planning, perform document review, prepare
presentations and marketing materials, and provide risk assessments.

3.17.2.2   The contractor shall prepare presentation materials from rough draft source data that will be reviewed by
the government.  Upon approval, the contractor shall produce the final presentation materials in hardcopy, viewgraph
or electronic media format.

3.17.2.3  The contractor shall attend government meetings as directed by the NST EA.  The contractor shall research
and provide data or prepare reports in preparation for meetings.  The contractor shall provide minutes of all meetings
to include all relevant information including items and issues discussed, actions taken and action item status.  The
government will provide the contractor with the meeting schedule  (A00F).

3.17.3    NST Project Use Case Application Development

The contractor shall work with the Test Resources Management Center (TRMC) for development of a methodology
to assess current test and evaluation Technology Area shortfalls, recommend formats for project submissions via use
cases, define an automated evaluation methodology, and track approved projects per use case defined capabilities
and funding and schedule constraints.  A web-based service application shall be developed and maintained with user
permission based access to project information.

3.17.4    NST Technology Insertion Environment

The contractor shall stand-up and manage a Net-Centric technology insertion laboratory for use in maturing
technology projects through access to the operationally relevant Net-Centric environment.  Contractor activities shall
include development of Memorandums of Agreement for accessing LVC distributed resource sites located on the
Joint Mission Environment Test Capability infrastructure, and overall test planning, execution, and reporting on
project test events.

3.17.5    NST DoDAF Enterprise Architecture

The contractor shall assess the present NST DoDAF architecture for modifications needed for  emerging Net-Centric
operational requirements and newly released DoDAF architecture specifications.  Initial new Net-Centric required
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capabilities include:

·         T&E Services to the Tactical Edge

·         T&E Service Oriented Architecture (SOA) Data Strategies adopted across the T&E community

·         Lack of SOA-Specific Tools for compliance and conformance testing services (e.g. architectures, Information
Assurance)

·         Lack of SOA-Specific Tools for Mission Thread initialization, tracking and visualization

·         Lack of SOA-Specific Tools for the Validated JMe Fidelity Component Simulation Services

·         Services for JMe Fidelity recreation of the operational battlespace

·         Overall SOA T&E Infrastructure for T&E SOA services

·         Improved test services performance for time critical applications

·         Representation of GIG services

·         Digital Representation of Interface Standards

·         Tools to Represent Degradation of network Quality of Service found in Operational Environments

·         Instrumentation to Effectively Collect and Analyze Complex Network Environments

The contractor shall perform a gap analysis of required Net-Centric test and evaluation capabilities as expressed in
the architecture to identify specific Technology Areas for continued investments.  The contractor shall perform
analysis of the present NST Reference architecture developed with DoDAF v1.5 for modifications and new product
developments defined within the DoDAF v2.0.

3.17.6    NST Subject Matter Expertise (SME)

The contractor shall aid in developing the NST project portfolio as indicated by current and future state technologies
and applications.   The contractor shall provide technical recommendations and feedback to the NST project
Principal Investigators (PI) to answer questions, and collect and supply data to them for continued development of
their research projects.  

 

3.18     Other Net-Centric Systems Test

The contractor shall provide technical assistance and guidance for the advancement of the CTEIP projects,
T&E/S&T Technology Test Areas, IO Range Project, or Electronic Warfare projects that are limited to the testing of
Net-Centric operations.   The technical assistance shall include but not limited to architecture and software
development.

4.       DELIVERABLES

The work shall commence upon award of this contract. At the completion of this contract, all hardware and software
tools, to include source codes and documentation, will be officially transferred from the Contractor to the NAVAIR
(CDRL A00D).
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4.1         Monthly Status

The contractor shall provide monthly status, which highlights the events and accomplishments of the previous
month's efforts.  Included in the monthly status shall be a listing of travel taken during the reporting period and the
results of that travel (CDRL A00E).

4.2         Meeting Minutes

The contractor shall record meeting minutes generated from design reviews and test readiness meetings (CDRL
A00F).  

4.3         Reviews

The contractor will attend technical reviews/meetings such as Technical Exchange Meetings, In-Process Reviews,
Build Progress Reviews, Design Reviews, Test Readiness Reviews, and Review Board Meetings.  The contractor
will provide trip reports, minutes of meetings, and briefs (CDRL A00F, CDRL A008). 

5.       General

5.1         Reserved

5.2         Security

Performance of tasks required by this PWS will require contractor participation in classified meetings and access to
classified material/data up to and including TOP SECRET level.  A Contract Security Classification Specification
(DD254) will be Attachment 1 to this order.  The contractor shall develop an OPSEC plan and ensure that
appropriate security clearance certification is on file for personnel assigned to the tasks under this work assignment
(CDRL A00G).

5.3     Travel

Extended travel will be required of contractor personnel in the performance of task execution under this PWS. 
Travel will require the approval of the Contracting Officer’s Representative (COR).  Travel shall be reimbursed IAW
clause 10RA HQ B-2-0020 Travel Costs, as augmented by NAVAIR clause 5252.232-9509.

5.4     Contractor Facilities

The Government anticipates the primary place of performance for this task order will be at the contractor's
facility.  The contractor is required to maintain a facility within 30 miles of Point Mugu.  The Contractor will be able
to use Government laboratories at NAWCWD Point Mugu when required for specific tasking.  No work spaces or
NMCI seats are available for the contractor at the Government facility. 

5.5  Personnel

5.5.1  The Government requires a balanced team to ensure management and operational abetment in order to provide
continued and successful assessments of the technical aspects of the InterTEC and the T&E/S&T NetCentric
programs without interruptions.  Therefore, it is important to supply appropriate qualified personnel. The contractor
shall propose appropriate labor categories to perform the work described.

5.5.2  The contractor shall assign personnel to this task order who are capable of working independently and with the
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demonstrated knowledge, skills and expertise in their respective areas that is necessary to perform all assigned duties
beginning immediately at task order award.

5.5.3  The Government considers the following functional labor categories to be key: 

5.5.3.1 Program Manager

            The Program Manager shall plan and conduct projects or major phases of significant projects as well as
coordinate the efforts of engineers and technical staff in the performance of assigned projects. The program manager
shall serve as the primary interface and point of contact with government program authorities and representatives on
technical and program/project issues; supervise program/project operations by developing procedures; plan and assist
in the execution of technical activities; perform maintenance and administrative tasks as well as monitor and report
project progress.  Additionally, the project manager shall manage acquisition and employment of program/project
resources, and manage/control financial and administrative aspects of the program/project with respect to contract
requirements.

5.5.3.2 NST Principal Scientist

The NST Principal Scientist shall conduct technical studies and present findings in technical forums, as well as
manage the NST internal projects as indicated by the NST Executing Agent (EA).  The NST Principal Scientist shall
serve as the primary interface and point of contact with government program authorities and representatives on
technical program/project issues.  This position shall be responsible for applying research, design and analysis of
current and new state of the art technologies for the guidance and improvement of the NST TTA portfolio and must
possess knowledge of the NST portfolio, the NST roadmap, NST Enterprise Architecture, TRMC T&E/S&T
program, and Technology Insertion Environment (TIE).  The NST Principal Scientist shall supervise program/project
operations by developing procedures, planning and assisting in the execution of technical activities.  Additionally,
the NST Principal Scientist shall maintain, monitor and report progress on program/project tasks, manage acquisition
and employment of program/project resources, and manage/control financial and administrative aspects of the
program/project with respect to contract requirements and as directed by the NST EA. The contractor shall assess
emergent technologies for research and development in accordance with guiding policies such as the DoD
Quadrennial Annual Review and TRMC Strategic Plan to continue to improve T&E/S&T net-centric operations.  

5.5.3.3 Senior Systems Engineer (Lead)

The Senior Systems Engineer shall lead and execute systems engineering activities for the InterTEC project. The
Senior Systems Engineer shall develop and apply advanced methods, theories and techniques to make
recommendations to the Government about requirements, guidance and direction for implementation and testing of
complex and advanced information systems requiring expert application of advanced knowledge. The Senior
Systems Engineer shall apply an enterprise-wide set of disciplines for planning, analysis, design and construction of
information systems; use computational techniques in providing solutions to system malfunction and system
enhancement; and use process modeling techniques and methodologies in developing solutions for the customer.

5.5.3.4 Senior Software Engineer (Lead)

The Senior Software Engineer shall lead the software development of the Test Environment configuration items. 
The Senior Software Engineer shall develop and apply advanced methods, theories and programming techniques to
design, code, and document software programs and prepare, maintain, test, and evaluate systems programs for small
to large scale computers and associated equipment. Additionally, the Senior Software Engineer shall assemble and
unit test routines or modified routines, write system utility programs, code assigned program segments using
appropriate languages, and write technical design notes and reporting.

5.5.3.5.  Labor Qualifications
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The following table includes key personnel and all other general labor categories and the desired
education/experience requirements. 

Labor Categories Education/Experience Relevant Experience

 
Program Manager (Key) MS in Engineering, Computer

Science, or Technical Program
Management

15 years experience in program
management and leading teams on
the design, development, and
integration of complex hardware
and software systems.

NST Principal Scientist (Key) MS in Engineering, Computer
Science, or Mathematics

15 years experience in systems
design, T&E, leading teams on the
design, development, and
integration of complex hardware /
software systems.  Possess
knowledge of the NST portfolio,
the NST roadmap, NST Enterprise
Architecture, TRMC T&E/S&T
programs, and Technology
Insertion Environment  (TEI). 

Lead Senior Systems Engineer
(Key)

BS in Engineering, Computer
Science, or Mathematics

15 years experience in systems
engineering design and
development.  10 years experience
in automated test development and
conducting verification tests of
complex military
systems/subsystems. 4 years of
experience executing systems
engineering methodologies.

Senior Systems Engineer BS in Engineering, Computer
Science, or Mathematics

6 years experience in systems
engineering design and
development. 4 years experience in
automated test development and
conducting verification tests of
complex military
systems/subsystems.  4 years
experience executing systems
engineering methodologies.

Systems Engineer BS in Engineering, Computer
Science, or Mathematics

2 years experience in systems
engineering design and
development, systems engineering
processes and system integration.
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Lead Senior Software Engineer
(Key)

BS in Computer Science,
Engineering, or Mathematics

15 years experience in software
engineering design and
development utilizing advanced
methods, theories and
programming techniques to design,
code, and document software
programs and prepare, maintain,
test, and evaluate system programs
for small to large scale computers
and associated equipment.
Experience is also desired in the
development, integration and
testing of complex military systems
and subsystems.

Senior Software Engineer BS in Computer Science,
Engineering, or Mathematics

6 years experience in software
engineering design and
development utilizing advanced
methods, theories and
programming techniques to design,
code, and document software
programs and prepare, maintain,
test, and evaluate system programs
for small to large scale computers
and associated equipment.
Experience is also desired in the
development, integration and
testing of complex military systems
and subsystems.

Software Engineer BS in Computer Science,
Engineering, or Mathematics

 2 years experience is desired
specifically in development,
integration and testing of complex
military systems and subsystems.

Programmer/Analyst BS in Computer Science,
Information Technology (IT),
Mathematics

No minimum experience
requirement.

Junior Analyst/Technical Specialist High School or Technical
Certificate

2 to 5 years experience utilizing
software packages for word
processing, spreadsheets,
databases, graphics, and desktop
publishing applications.
Experience with executing clerical
and secretarial duties that may
require considerable judgment,
independent analysis, and detailed
knowledge of departmental
procedures. 

 

REQUIRED ENTERPRISE-WIDE CONTRACTOR MANPOWER REPORTING APPLICATION (ECMRA) INFORMATION
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    The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance of services provided
under this contract for the [NAMED COMPONENT] via a secure data collection site. Contracted services, excluded from reporting are
based on Product Service Codes (PSCs). The excluded PSCs are:

        (1) W, Lease/Rental of Equipment;

        (2) X, Lease/Rental of Facilities;

        (3) Y, Construction of Structures and Facilities;

        (4) S, Utilities ONLY;

        (5) V, Freight and Shipping ONLY.

    The contractor is required to completely fill in all required data fields using the following web address https://doncmra.nmci.navy.mil. 

    Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs
October 1 through September 30. While inputs may be reported any time during the FY, all data shall be reported no later than October 31 of
each calendar year. Contractors may direct questions to the help desk, linked at  https://doncmra.nmci.navy.mil.

 

6. MATERIAL AND PURCHASING

 The contractor may be required to purchase incidental material in support of this TO. The contractor will be required
to obtain written approval from the COR prior to a material purchase value less than or equal to $3,000, and for
services purchases with a value less than or equal to $2,500. The contractor will be required to obtain written
concurrence from the COR, and written approval from the Procuring Contracting Officer prior to the procurement of
material or services exceeding the aforementioned dollar thresholds. To receive approval for purchases, the
contractor will submit a consent package providing a description, price, evidence of adequate price competition, or if
unavailable, a justification for a single source and determination that the price is fair and reasonable. These
requirements apply to all contractor purchases.  
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Section D - Packaging and Marking

Note: All provisions and clauses of Section D of the basic contract apply to this task order, unless otherwise
specified in the task order, in addition to the following:

Note: All deliverables shall be delivered to the Contracting Officer's Representative (COR) at the address noted in
Section G, "COR Appointment".

Items 4000-4001, 4100-4101, 4200-4201, 7000-7001, and 7100-7101 - Packaging and marking are not applicable to
these items.

Items 6000-6001, 6100-6101, 6200-6201, 9000-9001, and 9100-9101 - Packaging and marking shall be in
accordance with best commercial practice.

Items 4040, 4140, 4240, 7040, and 7140 - The data to be furnished hereunder shall be packaged, packed, and marked
in accordance with Exhibit (A), DD Form 1423, Contract Data Requirements List (CDRL).

HQ D-1-0001 DATA PACKAGING LANGUAGE

All unclassified data shall be prepared for shipment in accordance with best commercial practice.
Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial
Security
Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006.

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of
the report: *

(1) name and business address of the Contractor

(2) contract number

(3) task order number

(4) sponsor: _____________________________________

(Name of Individual Sponsor)

_____________________________________

(Name of Requiring Activity)

_____________________________________

(City and State)
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All Deliverables shall be packaged and marked in accordance with Best Commercial Practices.
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Section E - Inspection and Acceptance

Note: All provisions and clauses of Section E of the basic contract apply to this task order, unless otherwise specified
in the task order, in addition to the following:

Items  4000-4001, 4100-4101, 4200-4201, 7000-7001, and 7100-7101 - Inspection and acceptance shall occur upon
acceptance of all Exhibit (A) CDRLs. Additionally, the Government will monitor the Contractor’s performance to
ensure compliance with contract requirements, inclusive of the terms and conditions, in accordance with Section J,
Attachment 2, Quality Assurance Surveillance Plan (QASP).

Items 6000-6001, 6100-6101, 6200-6201, 9000-9001, and 9100-9100 - Inspection and acceptance shall be at
destination by Government.

Items 4040, 4140, 4240, 7040, and 7140 - Inspection and acceptance shall be in accordance with the Exhibit (A) DD
Form 1423 CDRLs. Acceptance shall be performed by the first addressee listed in the distribution list under Block
14 and in accordance with Block 16 of the DD Form 1423.

CLIN     Inspection At             Inspection By             Acceptance At           Acceptance By

4000        Destination               Government                Destination                  Government
4001        Destination               Government                Destination                  Government
4040        Destination               Government                Destination                  Government
4100        Destination               Government                Destination                  Government
4101        Destination               Government                Destination                  Government
4140        Destination               Government                Destination                  Government
4200        Destination               Government                Destination                  Government
4201        Destination               Government                Destination                  Government
4240        Destination               Government                Destination                  Government
6000        Destination               Government                Destination                  Government
6001        Destination               Government                Destination                  Government
6100        Destination               Government                Destination                  Government
6101        Destination               Government                Destination                  Government
6200        Destination               Government                Destination                  Government
6201        Destination               Government                Destination                  Government
7000        Destination               Government                Destination                  Government
7001        Destination               Government                Destination                  Government
7040        Destination               Government                Destination                  Government
7100        Destination               Government                Destination                  Government
7101        Destination               Government                Destination                  Government
7140        Destination               Government                Destination                  Government
9000        Destination               Government                Destination                  Government
9001        Destination               Government                Destination                  Government
9100        Destination               Government                Destination                  Government
9101       Destination               Government                Destination                  Government
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Section F - Deliveries or Performance

Note: All the provisions and clauses of Section F of the basic contract apply to this task order, unless otherwise
specified in the task order, in addition to the following:

CLIN - DELIVERIES OR PERFORMANCE

The Period of Performance of the following Firm line Items are as follows:
4000  12/01/2012 - 11/30/2013
4001  12/01/2012 - 11/30/2013
4040  12/01/2012 - 11/30/2013
4100  12/01/2013 - 11/30/2014
4101  12/01/2013 - 11/30/2014
4200  12/01/2014 - 11/30/2015
4201  12/01/2014 - 11/30/2015
6000  12/01/2012 - 11/30/2013
6001  12/01/2012 - 11/30/2013
6100  12/01/2013 - 11/30/2014
6101  12/01/2013 - 11/30/2014
6200  12/01/2014 - 11/30/2015
6201  12/01/2014 - 11/30/2015
7000  12/01/2015 - 11/30/2016
7100  12/01/2016 - 05/30/2018
9000  12/01/2015 - 11/30/2016
9100  12/01/2016 - 05/30/2018
9101  12/01/2016 - 05/30/2018

The Period of Performance of the following Option line Items are as follows:
4140  12/01/2013 - 11/30/2014
4240  12/01/2014 - 11/30/2015
7001  12/01/2015 - 11/30/2016
7040  12/01/2015 - 11/30/2016
7101  12/01/2016 - 05/30/2018
7140  12/01/2016 - 11/30/2017
9001  12/01/2015 - 11/30/2016

The Period of Performance of the following Award Term line Items are as follows:
No award term line items.

5252.247-9505 TECHNICAL DATA AND INFORMATION (NAVAIR) (FEB 1995)
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Technical Data and Information shall be delivered in accordance with the requirements of the Contract Data
Requirements List, DD Form 1423, Exhibit A attached hereto, and the following:

(a) The contractor shall concurrently deliver technical data and information per DD Form 1423, Blocks 12 and 13
(date of first/subsequent submission) to all activities listed in Block 14 of the DD Form 1423 (distribution
andaddresses) for each item. Complete addresses for the abbreviations in Block 14 are shown in paragraph (g)
below.  Additionally, the technical data shall be delivered to the following cognizant codes, who are listed in Block 6
of the CDRL.

(1) PCO, Code 254200D. 
(2) ACO, Refer to Block 24 of the Basic Task Order

(b) Partial delivery of data is not acceptable unless specifically authorized on the DD Form 1423, or unless approved
in writing by the PCO.

(c) The Government review period provided on the DD Form 1423 for each item commences upon receipt of all
required data by the technical activity designated in Block 6.

(d) A copy of all other correspondence addressed to the Contracting Officer relating to data item requirements (i.e.,
status of delivery) shall also be provided to the codes reflected above and the technical activity responsible for the
data item per Block 6, if not one of the activities listed above.

(e) The PCO reserves the right to issue unilateral modifications to change the destination codes and addresses for all
technical data and information at no additional cost to the Government.

(f) Unless otherwise specified in writing, rejected data items shall be resubmitted within thirty (30) days after receipt
of notice of rejection.

(g) DD Form 1423, Block 14 Mailing Addresses: See Exhibit (A) Contract Data Requirements List (CDRL)
(DD1423)

10RA Ddl-F40 CONTRACTOR NOTICE REGARDING LATE DELIVERY

In the event the contractor anticipates or encounters difficulty in complying with the contract delivery schedule or
date, he/she shall immediately notify, in writing, the Task Order Contracting Officer and the cognizant Contract.

The Period of Performance of the following Firm items are as follows:

4000  12/01/2012 - 11/30/2013
4001  12/01/2012 - 11/30/2013
4040  12/01/2012 - 11/30/2013
4100  12/01/2013 - 11/30/2014
4101  12/01/2013 - 11/30/2014
4200  12/01/2014 - 11/30/2015
4201  12/01/2014 - 11/30/2015
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6000  12/01/2012 - 11/30/2013
6001  12/01/2012 - 11/30/2013
6100  12/01/2013 - 11/30/2014
6101  12/01/2013 - 11/30/2014
6200  12/01/2014 - 11/30/2015
6201  12/01/2014 - 11/30/2015
7000  12/01/2015 - 11/30/2016
7100  12/01/2016 - 05/30/2018
9000  12/01/2015 - 11/30/2016
9100  12/01/2016 - 05/30/2018
9101  12/01/2016 - 05/30/2018

The Period of Performance of the following Option items are as follows:

4140  12/01/2013 - 11/30/2014
4240  12/01/2014 - 11/30/2015
7001  12/01/2015 - 11/30/2016
7040  12/01/2015 - 11/30/2016
7101  12/01/2016 - 05/30/2018
7140  12/01/2016 - 11/30/2017
9001  12/01/2015 - 11/30/2016
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Section G - Contract Administration Data

Note: All provisions and clauses of Section G of the basic contract apply to this task order, unless otherwise
specified in the task order, in addition to the following:

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

In accordance with DFARS PGI 204.7108 (b) and (d)(12), the payment office shall make payment by CLIN and
ACRN as outlined on the contractor's payment request for individual orders. None of the standard payment clauses
outlined in DFARS PGI 204.7108(d)(1)through (11) are appropriate. This contract has multiple funding ACRNs
within one line item. These deliverables and repairs may be completed or delivered in an order that does not reflect
the order of ACRN funding and must be paid prior to preceding ACRNS.  Although listed under the same CLIN for
identical items or repairs, ARCNs for billing may be identified for use only with specific quantities within the total
CLIN quantity. ACRNS may only be utilized for the quantity specified and not for use on the remaining deliverables
or repairs that have a different ACRN specified for their use. 

252.204-7006 BILLING INSTRUCTIONS (OCT 2005)

 When submitting a request for payment, the contractor shall -

    (a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance.

    (b) Separately identify a payment amount for each contract line item included in the payment request.

5252.201-9501    DESIGNATION OF CONTRACTING OFFICER’S REPRESENTATIVE (COR)(NAVAIR)
(OCT 1994)

    (a) The Contracting Officer has designated  as the authorized Contracting Officer’s
Representative (COR) for this contract.

Phone:
Email:

    (b) The duties of the COR re to be in accordance with accepted COR nomination letter and PCO COR
appointment letter to be issued at time of award. 

HQ B-2-0015 PAYMENTS OF FEE(S) (LEVEL OF EFFORT)(NAVSEA)(MAY 1993)

(a) For purposes of this contract, “fee” means “target fee” in cost-plus-incentive fee type contracts., “base fee” in
cost-plus-award-fee type contracts, “fixed-fee” in cost-plus-fixed-fee type contracts for level of effort type contracts.

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this
contract entitled “FIXED FEE” (FAR 52.216-8) or “INCENTIVE FEE” (FAR 52.216-10), as applicable. Such
payments shall be equal to [ to be provided at time of award ] percent ( to be provided at time of award ) of the
allowable cost of each invoice submitted by and payable to the Contractor pursuant to the clause of this contract
entitled “ALLOWABLE COST AND PAYMENT” (FAR 52.216-7), subject to the withholding terms and conditions
of the “FIXED FEE” or ‘INCENTIVE FEE” clause, as applicable (percentage of fee is based on fee dollars divided
by estimated cost dollars, including facilities capital cost of money). Total fee(s) paid to the Contractor shall not

(b) (6)

(b) (6)
(b) (6)

(b) (6)
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exceed the fee amount(s) set forth in this contract.

(c) The fee(s) specified in SECTION B, and payment thereof, is subject to adjustment pursuant to paragraph (g) of
the special contract requirement entitled “LEVEL OF EFFORT.” If the fee(s) is reduced and the reduced fee(s) is less
than the sum of all fee payments made to the Contractor under this contract, the Contractor shall repay the excess
amount to the Government. If the final adjusted fee exceeds all payments made to the Contractor under this contract,
the Contractor shall be paid the additional amount, subject to the availability of funds. In no event shall the
Government be required to pay the Contractor any amount in excess of the funds obligated under this contract at the
time of the discontinuance of work.

(d) Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been
modified to reduce the fee(s) in accordance with the “LEVEL OF EFFORT” special contract requirement, or until
the Procuring Contracting Officer has advised the paying office in writing that no fee adjustment is required.

HQ G-2-0007 INVOICE INSTRUCTIONS (NAVSEA) (JAN 2008)

 (a) In accordance with the clause of this contract entitled “ELECTRONIC SUBMISSION OF PAYMENT
REQUESTS” (DFARS 252.232-7003), the Naval Sea Systems Command (NAVSEA) will utilize the DoD Wide
Area Workflow Receipt and Acceptance (WAWF) system to accept supplies/services delivered under this contract.
This web-based system located at https://wawf.eb.mil provides the technology for government contractors and
authorized Department of Defense (DoD) personnel to generate, capture and process receipt and payment-related
documentation in a paperless environment. Invoices for supplies/services rendered under this contract shall be
submitted electronically through WAWF. Submission of hard copy DD250/invoices may no longer be accepted for
payment.

(b) It is recommended that the person in your company designated as the Central Contractor Registration (CCR)
Electronic Business (EB) Point of Contact and anyone responsible for the submission of invoices, use the online
training system for WAWF at http://wawftraining.com. The Vendor, Group Administrator (GAM), and sections
marked with an asterisk in the training system should be reviewed. Vendor Quick Reference Guides also are
available at http://acquisition.navy.mil/navyaos/content/view/full/3521/. The most useful guides are “Getting Started
for Vendors” and “WAWF Vendor Guide”.

(c) The designated CCR EB point of contact is responsible for activating the company’s CAGE code on WAWF by
calling 1-866-618-5988. Once the company is activated, the CCR EB point of contact will self-register under the
company’s CAGE code on WAWF and follow the instructions for a group administrator. After the company is setup
on WAWF, any additional persons responsible for submitting invoices must self-register under the company’s CAGE
code at https://wawf.eb.mil.

(d) The contractor shall use the following document types, DODAAC codes and inspection and acceptance locations
when submitting invoices in WAWF:

            Type of Document (contracting officer check all that apply)

                        ___                 Invoice (FFP Supply & Service)

                        ___                 Invoice and Receiving Report Combo (FFP Supply)

                        ___                  Invoice as 2-in-1 (FFP Service Only)

                        _X__                 Cost Voucher (Cost Reimbursable, T&M , LH, or FPI)
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                        ___                 Receiving Report (FFP, DD250 Only)

            DODAAC Codes and Inspection and Acceptance Locations (contracting officer complete
appropriateinformation as applicable)

                    Issue DODAAC                                                         N68936 

                    Admin DODAAC                                                       *Block 6 of TO cover

                    Pay Office DODAAC                                                *Block 12 of TO cover

                    Inspector DODAAC                                                   N68936                     

                    Service Acceptor DODAAC                                       N68936                    

                    Service Approver DODAAC                                       N/A 

                    Ship To DODAAC                                                  See Section F                   

                    DCAA Auditor DODAAC                                         S0512A                    

                     Inspection Location                                                See Section E                    

                     Acceptance Location                                               See Section E 

Attachments created in any Microsoft Office product may be attached to the WAWF invoice, e.g., backup
documentation, timesheets, etc. Maximum limit for size of each file is 2 megabytes. Maximum limit for size of files
per invoice is 5 megabytes.

(e) Before closing out of an invoice session in WAWF, but after submitting the document(s), you will be prompted to
send additional email notifications. Click on “Send More Email Notification” and add the acceptor/receiver email
addresses noted below in the first email address block, and add any other additional email addresses desired in the
following blocks. This additional notification to the government is important to ensure that the acceptor/receiver is
aware that the invoice documents have been submitted into WAWF.

                     Send Additional Email Notification To:

 

Name                           Email                                       Phone                          Role

                            End User

                                Contract Specialist 

Contracting Officer’s Representative (COR)

(b) (6) (b) (6) (b) (6)

(b) (6) (b) (6) (b) (6)

(b) (6)

(b) (6)

(b) (6)
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Procuring Contracting Officer (PCO)

John Faria

john.faria@navy.mil

760-939-3728

Contract Specialist

(f) The contractor shall submit invoices/cost vouchers for payment per contract terms and the government shall
process invoices/cost vouchers for payment per contract terms. Contractors approved by DCAA for direct billing will
submit cost vouchers directly to DFAS via WAWF. Final voucher submission will be approved by the ACO.

(g) The WAWF system has not yet been implemented on some Navy programs; therefore, upon written concurrence
from the cognizant Procuring Contracting Officer, the Contractor is authorized to use DFAS’s WInS for electronic
end to end invoicing until the functionality of WInS has been incorporated into WAWF.

(h) If you have any questions regarding WAWF, please contact the WAWF helpdesk at the above 1-866 number or
the NAVSEA WAWF point of contact  at  or  

SEA 5252.216-9122 LEVEL OF EFFORT (DEC 2000)

 

(a) The Contractor agrees to provide the total level of effort specified in the next sentence in performance of the
work described in Sections B and C of this contract. The total level of effort for the performance of this contract shall
be  total man-hours of direct labor, including subcontractor direct labor for those subcontractors specifically
identified in the Contractor's proposal as having hours included in the proposed level of effort.

(b) Of the total man-hours of direct labor set forth above, it is estimated that 0 man-hours are uncompensated effort.

Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week without additional
compensation for such excess work. All other effort is defined as compensated effort. If no effort is indicated in the
first sentence of this paragraph, uncompensated effort performed by the Contractor shall not be counted in
fulfillment of the level of effort obligations under this contract.

(c) Effort performed in fulfilling the total level of effort obligations specified above shall only include effort
performed in direct support of this contract and shall not include time and effort expended on such things as (local
travel to and from an employee's usual work location), uncompensated effort while on travel status, truncated lunch
periods, work (actual or inferred) at an employee's residence or other non-work locations (except as provided in
paragraph (j) below), or other time and effort which does not have a specific and direct contribution to the tasks
described in Sections B and C.

(b) (6)

(b) (6)

(b) (6)

(b) (6) (b) (6) (b) (6)

(b) (4)
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(d) The level of effort for this contract shall be expended at an average rate of approximately  hours per week. It
is understood and agreed that the rate of man-hours per month may fluctuate in pursuit of the technical objective,
provided such fluctuation does not result in the use of the total man-hours of effort prior to the expiration of the term
hereof, except as provided in the following paragraph.

(e) If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of direct labor to such an
extent that the total man hours of effort specified above would be used prior to the expiration of the term, the
Contractor shall notify the Contracting Officer in writing setting forth the acceleration required, the probable benefits
which would result, and an offer to undertake the acceleration at no increase in the estimated cost or fee together
with an offer, setting forth a proposed level of effort, cost breakdown, and proposed fee, for continuation of the work
until expiration of the term hereof. The offer shall provide that the work proposed will be subject to the terms and
conditions of this contract and any additions or changes required by then current law, regulations, or directives, and
that the offer, with a written notice of acceptance by the Contracting Officer, shall constitute a binding contract. The
Contractor shall not accelerate any effort until receipt of such written approval by the Contracting Officer. Any
agreement to accelerate will be formalized by contract modification.

(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the expenditure of direct labor
such that the total man hours of effort specified in paragraph (a) above would be used prior to the expiration of the
term. This order shall specify the acceleration required and the resulting revised term. The Contractor shall
acknowledge this order within five days of receipt.

(g) If the total level of effort specified in paragraph (a) above is not provided by the Contractor during the period of
this contract, the Contracting Officer, at its sole discretion, shall either (i) reduce the fee of this  contract as follows:

Fee Reduction = Fee x ((Required LOE minus Expended LOE)divided by Required LOE)

or (ii) subject to the provisions of the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232- 20) or
"LIMITATION OF COST (FACILITIES)" (FAR 52.232-21), as applicable, require the Contractor to continue to
perform the work until the total number of man hours of direct labor specified in paragraph (a) above shall have been
expended, at no increase in the fee of this contract.

(h) The Contractor shall provide and maintain an accounting system, acceptable to the Administrative Contracting
Officer and the Defense Contract Audit Agency (DCAA), which collects costs incurred and effort (compensated and
uncompensated, if any) provided in fulfillment of the level of effort obligations of this contract. The Contractor shall
indicate on each invoice the total level of effort claimed during the period covered by the invoice, separately
identifying compensated effort and uncompensated effort, if any.

(i) Within 45 days after completion of the work under each separately identified period of performance hereunder,
the Contractor shall submit the following information in writing to the Contracting Officer with copies to the
cognizant Contract Administration Office and to the DCAA office to which vouchers are submitted: (1) the total
number of man hours of direct labor expended during the applicable period; (2) a breakdown of this total showing
the number of man hours expended in each direct labor classification and associated direct and indirect costs; (3) a
breakdown of other costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under the
contract for the period. Within 45 days after completion of the work under the contract, the Contractor shall submit,
in addition, in the case of a cost underrun; (5) the amount by which the estimated cost of this contract may be
reduced to recover excess funds and, in the case of an underrun in hours specified as the total level of effort; and (6)
a calculation of the appropriate fee reduction in accordance with this clause. All submissions shall include
subcontractor information.

(j) Notwithstanding any of the provisions in the above paragraphs, the Contractor may furnish man hours up to five
percent in excess of the total man hours specified in paragraph (a) above, provided that the additional effort is

(b) (4)
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furnished within the term hereof, and provided further that no increase in the estimated cost or fee is required.

SEA 5252.232-9104 ALLOTMENT OF FUNDS (MAY 1993)

(a) This task order is incrementally funded with respect to both cost and fee. The amount(s) presently available and
allotted to this task order for payment of fee for incrementally funded contract line item number/contract subline
item number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE"
(FAR 52.216-10), as appropriate, is specified below. The amount(s) presently available and allotted to this task order
for payment of cost for incrementally funded CLINs/SLINs is set forth below. As provided in the clause of this
contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of
performance for which it is estimated the allotted amount(s) will cover are as follows:

ESTIMATED ITEM(s)

CLIN 4000  
ALLOTTED TO COST: $    
ALLOTTED TO FEE: $       
PERIOD OF PERFORMANCE: 12/01/2012 - 11/30/2013
CLIN 4001  
ALLOTTED TO COST $      
ALLOTTED TO FEE $        
 PERIOD OF PERFORMANCE  12/01/2012 - 11/30/2013
CLIN 4100  
ALLOTTED TO COST $  
ALLOTTED TO FEE $    
 PERIOD OF PERFORMANCE  12/01/2013 - 11/30/2014
CLIN 4101  
ALLOTTED TO COST $
ALLOTTED TO FEE $
 PERIOD OF PERFORMANCE  12/01/2013 - 11/30/2014
CLIN 4200  
ALLOTTED TO COST $ 
ALLOTTED TO FEE $ 
 PERIOD OF PERFORMANCE  12/01/2014 - 11/30/2015
CLIN 4201  
ALLOTTED TO COST: $ 
ALLOTTED TO FEE $ 
PERIOD OF PERFORMANCE 12/01/2014 - 11/30/2015
CLIN 7000  
ALLOTTED TO COST:

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
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ALLOTTED TO FEE

PERIOD OF PERFORMANCE 12/1/2015 - 11/30/2016
CLIN 7001  
ALLOTTED TO COST: $___________
ALLOTTED TO FEE $___________

PERIOD OF PERFORMANCE 12/1/2015 - 11/30/2016
CLIN 7100  
ALLOTTED TO COST:
ALLOTTED TO FEE

PERIOD OF PERFORMANCE 12/1/2016 - 05/30/2018

CLIN 7101  
ALLOTTED TO COST: $___________
ALLOTTED TO FEE $___________

PERIOD OF PERFORMANCE 12/1/2016 - 05/30/2018

CLIN 6000 (ODC)  
ALLOTTED TO COST:

PERIOD OF PERFORMANCE 12/1/2012 - 11/30/2013

CLIN 6001 (ODC)  
ALLOTTED TO COST: $___________

PERIOD OF PERFORMANCE 12/1/2012 - 11/30/2013 

CLIN 6100 (ODC)  
ALLOTTED TO COST:

PERIOD OF PERFORMANCE 12/1/2013 - 11/30/2014 

CLIN 6101 (ODC)  
ALLOTTED TO COST: __

PERIOD OF PERFORMANCE 12/1/2013 - 11/30/2014

CLIN 6200 (ODC)  
ALLOTTED TO COST:

PERIOD OF PERFORMANCE 12/1/2014 - 11/30/2015 

CLIN 6201 (ODC)  
ALLOTTED TO COST:

PERIOD OF PERFORMANCE 12/1/2014 - 11/30/2015

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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CLIN 9000 (ODC)  
ALLOTTED TO COST:

PERIOD OF PERFORMANCE 12/1/2015 - 11/30/2016

CLIN 9001 (ODC)  
ALLOTTED TO COST: $___________

PERIOD OF PERFORMANCE 12/1/2015 - 11/30/2016 

CLIN 9100 (ODC)  
ALLOTTED TO COST:

PERIOD OF PERFORMANCE 12/1/2016 - 05/30/2018

CLIN 9101 (ODC)  
ALLOTTED TO COST:

PERIOD OF PERFORMANCE 12/1/2016 - 05/30/2018 

(b) The parties contemplate that the Government will allot additional amounts to this task order from time to time for
the incrementally funded CLINs/SLINs by unilateral task order modification, and any such modification shall state
separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the
period of performance which the amount(s) are expected to cover.

(c) CLINs/SLINs _______ are fully funded and performance under these CLINs/SLINs is subject to the clause of
this contract entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF COST (FACILITIES)"
(FAR 52.232-21), as applicable.

(d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of
performance of fully funded CLINs/SLINs.

FUNDING PROFILE

It is estimated that these incremental funds will provide for 274,400 hours for the entire work effort. The following
details funding to date:

 

Total Contract CPFF: $  
Funds this Action: ($        
Previous Funding: $   
Funds Available: $   
Balance Unfunded: $    
  

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)
(b) (4)
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400001 130026830000001   
LLA : 
AA 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001184382  
 
600001 130026830000001   
LLA : 
AA 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001184382  
 
 
BASE Funding  
Cumulative Funding  

 
MOD 01 
 
400002 130024111200001 1   
LLA : 
AB 9720400 4HGA 255 00019 0 050120 2D 000000 A00000991699  
 
600002 130024111200001   
LLA : 
AB 9720400 4HGA 255 00019 0 050120 2D 000000 A00000991699  
 
 
MOD 01 Funding  
Cumulative Funding  

 
MOD 02 
 
400001 130026830000001   
LLA : 
AA 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001184382  
 
600001 130026830000001   
LLA : 
AA 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001184382  
 
 
MOD 02 Funding -  
Cumulative Funding  

 
MOD 03 
 
400002 130024111200001   
LLA : 
AB 9720400 4HGA 255 00019 0 050120 2D 000000 A00000991699  

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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600002 130024111200001   
LLA : 
AB 9720400 4HGA 255 00019 0 050120 2D 000000 A00000991699  
 
 
MOD 03 Funding -  
Cumulative Funding  

 
MOD 04 Funding 0.00 
Cumulative Funding  

 
MOD 05 
 
400003 130031774300001   
LLA : 
AC 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001507152  
 
 
MOD 05 Funding  
Cumulative Funding  

 
MOD 06 
 
400004 13003185940001   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 
600003 13003185940001   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 
 
MOD 06 Funding  
Cumulative Funding  

 
MOD 07 
 
400005 1300241112-0002   
LLA : 
AB 9720400 4HGA 255 00019 0 050120 2D 000000 A00000991699  
 
 
MOD 07 Funding  
Cumulative Funding  

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)
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MOD 08 
 
400006 1300329696   
LLA : 
AE 9730400 4HGA 255 00019 0 050120 2D 000000 A00001580664  
 
600004 1300329696   
LLA : 
AE 9730400 4HGA 255 00019 0 050120 2D 000000 A00001580664  
 
 
MOD 08 Funding  
Cumulative Funding  

 
MOD 09 
 
400007 130033014000001   
LLA : 
AF 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001583095  
 
 
MOD 09 Funding  
Cumulative Funding  

 
MOD 10 
 
400008 130034193900001   
LLA : 
AG 9730400 3838 063 4P310 0 255Y04 94 47RMAM 33004 049447  
 
 
MOD 10 Funding  
Cumulative Funding  

 
MOD 11 
 
400009 130034685900001   
LLA : 
AH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001701850  
 
400010 130034620200001   
LLA : 
AJ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001695237  
 
 
MOD 11 Funding  

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Cumulative Funding  

 
MOD 12 
 
400011 1300351894   
LLA : 
AK 9730400 4HGA 255 00019 0 050120 2D 000000 A00001738700  
 
400012 1300318594-0001   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 
 
MOD 12 Funding  
Cumulative Funding  

 
MOD 13 
 
400013 1300353351   
LLA : 
AL 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748300  
Standard Number: FMS CASE  
 
400014 1300353352   
LLA : 
AM 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748681  
Standard Number: FMS CASE  
 
600005 1300353351   
LLA : 
AL 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748300  
Standard Number: FMS CASE  
 
 
MOD 13 Funding  
Cumulative Funding  

 
MOD 14 Funding 0.00 
Cumulative Funding  

 
MOD 15 
 
400015 13003185940003   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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600006 13003185940003   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 
 
MOD 15 Funding  
Cumulative Funding  

 
MOD 16 
 
400016 1300186756-0001   
LLA : 
AN 97X4930 NH2C 255 77777 0 050120 2F 000000 A0000627150  
 
400017 1300318594-0003   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 
400018 1300186756-0001   
LLA : 
AN 97X4930 NH2C 255 77777 0 050120 2F 000000 A0000627150  
 
600007 1300318594-0003   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 
 
MOD 16 Funding  
Cumulative Funding  

 
MOD 17 
 
400016 1300186756-0001   
LLA : 
AN 97X4930 NH2C 255 77777 0 050120 2F 000000 A0000627150  
 
400018 1300186756-0001   
LLA : 
AN 97X4930 NH2C 255 77777 0 050120 2F 000000 A0000627150  
 
 
MOD 17 Funding  
Cumulative Funding  

 
MOD 18 
 
400019 13003676390001   

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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LLA : 
AP 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001835238  
 
 
MOD 18 Funding  
Cumulative Funding  

 
MOD 19 
 
400020 130034685900002   
LLA : 
AH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001701850  
WCD:12/31/13 
 
600008 130034685900002   
LLA : 
AH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001701850  
WCD:12/31/2013 
 
600009 130037479700001   
LLA : 
AQ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001880168  
WCD: 12/31/13 
 
 
MOD 19 Funding  
Cumulative Funding  

 
MOD 20 
 
600010 130037825700003   
LLA : 
AR 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001701850  
WCD:12/31/2013 
 
600011 130037825700001   
LLA : 
AS 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001908761  
WCD:11/30/2013 
 
 
MOD 20 Funding  
Cumulative Funding  

 
MOD 21 Funding 0.00 
Cumulative Funding  

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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MOD 22 
 
400020 130034685900002   
LLA : 
AH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001701850  
WCD:12/31/13 
 
400021 13003533510002   
LLA : 
AL 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748300  
Standard Number: FMS CASE#:  
WCD: 12-31-13 
 
400022 130038117800001   
LLA : 
AT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001941723  
WCD: 11-30-13 
 
400023 130035189400002   
LLA : 
AK 9730400 4HGA 255 00019 0 050120 2D 000000 A00001738700  
WCD: 11/30/2013 
 
400024 130035335200002   
LLA : 
AM 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748681  
Standard Number: FMS CASE  
WCD: 12-31-13 
 
600012 130038117800001   
LLA : 
AT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001941723  
WCD: 11-30-13 
 
600013 1300346859   
LLA : 
AH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001701850  
WCD: 12-31-13 
 
 
MOD 22 Funding  
Cumulative Funding  

 
MOD 23 
 
400025 1300384601   
LLA : 
AU 97X4930 NH2A 255 77777 0 050120 2F 000000 A00001976802  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
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400026 13003518940003   
LLA : 
AK 9730400 4HGA 255 00019 0 050120 2D 000000 A00001738700  
 
 
MOD 23 Funding  
Cumulative Funding  

 
MOD 24 
 
400027 130038460100002   
LLA : 
AU 97X4930 NH2A 255 77777 0 050120 2F 000000 A00001976802  
 
 
MOD 24 Funding  
Cumulative Funding  

 
MOD 25 
 
400015 13003185940003   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 
400027 130038460100002   
LLA : 
AU 97X4930 NH2A 255 77777 0 050120 2F 000000 A00001976802  
 
410001 130038460100002   
LLA : 
AU 97X4930 NH2A 255 77777 0 050120 2F 000000 A00001976802  
 
410002 130038758300001   
LLA : 
AV 9730400 3838 063 4P310 0 255Y04 94 47RMAM 33011 049447  
 
410003 130035335100003   
LLA : 
AL 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748300  
Standard Number: FMS CASE #: NSBCJA 
 
410004 130035335200003   
LLA : 
AM 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748681  
Standard Number: FMS CASE #: NSACIS 
 
410005 130036763900002   

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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LLA : 
AP 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001835238  
 
410006 130038746100001   
LLA : 
AW 9730400 4HGA 255 00019 0 050120 2D 000000 A00002001783  
 
410007 130038117800002   
LLA : 
AT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001941723  
 
600007 1300318594-0003   
LLA : 
AD 9730400 4HGB 255 00019 0 050120 2D 000000 A00001513086  
 
610001 130038758300001   
LLA : 
AV 9730400 3838 063 4P310 0 255Y04 94 47RMAM 33011 049447  
 
610002 130035335200003   
LLA : 
AM 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748681  
Standard Number: FMS CASE  
 
 
MOD 25 Funding  
Cumulative Funding  

 
MOD 26 
 
410008 130039136800001   
LLA : 
AX 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002034827  
WCD: 12/31/13 
 
410009 1300393257   
LLA : 
AY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002049386  
WCD: 11-30-2014 
 
410010 130039544200001   
LLA : 
AZ 9730400 4HGB 255 00019 0 050120 2D 000000 A00002062682  
 
410011 130036763900003   
LLA : 
AP 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001835238  
 
610003 130039136800001   

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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LLA : 
AX 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002034827  
WCD: 12/31/13 
 
610004 130039325700001   
LLA : 
AY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002049386  
WCD:11-30-2014 
 
 
MOD 26 Funding  
Cumulative Funding  

 
MOD 27 
 
410011 130036763900003   
LLA : 
AP 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001835238  
 
 
MOD 27 Funding  
Cumulative Funding  

 
MOD 28 
 
410012 1300367639-0004   
LLA : 
BA 97X4930 NH2C 255 77777 0 050120 2F 000000 A10001835238  
WCD: 113014  
 
 
410013 1300384601-0002   
LLA : 
BB 97X4930 NH2A 255 77777 0 050120 2F 000000 A00001976802  
WCD: 09302014 
 
410014 1300396829   
LLA : 
BC 1741319 W2DF 255 RA313 0 068342 2D 000000 000000003270  
WCD: 093014  
 
 
410015 130035335100004   
LLA : 
BD 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748300  
Standard Number: FMS CASE#  
Work Completion Date: 093014  
 

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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410016 1300353352   
LLA : 
BE 97X4930 NH2C 255 77777 0 050120 2F 000000 A0000174868  
Standard Number: FMS  
WCD: 09 30 14 
 
610005 1300353352-0003   
LLA : 
BF 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748681  
Standard Number: FMS CASE #  
WCD: 09 30 14 
 
 
MOD 28 Funding  
Cumulative Funding  

 
MOD 29 
 
410014 1300396829   
LLA : 
BC 1741319 W2DF 255 RA313 0 068342 2D 000000 000000003270  
WCD: 093014  
 
 
410017 1300399540   
LLA : 
BG 9740400 4HGB 255 00019 0 050120 2D 000000 A00002092314  
WCD: 
 
410018 1300401522   
LLA : 
BH 1741319 W3F3 255 RA313 0 068342 2D 000000 03346000EA30  
WCD: 093014 
 
 
MOD 29 Funding  
Cumulative Funding  

 
MOD 30 
 
410019 130040559900001   
LLA : 
BJ 9740400 3838 063 4P494 0 255Y04 94 47WAFF RMAM42030 049447  
 
410020 130040559500001   
LLA : 
BK 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002144954  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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Standard Number: FMS CASE  
 
410021 130040282000001   
LLA : 
BL 9740400 4HGA 255 00019 0 050120 2D 000000 A00002122264  
 
410022 130040559600001   
LLA : 
BM 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002144955  
Standard Number: FMS CASE  
 
610006 130040559800001   
LLA : 
BN 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002144957  
 
610007 130040559600001   
LLA : 
BM 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002144955  
Standard Number: FMS CASE  
 
 
MOD 30 Funding  
Cumulative Funding  

 
MOD 31 
 
410023 1300367639-0005   
LLA : 
BA 97X4930 NH2C 255 77777 0 050120 2F 000000 A10001835238  
WCD: 11/30/14 
 
410024 1300407091   
LLA : 
BP 1741319 F4KW 000 41756 0 068941 2D 000000 F70025212000  
 
610008 1300407091   
LLA : 
BP 1741319 F4KW 000 41756 0 068941 2D 000000 F70025212000  
 
 
MOD 31 Funding  
Cumulative Funding  

 
MOD 32 
 
410025 1300414607   
LLA : 
BQ 9740400 4HGB 255 00019 0 050120 2D 000000 A00002209668  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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MOD 32 Funding  
Cumulative Funding  

 
MOD 33 
 
410026 1300401522-0001   
LLA : 
BH 1741319 W3F3 255 RA313 0 068342 2D 000000 03346000EA30  
WCD: 09/30/14 
 
410027 1300405599-0002   
LLA : 
BJ 9740400 3838 063 4P494 0 255Y04 94 47WAFF RMAM42030 049447  
WCD: 09/30/14 
 
410028 1300405599-0001   
LLA : 
BJ 9740400 3838 063 4P494 0 255Y04 94 47WAFF RMAM42030 049447  
WCD: 09/30/14 
 
610010 1300405598-0001   
LLA : 
BN 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002144957  
WCD: 12/31/14 
 
610011 1300425040   
LLA : 
BR 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002291477  
WCD: 09/30/14 
 
610101 1300405598-0001 18450.00  
LLA : 
BN 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002144957  
WCD: 12/31/14 
 
610102 1300405599-0001   
LLA : 
BJ 9740400 3838 063 4P494 0 255Y04 94 47WAFF RMAM42030 049447  
WCD: 09/30/2015 
 
 
MOD 33 Funding  
Cumulative Funding  

 
MOD 34 
 

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)
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410029 1300430123   
LLA : 
BS 97X4930 NH2A 255 77777 0 050120 2F 000000 A00002323384  
WCD 12/31/2014 
 
 
MOD 34 Funding  
Cumulative Funding  

 
MOD 35 Funding 0.00 
Cumulative Funding  

 
MOD 36 
 
410025 1300414607   
LLA : 
BQ 9740400 4HGB 255 00019 0 050120 2D 000000 A00002209668  
 
410030 1300405595-0001   
LLA : 
BK 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002144954  
Standard Number: NSACIS Country:  
12-31-2014 
 
410031 1300443879 304355.50  
LLA : 
BT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002420862  
Standard Number: FMS Case #  
DEC. 31, 2014 
 
410032 1300402820-0001   
LLA : 
BL 9740400 4HGA 255 00019 0 050120 2D 000000 A00002122264  
9-30-2015 
 
410033   
LLA : 
BL 9740400 4HGA 255 00019 0 050120 2D 000000 A00002122264  
9/30/2015 
 
 
MOD 36 Funding  
Cumulative Funding  

 
MOD 37 
 
410034 1300452655   

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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LLA : 
BV 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002486831  
12-31-2014 
 
410101 1300452655   
LLA : 
BV 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002486831  
12-31-2015 
 
410102 1300443879-0001   
LLA : 
BW 97X4930 NH2C 255 77777 0 050120 2F 000000 A10002420862  
Standard Number: FMS Case  
12-31-2014 
 
410103 1300405595-0002   
LLA : 
BX 97X4930 NH2C 255 77777 0 050120 2F 000000 A10002144954  
Standard Number: FMS Case  
12-31-2014 
 
420001 1300452657   
LLA : 
BU 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002486833  
09-30-2015 
 
610012 1300452655   
LLA : 
BV 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002486831  
12-31-2014 
 
620001 1300452657   
LLA : 
BU 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002486833  
09-30-2015 
 
 
MOD 37 Funding  
Cumulative Funding  

 
MOD 38 
 
410104 1300402820-0002   
LLA : 
BL 9740400 4HGA 255 00019 0 050120 2D 000000 A00002122264  
09-30-2015 
 
 
MOD 38 Funding  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Cumulative Funding  

 
MOD 39 
 
420002 1300455078   
LLA : 
BY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002512628  
WCD 12/31/2014 
 
620002 1300455079   
LLA : 
BZ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002512644  
WCD: 12/31/2014 
 
 
MOD 39 Funding  
Cumulative Funding  

 
MOD 40 
 
420003 1300455250   
LLA : 
CA 9740400 4HGB 255 00019 0 050120 2D 000000 A00002515151  
09-30-2015 
 
 
MOD 40 Funding  
Cumulative Funding  

 
MOD 41 
 
420004 1300430123-0001   
LLA : 
BS 97X4930 NH2A 255 77777 0 050120 2F 000000 A00002323384  
12-31-2014 
 
620003 1300430123-0001   
LLA : 
BS 97X4930 NH2A 255 77777 0 050120 2F 000000 A00002323384  
12-31-2014 
 
 
MOD 41 Funding  
Cumulative Funding  

 
MOD 42 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)
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420005 1300461561   
LLA : 
CB 1751319 W2F2 255 00014 050120 2D 000000 A00002585434  
09-30-2016 
 
420006 1300464351   
LLA : 
CC 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613112  
Standard Number: FMS,  
09-30-2015 
 
420007 1300464352   
LLA : 
CD 97X4930 NH2C 255 77777 0 050120 2F 000000 A10002613113  
Standard Number: FMS,  
09-30-2015 
 
420008 1300464353   
LLA : 
CE 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613114  
Standard Number: FMS,  
09-30-2015 
 
620004 1300461561   
LLA : 
CB 1751319 W2F2 255 00014 050120 2D 000000 A00002585434  
09-30-2016 
 
620005 1300464353   
LLA : 
CE 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613114  
Standard Number: FMS,  
09-30-2015 
 
 
MOD 42 Funding  
Cumulative Funding  

 
MOD 43 
 
420009 1300466151   
LLA : 
CF 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002626340  
WCD 12-31-2014 
 
 
MOD 43 Funding  
Cumulative Funding  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)
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MOD 44 
 
420010 1300452655-0001   
LLA : 
BV 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002486831  
12-31-2014 
 
420011 1300405599-0003   
LLA : 
BJ 9740400 3838 063 4P494 0 255Y04 94 47WAFF RMAM42030 049447  
09-30-2015 
 
420012 1300467797   
LLA : 
CG 9750400 4HGB 255 00019 050120 2D 000000 A00002640090  
09-30-2016 
 
620006 1300467797   
LLA : 
CG 9750400 4HGB 255 00019 050120 2D 000000 A00002640090  
09-30-2016 
 
 
MOD 44 Funding  
Cumulative Funding  

 
MOD 45 
 
420013 1300464351-0001   
LLA : 
CH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613112  
Standard Number: FMS,  
09-30-2015 
 
420014 1300464352-0001   
LLA : 
CJ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613113  
Standard Number: FMS,  
09-30-2015 
 
420015 1300464353-0001   
LLA : 
CE 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613114  
Standard Number: FMS,  
09-30-2015 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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MOD 45 Funding  
Cumulative Funding  

 
MOD 46 
 
620007 1300476873   
LLA : 
CK 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002715489  
11-30-2015 
 
 
MOD 46 Funding  
Cumulative Funding  

 
MOD 47 
 
420016 1300467797-0001   
LLA : 
CG 9750400 4HGB 255 00019 050120 2D 000000 A00002640090  
09-30-2016 
 
 
MOD 47 Funding  
Cumulative Funding  

 
MOD 48 
 
410007 130038117800002   
LLA : 
AT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001941723  
 
 
MOD 48 Funding  
Cumulative Funding  

 
MOD 49 
 
420017 1300485841 2   
LLA : 
CL 9750400 4HGA 255 00019 050120 2D 000000 A00002782185  
09-30-2016 
 
420018 1300464353-0002   
LLA : 
CE 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613114  
Standard Number: FMS,  

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
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09-30-2015 
 
420019 1300484742   
LLA : 
CM 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002774044  
Standard Number: FMS,  
12-31-2015 
 
620008 1300485841   
LLA : 
CL 9750400 4HGA 255 00019 050120 2D 000000 A00002782185  
09-30-2016 
 
 
MOD 49 Funding  
Cumulative Funding  

 
MOD 50 
 
420020 1300497485   
LLA : 
CN 1751319 T7AE 255 67854 067443 2D C33730 5RCR5CP1175G  
05-31-2015 
 
 
MOD 50 Funding  
Cumulative Funding  

 
MOD 51 Funding 0.00 
Cumulative Funding  

 
MOD 52 
 
410103 1300405595-0002   
LLA : 
BX 97X4930 NH2C 255 77777 0 050120 2F 000000 A10002144954  
Standard Number: FMS Case  
12-31-2014 
 
420021 1300502259   
LLA : 
CQ 9750400 3838 063 4P594 0 255Y04 94 47WAFF RMAM52030 049447  
11-30-2015 
 
420022 1300502260   
LLA : 
CR 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002901089  

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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09-30-2015 
 
420023 1300464351-0002   
LLA : 
CH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613112  
Standard Number: FMS,  
09-30-2015 
 
420024 1300502686   
LLA : 
CS 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002903383  
Standard Number: FMS,  
09-30-2015 
 
420025 1300464352-0002   
LLA : 
CT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613113  
Standard Number: FMS,  
09-30-2015 
 
420026 1300504512   
LLA : 
CU 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002914508  
Standard Number: FMS  
11-30-2015 
 
420027 1300467797-0003   
LLA : 
CP 9750400 4HGB 255 00019 0 050120 2D 000000 A00002640090  
09-30-2016 
 
620009 1300467797-0002   
LLA : 
CP 9750400 4HGB 255 00019 0 050120 2D 000000 A00002640090  
09-30-2016 
 
620010 1300467797-0003   
LLA : 
CP 9750400 4HGB 255 00019 0 050120 2D 000000 A00002640090  
09-30-2016 
 
620101 1300467797-0003   
LLA : 
CP 9750400 4HGB 255 00019 0 050120 2D 000000 A00002640090  
09-30-2016 
 
 
MOD 52 Funding  
Cumulative Funding  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)
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MOD 53 
 
420028 1300485841-0001   
LLA : 
CV 9750400 4HGA 255 00019 0 050120 2D 000000 A00002782185  
09-30-2016 
 
 
MOD 53 Funding  
Cumulative Funding  

 
MOD 54 
 
420029 1300515325   
LLA : 
CW 97X4930 NH2A 255 77777 0 050120 2F 000000 A00002986001  
2015-09-30 
 
420030 1300521590   
LLA : 
CX 9740400 1120 P44 48040 1 255Y96 KM 970494 47DWAM42816  
20150930 
 
420031 1300467797-0004   
LLA : 
CP 9750400 4HGB 255 00019 0 050120 2D 000000 A00002640090  
2016-09-30 
 
620005 1300464353   
LLA : 
CE 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613114  
Standard Number: FMS,  
09-30-2015 
 
620011 1300467797-0004   
LLA : 
CP 9750400 4HGB 255 00019 0 050120 2D 000000 A00002640090  
2016-09-30 
 
 
MOD 54 Funding  
Cumulative Funding  

 
MOD 55 
 
420032 1300464353-0005   
LLA : 

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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CY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613114  
Standard Number: FMS,  
20150930 
 
420101 1300464352-0003   
LLA : 
CT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613113  
Standard Number: FMS,  
20150930 
 
420102 1300464351-0003   
LLA : 
CH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613112  
Standard Number: FMS,  
20150930 
 
 
MOD 55 Funding  
Cumulative Funding  

 
MOD 56 
 
420033 1300485841-0002   
LLA : 
CV 9750400 4HGA 255 00019 0 050120 2D 000000 A00002782185  
20160930 
 
420034 1300504512-0001   
LLA : 
CU 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002914508  
Standard Number: FMS  
97-11X8242, FMS   
20151130 
 
420103 1300485841-0002   
LLA : 
CV 9750400 4HGA 255 00019 0 050120 2D 000000 A00002782185  
20160930 
 
420104 1300530183   
LLA : 
CZ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003096406  
Standard Number: FMS Case Number:  
20160930 
 
 
MOD 56 Funding  
Cumulative Funding  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)
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MOD 57 
 
700001 1300529317   
LLA : 
DA 9750400 4HGB 255 00019 0 050120 2D 000000 A00003089704  
20160930 
 
 
MOD 57 Funding  
Cumulative Funding  

 
MOD 58 
 
420105 1300504512-0002   
LLA : 
CU 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002914508  
FMS Type of Funds: 97-11X8242 
WCD: 11/30/15 
 
 
MOD 58 Funding  
Cumulative Funding  

 
MOD 59 
 
700002 1300536880   
LLA : 
DB 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003169059  
Standard Number: FMS  
Fund Expiration Date/Work Completion Date: 20160331 
 
700003 1300536879   
LLA : 
DD 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003169055  
Fund Expiration Date/Work Completion Date: 20160930 
 
700004 1300536872   
LLA : 
DC 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003168447  
Fund Expiration Date/Work Completion Date: 20151231 
 
900001 1300536872   
LLA : 
DC 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003168447  
Fund Expiration Date/Work Completion Date: 20151231 
 
 

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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MOD 59 Funding  
Cumulative Funding  

 
MOD 60 
 
700005 1300537277   
LLA : 
DE 9760400 4HGB 255 00019 0 050120 2D 000000 A00003172459  
Fund Expiration Date/Work Completion Date: 20170930 
 
700006 1300540241   
LLA : 
DF 9760400 3838 063 4P694 0 255Y04 94 47WAFF RMAM62030 049447  
Fund Expiration Date/Work Completion Date: 20161130 
 
 
MOD 60 Funding  
Cumulative Funding  

 
MOD 61 
 
700007 1300540299   
LLA : 
DG 9760400 4HGA 255 00019 0 050120 2D 000000 A00003198500  
Fund Expiration Date/Work Completion Date: 20170930 
 
 
MOD 61 Funding  
Cumulative Funding  

 
MOD 62 
 
700008 1300540299-0001   
LLA : 
DK 9760400 4HGA 255 00019 0 050120 2D 000000 A00003198500  
Fund Expiration Date/Work Completion Date: 20170930 
 
700009 1300537277-0001   
LLA : 
DJ 9760400 4HGB 255 00019 0 050120 2D 000000 A00003172459  
Fund Expiration Date/Work Completion Date: 20170930 
 
700010 1300549236   
LLA : 
DH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003271585  
9/30/2016 
 

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
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900002 1300540299-0001   
LLA : 
DK 9760400 4HGA 255 00019 0 050120 2D 000000 A00003198500  
Fund Expiration Date/Work Completion Date: 20170930 
 
900003 1300537277-0001   
LLA : 
DL 9760400 4HGB 255 00019 0 050120 2D 000000 A00003172459  
Fund Expiration Date/Work Completion Date: 20170930 
 
 
MOD 62 Funding  
Cumulative Funding  

 
MOD 63 
 
700006 1300540241-0001   
LLA : 
DF 9760400 3838 063 4P694 0 255Y04 94 47WAFF RMAM62030 049447  
Fund Expiration Date/Work Completion Date: 20161130 
 
 
MOD 63 Funding  
Cumulative Funding  

 
MOD 64 
 
700011 1300540299-0003   
LLA : 
DM 9760400 4HGA 255 00019 0 050120 2D 000000 A00003198500  
Fund Expiration Date/Work Completion Date: 20170930 
 
900004 1300540299-0002   
LLA : 
DM 9760400 4HGA 255 00019 0 050120 2D 000000 A00003198500  
Fund Expiration Date/Work Completion Date: 20170930 
 
 
MOD 64 Funding  
Cumulative Funding  

 
MOD 65 
 
900005 1300564106   
LLA : 
DN 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003383684  
FED 11-30-2016 

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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MOD 65 Funding  
Cumulative Funding  

 
MOD 66 
 
900006 13005641060003   
LLA : 
DN 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003383684  
 
 
MOD 66 Funding  
Cumulative Funding  

 
MOD 67 
 
700010 1300549236   
LLA : 
DH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003271585  
9/30/2016 
 
 
MOD 67 Funding  
Cumulative Funding  

 
MOD 68 
 
700012 1300581282   
LLA : 
DP 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003509556  
20161130 
 
700013 1300537277-0002   
LLA : 
DJ 9760400 4HGB 255 00019 0 050120 2D 000000 A00003172459  
20170930 
 
900007 1300537277-0002   
LLA : 
DL 9760400 4HGB 255 00019 0 050120 2D 000000 A00003172459  
20170930 
 
 
MOD 68 Funding  
Cumulative Funding  

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)
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MOD 69 
 
700011 1300540299-0003   
LLA : 
DM 9760400 4HGA 255 00019 0 050120 2D 000000 A00003198500  
Fund Expiration Date/Work Completion Date: 20170930 
 
 
MOD 69 Funding  
Cumulative Funding  

 
MOD 70 
 
700006 1300540241-0001   
LLA : 
DF 9760400 3838 063 4P694 0 255Y04 94 47WAFF RMAM62030 049447  
Fund Expiration Date/Work Completion Date: 20161130 
 
 
MOD 70 Funding  
Cumulative Funding  

 
MOD 71 
 
710001 130060346600002   
LLA : 
DQ 9760400 4HGB 255 00019 0 050120 2D 000000 A00003669250  
 
910001 130060346600001   
LLA : 
DQ 9760400 4HGB 255 00019 0 050120 2D 000000 A00003669250  
 
 
MOD 71 Funding  
Cumulative Funding  

 
MOD 72 
 
900002 130054029900003   
LLA : 
DK 9760400 4HGA 255 00019 0 050120 2D 000000 A00003198500  
Fund Expiration Date/Work Completion Date: 20170930 
 
900004 130054029900005   
LLA : 
DM 9760400 4HGA 255 00019 0 050120 2D 000000 A00003198500  

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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Fund Expiration Date/Work Completion Date: 20170930 
 
 
MOD 72 Funding  
Cumulative Funding  

 
MOD 73 
 
710002 130054024100004   
LLA : 
DF 9760400 3838 063 4P694 0 255Y04 94 47WAFF RMAM62030 049447  
 
 
MOD 73 Funding  
Cumulative Funding  

 
MOD 74 
 
710003 130061146900001   
LLA : 
DR 9770400 1120 P79 40063 4 255Y00 00 000494 47DWAM70441 049447  
 
910002 130061146900002   
LLA : 
DR 9770400 1120 P79 40063 4 255Y00 00 000494 47DWAM70441 049447  
 
 
MOD 74 Funding  
Cumulative Funding  

 
MOD 75 
 
910003 130061205200001   
LLA : 
DS 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003741612  
 
 
MOD 75 Funding  
Cumulative Funding  

 
MOD 76 
 
700012 1300581282   
LLA : 
DP 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003509556  
20161130 

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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MOD 76 Funding  
Cumulative Funding  

 
MOD 77 
 
710004 130061227300001   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
910004 130061227300002   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
 
MOD 77 Funding  
Cumulative Funding  

 
MOD 78 
 
710005 130061996400001   
LLA : 
DU 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003804874  
 
 
MOD 78 Funding  
Cumulative Funding  

 
MOD 79 
 
710006 130062631200001   
LLA : 
DV 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003857428  
 
 
MOD 79 Funding  
Cumulative Funding  

 
MOD 80 
 
710007 1300612273-0005   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
910005 1300612273-0005   

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
910101 1300612273-0001   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
 
MOD 80 Funding  
Cumulative Funding  

 
MOD 81 
 
710008 130061146900003   
LLA : 
DR 9770400 1120 P79 40063 4 255Y00 00 000494 47DWAM70441 049447  
 
910102 130061146900004   
LLA : 
DR 9770400 1120 P79 40063 4 255Y00 00 000494 47DWAM70441 049447  
 
 
MOD 81 Funding  
Cumulative Funding  

 
MOD 82 
 
700013 1300537277-0002   
LLA : 
DJ 9760400 4HGB 255 00019 0 050120 2D 000000 A00003172459  
20170930 
 
 
MOD 82 Funding  
Cumulative Funding  

 
MOD 83 
 
710009 130061227300006   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
 
MOD 83 Funding  
Cumulative Funding  

 

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)
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MOD 84 
 
710010 130062631200002   
LLA : 
DV 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003857428  
 
710011 130061227300007   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
710012 130066071300001   
LLA : 
DW 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004108016  
 
710013 130065959700001   
LLA : 
DX 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004101998  
 
 
MOD 84 Funding  
Cumulative Funding  

 
MOD 85 
 
710014 130061146900005   
LLA : 
DR 9770400 1120 P79 40063 4 255Y00 00 000494 47DWAM70441 049447  
 
 
MOD 85 Funding  
Cumulative Funding  

 
MOD 86 Funding 0.00 
Cumulative Funding  

 
MOD 87 
 
710014 130061146900005   
LLA : 
DR 9770400 1120 P79 40063 4 255Y00 00 000494 47DWAM70441 049447  
 
710015 130068419500001   
LLA : 
DY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004297181  
 
910002 130061146900002   
LLA : 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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DR 9770400 1120 P79 40063 4 255Y00 00 000494 47DWAM70441 049447  
 
910102 130061146900004   
LLA : 
DR 9770400 1120 P79 40063 4 255Y00 00 000494 47DWAM70441 049447  
 
910103 130068419500002   
LLA : 
DY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004297181  
 
 
MOD 87 Funding  
Cumulative Funding  

 
MOD 88 
 
710016 130061227300008   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
 
MOD 88 Funding  
Cumulative Funding  

 
MOD 89 
 
710017 130068854600001   
LLA : 
DZ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004336088  
 
 
MOD 89 Funding  
Cumulative Funding  

 
MOD 90 
 
710018 130069153100001   
LLA : 
EA 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004358047  
 
710019 130069187800001   
LLA : 
EB 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004361090  
 
910104 130069187800002   
LLA : 
EB 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004361090  

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
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MOD 90 Funding  
Cumulative Funding  

 
MOD 91 
 
710020 130068854600002   
LLA : 
DZ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004336088  
 
 
MOD 91 Funding  
Cumulative Funding  

 
MOD 92 
 
710021 130070553000001   
LLA : 
EC 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004464631  
 
 
MOD 92 Funding  
Cumulative Funding  

 
MOD 93 
 
710022 130068854600003   
LLA : 
DZ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004336088  
 
910105 130068854600004   
LLA : 
DZ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004336088  
 
 
MOD 93 Funding  
Cumulative Funding  

 
MOD 94 
 
710015 130068419500001   
LLA : 
DY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004297181  
 
910103 130068419500002   

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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LLA : 
DY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004297181  
 
 
MOD 94 Funding  
Cumulative Funding  

 
MOD 95 
 
710007 1300612273-0005   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
710019 130069187800001   
LLA : 
EB 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004361090  
 
910005 1300612273-0005   
LLA : 
DT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003743261  
 
910104 130069187800002   
LLA : 
EB 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004361090  
 
910105 130068854600004   
LLA : 
DZ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00004336088  
 
 
MOD 95 Funding  
Cumulative Funding  

Accounting Data

CLIN/SLIN PR Number Amount

N00178-05-D-4337-GM0296

410102 1300443879-0001
LLA :
BW 97X4930 NH2C 255 77777 0 050120 2F 000000 A10002420862
Standard Document #: FMS Case 
12-31-2014

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)



N00178-05-D-4337-GM0299 - FINAL

Page 86 of 117

Accounting Data
410103 1300405595-0002
LLA :
BX 97X4930 NH2C 255 77777 0 050120 2F 000000 A10002144954
Standard Document #: FMS Case 
12-31-2014

420102 1300464351-0003
LLA :
CH 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613112
Standard Document #: FMS, 
20150930

420104 1300530183
LLA :
CZ 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003096406
Standard Document #: FMS Case Number: 
20160930

MOD 96 Funding:
Cumulative Funding: 

N00178-05-D-4337-GM0297

420032 1300464353-0005
LLA :
CY 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613114
Standard Document #: FMS,
20150930

MOD 97 Funding: 
Cumulative Funding: 

N00178-05-D-4337-GM0298

420101 130046435200004
LLA :
CT 97X4930 NH2C 255 77777 0 050120 2F 000000 A00002613113
Standard Document #: FMS,
20150930

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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Accounting Data
600005 130035335100001
LLA :
AL 97X4930 NH2C 255 77777 0 050120 2F 000000 A00001748300
Standard Document #: FMS CASE 

MOD 98 Funding: 
Cumulative Funding:

N00178-05-D-4337-GM0299

710010 130062631200002
LLA :
DV 97X4930 NH2C 255 77777 0 050120 2F 000000 A00003857428 A00003857428
Standard Document #:

MOD 99 Funding: 
Cumulative Funding: 

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
(b) (4)
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Section H - Special Contract Requirements

Note: All provisions and clauses of Section H of the basic contract apply to this task order, unless otherwise
specified in the task order, in addition to the following:

TASK ORDER CLAUSE H-1 INCREASED CAPACITY WITHIN THE PERIOD OF PERFORMANCE

(a) The task order includes an option per period of performance for an increase in capacity not to exceed 10% (ten
Percent) within the period of performance of the Cost Reimbursement CLINs for Services/Labor, as well as an
option per period of performance for an increase in capacity not to exceed 10% (ten Percent) within the period of
performance for the Cost Reimbursement CLINs for Other Direct Charges (NMCI, Travel and Material).

(b) This option may be exercised at the Government’s discretion, when and if it determines that there has been a
within scope change to magnitude of work for the task order which would necessitate an increase in the level of
effort provided by the contractor due to expanding program requirements.

(c) The use of this option does not provide an extension to the length of time for period of performance.

(d) The Government may exercise an option for increased capacity within the period of performance without
obligation to exercise succeeding periods of performance option(s).

(e) The exercise of an option for increased capacity within the period of performance may be accomplished anytime
during the task order performance, but not later than 30 calendar days prior to the expiration of the task order period
of performance.

(f) The Government will be required to give the contractor a preliminary written notice of its intent to exercise the
option for increased capacity within the period of performance at least 7 days before the exercise of the option.

(g) At the time of the exercise of the option for increase capacity within the period of performance, the CLIN does
not order nor authorize an increase in the level of effort or costs. There shall never be any funding placed against an
increased capacity CLIN.

(h) The increased capacity CLIN must be modified to transfer the necessary level of effort or cost from itself to the
CLIN for Services/Labor or Other Direct Costs that orders specific performance in accordance with the Statement of
Work, and apply appropriate funding.

 

H.10 SAVINGS CLAUSE

A. Cost Reductions for Repetitive High-dollar Value Requirements
For high-dollar value task requirements involving repetitive tasks, (when identified in a task order solicitation) the
Government is seeking contractors to identify business improvement processes, innovations and cost savings
initiatives to provide high quality services while achieving a reduction in the cost to the Government. For task orders
for repetitive high-dollar value requirements with a base period of one year under Items 1000 and 3000 and/or the
Option and Award Term Option Item, the contractor agrees to the maximum extent practicable to reduce the price for
services performed under each subsequent year by at least:

% Reductions from base period or price from previous year:
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Year 2 *%

Year 3 *%

Year 4 *%

Year 5 *%

B. Volume Discount – Applicable to All Task Orders

The Contractor agrees to provide the Government with a volume discount. If the total value of all Task Orders
funded within a calendar year exceeds $*, the Contractor will reduce the amount bid for all Task Orders issued in the
next calendar year by *% from the price the Contractor would otherwise have bid for the work.

C. Maximum Pass Through Rates – Applicable to all Task Orders

The Contractor agrees that the maximum pass-through rate that shall be charged against any non-ODC CLIN where
labor is proposed under this contract shall not exceed * %. For purpose of this clause, the pass through rate is defined
as the cumulative amount of the two elements listed below divided by the price paid to the subcontractor or the
vendor:

• 1) any and all indirect costs including, but not limited to, program management, subcontract management, invoice
processing, Quality Assurance, overhead, material handling charges, G&A, burdens and mark-ups; and
• 2) any and all prime contractor profit or fee

The Prime Contractor may not apply any additional fees or burdens on the elements of pass through.

Other than the elements of pass-through, no additional costs, charges, indirect rates (such as overhead or G&A) or
fees maybe proposed or applied to subcontract costs.

For purposes of the maximum pass-through, any effort provided by a division, subsidiary or any other entity of the
prime contractor shall not be considered subcontracted effort and all fee/profit must be provided at the prime level
subject to the limitations specified in this contract.

D. Maximum Fee Rate

Contractor compliance with the maximum fee rate is applicable at the time of task order award and is based on the
ratio of fixed fee to the estimated cost. A proposed fee that is higher than the maximum fee rate shall render the
contractor’s proposal unacceptable. Fee becomes a fixed dollar amount at the time of task order award and is subject
to the provisions of the Level of Effort clause of the contract. The maximum fee rate is not applicable to actual
performance of the task order.

E. Other Direct Costs

No fee is allowed on Other Direct Costs. Indirect cost elements such as G&A and material handling may be applied
but may not include fee.

10RA H.17 LIMITATION OF COST OR LIMITATION OF FUNDS LANGUAGE

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22),
as appropriate, shall apply separately and independently to each separately identified estimated cost.

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994)
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(a) Performance under this contract may require that the Contractor have access to technical data, computer software,
or other sensitive data of another party who asserts that such data or software is proprietary. If access to such data or
software is required or to be provided, the Contractor shall enter into a written agreement with such party prior to
gaining access to such data or software. The agreement shall address, at a minimum,

(1) access to, and use of, the proprietary data or software exclusively for the purposes of performance of the work
required by this contract, and

(2) safeguards to protect such data or software from unauthorized use or disclosure for so long as the data or software
remains proprietary. In addition, the agreement shall not impose any limitation upon the Government or its
employees with respect to such data or software. A copy of the executed agreement shall be provided to the Task
Order Contracting Officer. The Government may unilaterally modify the contract to list those third parties with
which the Contractor has agreement(s) 

(b) The Contractor agrees to:

(1) indoctrinate its personnel who will have access to the data or software as to the restrictions under which access is
granted;

(2) not disclose the data or software to another party or other Contractor personnel except as authorized by the Task
Order Contracting Officer;

(3) not engage in any other action, venture, or employment wherein this information will be used, other than under
this contract, in any manner inconsistent with the spirit and intent of this requirement;

(4) not disclose the data or software to any other party, including, but not limited to, joint venturer, affiliate,
successor, or assign of the Contractor; and (5) reproduce the restrictive stamp, marking, or legend on each use of the
data or software whether in whole or in part. 

(c) The restrictions on use and disclosure of the data and software described above also apply to such information
received from the Government through any means to which the Contractor has access in the performance of this
contract that contains proprietary or other restrictive markings.

(d) The Contractor agrees that it will promptly notify the Task Order Contracting Officer of any attempt by an
individual, company, or Government representative not directly involved in the effort to be performed under this
contract to gain access to such proprietary information. Such notification shall include the name and organization of
the individual, company, or Government representative seeking access to such information. 

(e) The Contractor shall include this requirement in subcontracts of any tier which involve access to information
covered by paragraph (a), substituting "subcontractor" for "Contractor" where appropriate.

(f) Compliance with this requirement is a material requirement of this contract.

H.20 DATA RIGHTS

A. Task Order Intellectual Property Deliverable Restrictions. For each task order to be issued under the contract, the
Contractor shall identify, prior to award of the affected task order(s) to the best of its ability, noncommercial and
commercial technical data and computer software that it intends to deliver with restrictions on the Government’s
right to use, release or disclose such identified technical data and/or computer software (see DFARS 252.227-7017).
The Government further requires that the Contractor identify, prior to award of affected task order(s), background
inventions that will be embodied in items, components, processes, technical data, computer software or computer
software documentation developed or delivered under the task order. To identify such technical data, computer
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software and background inventions, the Contractor shall submit the following three lists: 

1. Noncommercial Computer Software and Technical Data. The Government desires appropriate rights in all
noncommercial technical data and noncommercial computer software developed or delivered under each task order.
The Contractor shall identify all asserted restrictions on the Government’s license rights in such data and software,
pursuant to paragraph (e) of the clauses at DFARS 252.227-7013 (‘7013) and DFARS 252.227-7014 (‘7014). The
‘7013 and the ‘7014 clauses shall govern the format and content of the Contractor’s assertions of software and data
restrictions for each task order. The Contractor may combine the ‘7013(e) and the ‘7014(e) post-award lists into a
single list, as long as the technical data items can be clearly distinguished from the computer software items. The
Contractor shall submit the post-award assertions to the Task Order Contracting Officer as soon as practicable before
the scheduled delivery of the relevant data and/or software. The Contract shall update the post-award assertions as
necessary during performance of the task order to ensure that the list is accurate before making final delivery of data
or software under the task order.

 2. Commercial Computer Software and Technical Data. For each task order, the Contractor shall identify all asserted
restrictions on the Government’s license rights in commercial computer software and commercial technical data. To
identify such restrictions, the Contractor shall submit a Commercial Restrictions List, dated and signed by an official
contractually authorized to obligate the Contractor, as an attachment to the affected task order. The format of the
Commercial Restrictions List shall be substantially same as the format set forth in DFARS 252.227-7017(d).

 

5252.209-9510 ORGANIZATIONAL CONFLICTS OF INTEREST (NAVAIR) (SERVICES)(MAR 2007)

(a) Purpose. This clause seeks to ensure that the contractor (1) does not obtain an unfair competitive advantage over
other parties by virtue of its performance of this contract, and (2) is not biased because of its current or planned
interests (financial, contractual, organizational or otherwise) that relate to the work under this contract.

(b) Scope. The restrictions described herein shall apply to performance or participation by the contractor (as defined
in paragraph (d)(7)) in the activities covered by this clause.

(1) The restrictions set forth in paragraph (e) apply to supplies, services, and other performance rendered with
respect to the suppliers and/or equipment listed in the Performance Based SOW. The Task Order will specify to
which suppliers and/or equipment subparagraph (f) restrictions apply.

(2) The financial, contractual, organizational and other interests of contractor personnel performing work under this
contract shall be deemed to be the interests of the contractor for the purposes of determining the existence of an
Organizational Conflict of Interest. Any subcontractor that performs any work relative to this contract shall be
subject to this clause. The contractor agrees to place in each subcontract affected by these provisions the necessary
language contained in this clause.

(c) Waiver. Any request for waiver of the provisions of this clause shall be submitted in writing to the Procuring
Contracting Officer. The request for waiver shall set forth all relevant factors including proposed contractual
safeguards or job procedures to mitigate conflicting roles that might produce an Organizational Conflict of Interest.
No waiver shall be granted by the Government with respect to prohibitions pursuant to access to proprietary data.

(d) Definitions. For purposes of application of this clause only, the following definitions are applicable:

(1) “System” includes system, major component, subassembly or subsystem, project, or item.

(2) “Nondevelopmental items” as defined in FAR 2.101.
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(3) “Systems Engineering” (SE) includes, but is not limited to, the activities in FAR 9.505-1(b).

(4) “Technical direction” (TD) includes, but is not limited to, the activities in FAR 9.505-1(b).

(5) “Advisory and Assistance Services” (AAS) as defined in FAR 2.101.

(6) “Consultant services” as defined in FAR 31.205-33(a).

(7) “Contractor”, for the purposes of this clause, means the firm signing this contract, its subsidiaries and affiliates,
joint ventures involving the firm, any entity with which the firm may hereafter merge or affiliate, and any other
successor or assignee of the firm.

(8) “Affiliates,” means officers or employees of the prime contractor and first tier subcontractors involved in the
program and technical decision-making process concerning this contract.

(9) “Interest” means organizational or financial interest.

(10) “Weapons system supplier” means any prime contractor or first tier subcontractor engaged in, or having a
known prospective interest in the development, production or analysis of any of the weapon systems, as well as any
major component or subassembly of such system.

(e) Contracting restrictions.

[ ] (1) To the extent the contractor provides systems engineering and/or technical direction for a system or
commodity but does not have overall contractual responsibility for the development, the integration, assembly and
checkout (IAC) or the production of the system, the contractor shall not (i) be awarded a contract to supply the
system or any of its major components or (ii) be a subcontractor or consultant to a supplier of the system or of its
major components. The contractor agrees that it will not supply to the Department of Defense (either as a prime
contractor or as a subcontractor) or act as consultant to a supplier of, any system, subsystem, or major component
utilized for or in connection with any item or other matter that is (directly or indirectly) the subject of the systems
engineering and/or technical direction or other services performed under this contract for a period of two years after
the date of completion of the contract. (FAR 9.505-1(a))

[ ] (2) To the extent the contractor prepares and furnishes complete specifications covering nondevelopmental items
to be used in a competitive acquisition, the contractor shall not be allowed to furnish these items either as a prime
contractor or subcontractor. This rule applies to the initial production contract, for such items plus a specified time
period or event. The contractor agrees to prepare complete specifications covering non-developmental items to be
used in competitive acquisitions, and the contractor agrees not to be a supplier to the Department of Defense,
subcontract supplier, or a consultant to a supplier of any system or subsystem for which complete specifications were
prepared hereunder. The prohibition relative to being a supplier, a subcontract supplier, or a consultant to a supplier
of these systems of their subsystems extends for a period of three years after the terms of this contract. (FAR
9.505-2(a)(1))

[ ] (3) To the extent the contractor prepares or assists in preparing a statement of work to be used in competitively
acquiring a system or services or provides material leading directly, predictably and without delay to such a work
statement, the contractor may not supply the system, major components thereof or the services unless the contractor
is the sole source, or a participant in the design or development work, or more than one contractor has been involved
in preparation of the work statement. The contractor agrees to prepare, support the preparation of or provide material
leading directly, predictably and without delay to a work statement to be used in competitive acquisitions, and the
contractor agrees not to be a supplier or consultant to a supplier of any services, systems or subsystems for which the
contractor participated in preparing the work statement. The prohibition relative to being a supplier, a subcontract
supplier, or a consultant to a supplier of any services, systems or subsystems extends for a period of three years after
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the terms of this contract. (FAR 9.505-2(b)(1))

[X ] (4) To the extent work to be performed under this contract requires evaluation of offers for products or services,
a contract will not be awarded to a contractor that will evaluate its own offers for products or services, or those of a
competitor, without proper safeguards to ensure objectivity to protect the Government’s interests. Contractor agrees
to the terms and conditions set forth in the Statement of Work that are established to ensure objectivity to protect the
Government’s interests. (FAR 9.505-3)

[ X] (5) To the extent work to be performed under this contract requires access to proprietary data of other
companies, the contractor must enter into agreements with such other companies which set forth procedures deemed
adequate by those companies (i) to protect such data from unauthorized use or disclosure so long as it remains
proprietary and (ii) to refrain from using the information for any other purpose other than that for which it was
furnished. Evidence of such agreement(s) must be made available to the Procuring Contracting Officer upon request.
The contractor shall restrict access to proprietary information to the minimum number of employees necessary for
performance of this contract. Further, the contractor agrees that it will not utilize proprietary data obtained from such
other companies in preparing proposals (solicited or unsolicited) to perform additional services or studies for the
United States Government. The contractor agrees to execute agreements with companies furnishing proprietary data
in connection with work performed under this contract, obligating the contractor to protect such data from
unauthorized use or disclosure so long as such data remains proprietary, and to furnish copies of such agreement to
the Contracting Officer. Contractor further agrees that such proprietary data shall not be used in performing for the
Department of Defense additional work in the same field as work performed under this contract if such additional
work is procured competitively. (FAR 9.505)

[X ] (6) Preparation of Statements of Work or Specifications. If the contractor under this contract assists substantially
in the preparation of a statement of work or specifications, the contractor shall be ineligible to perform or participate
in any capacity in any contractual effort (solicited or unsolicited) that is based on such statement of work or
specifications. The contractor shall not incorporate its products or services in such statement of work or
specifications unless so directed in writing by the Contracting Officer, in which case the restrictions in this
subparagraph shall not apply. Contractor agrees that it will not supply to the Department of Defense (either as a
prime contractor or as a subcontractor) or act as consultant to a supplier of, any system, subsystem or major
component utilized for or in connection with any item or work statement prepared or other services performed or
materials delivered under this contract, and is procured on a competitive basis, by the Department of Defense with
three years after completion of work under this contract. The provisions of this clause shall not apply to any system,
subsystem, or major component for which the contractor is the sole source of supply or which it participated in
designing or developing. (FAR 9.505-4(b))

[ ] (7) Advisory and Assistance Services (AAS). If the contractor provides AAS services as defined in paragraph (d)
of this clause, it shall be ineligible thereafter to participate in any capacity in Government contractual efforts
(solicited or unsolicited) which stem directly from such work, and the contractor agrees not to perform similar work
for prospective offerors with respect to any such contractual efforts. Furthermore, unless so directed in writing by the
Contracting Officer, the contractor shall not perform any such work under this contract on any of its products or
services, or the products or services of another firm for which the contractor performs similar work. Nothing in this
subparagraph shall preclude the contractor from competing for follow-on contracts for AAS.

(f) Remedies. In the event the contractor fails to comply with the provisions of this clause, such noncompliance shall
be deemed a material breach of the provisions of this contract. If such noncompliance is the result of conflicting
financial interest involving contractor personnel performing work under this contract, the Government may require
the contractor to remove such personnel from performance of work under this contract. Further, the Government may
elect to exercise its right to terminate for default in the event of such noncompliance. Nothing herein shall prevent
the Government from electing any other appropriate remedies afforded by other provisions of this contract, or statute
or regulation.
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(g) Disclosure of Potential Conflicts of Interest. The contractor recognizes that during the term of this contract,
conditions may change which may give rise to the appearance of a new conflict of interest. In such an event, the
contractor shall disclose to the Government information concerning the new conflict of interest. The contractor shall
provide, as a minimum, the following information:

(1) a description of the new conflict of interest (e.g., additional weapons systems supplier(s), corporate restructuring,
new first-tier subcontractor(s), new contract) and identity of parties involved;

(2) a description of the work to be performed;

(3) the dollar amount;

(4) the period of performance; and

(5) a description of the contractor’s internal controls and planned actions, to avoid any potential organizational
conflict of interest..

5252.211-9502 GOVERNMENT INSTALLATION WORK SCHEDULE (NAVAIR) (OCT 2005)

(a) The Holidays applicable to this contract are: New Year’s Day, Martin Luther King’s Birthday, President’s
Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, Veteran’s Day, Thanksgiving Day, and
Christmas Day.

(b) In the event that the contractor is prevented from performance as the result of an Executive Order or an
administrative leave determination that applies to the using activity, such time may be charged to the contract as a
direct cost provided such charges are consistent with the contractor’s accounting practices. In the event that any of
the above holidays occur on a Saturday or Sunday, then such holiday shall be observed as they are by the assigned
Government employees at the using activity.

5252.227-9507 NOTICE REGARDING THE DISSEMINATION OF EXPORT-CONTROLLED
TECHNICAL DATA (NAVAIR) (OCT 2005)

(a) Export of information contained herein, which includes release to foreign nationals within the United States,
without first obtaining approval or license from the Department of State for items controlled by the International
Traffic in Arms Regulations (ITARS), or the Department of Commerce for items controlled by the Export
Administration Regulations (EAR), may constitute a violation of law.

(b) For violation of export laws, the contractor, its employees, officials or agents are subject to:

(1) Imprisonment and/or imposition of criminal fines; and

(2) Suspension or debarment from future Government contracting actions.

(c) The Government shall not be liable for any unauthorized use or release of export-controlled information,
technical data or specifications in this contract.

(d) The contractor shall include the provisions or paragraphs (a) through (c) above in any subcontracts awarded
under this contract.

5252.232-9509 REIMBURSEMENT OF TRAVEL, PER DIEM, AND SPECIAL MATERIAL COSTS
(NAVAIR) (OCT 2006)
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(a) Area of Travel. Performance under this contract may require travel by contractor personnel. If travel, domestic or
overseas, is required, the contractor is responsible for making all necessary arrangements for its personnel. These
include but are not limited to: medical examinations, immunizations, passports/visas/etc., and security clearances.
All contractor personnel required to perform work on any U.S. Navy vessel shall obtain boarding authorization from
the Commanding Officer of the vessel before boarding.

(b) Travel Policy. The Government will reimburse the contractor for allowable travel costs incurred by the contractor
in performance of the contract in accordance with FAR Subpart 31.2. Travel required for tasks assigned under this 
contract shall be governed in accordance with: Federal Travel Regulations, prescribed by the General Services
Administration for travel in the conterminous 48 United States, (hereinafter the FTR); Joint Travel

Regulation, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the Department of Defense, for travel in
Alaska, Hawaii, The Commonwealth of Puerto Rico, and territories and possessions of the United States (hereinafter
JTR); and Standardized Regulations (Government Civilians, Foreign Areas), Section 925, "Maximum Travel Per
Diem Allowances for Foreign Areas," prescribed by the Department of State, for travel in areas not covered in the
FTR or JTR (hereinafter the SR).

(c) Travel. Travel and subsistence are authorized for travel beyond a fifty-mile radius of the contractor’s office
whenever a task assignment requires work to be accomplished at a temporary alternate worksite. No travel or
subsistence shall be charged for work performed within a fifty-mile radius of the contractor’s office. The contractor
shall not be paid for travel or subsistence for contractor personnel who reside in the metropolitan area in which the
tasks are being performed. Travel performed for personal convenience, in conjunction with personal recreation, or
daily travel to and from work at the contractor’s facility will not be reimbursed.

(1) For travel costs other than described in paragraph (c) above, the contractor shall be paid on the basis of actual 
amount paid to the extent that such travel is necessary for the performance of services under the contract and is
authorized by the COR in writing.

(2) When transportation by privately owned conveyance is authorized, the contractor shall be paid on a mileage basis
not to exceed the applicable Government transportation rate as contained in the FTR, JTR or SR. Authorization for
the use of privately owned conveyance shall be indicated in the basic contract. Distances traveled between points
shall be shown on invoices as listed in standard highway mileage guides. Reimbursement will not exceed the mileage
shown in the standard highway mileage guides.

(3) The contractor agrees, in the performance of necessary travel, to use the lowest cost mode commensurate with the
requirements of the mission as set forth in the basic contract and in accordance with good traffic management
principles. When it is necessary to use air or rail travel, the contractor agrees to use coach, tourist class, or similar
accommodations to the extent consistent with the successful and economical accomplishment of the mission for
which the travel is being performed.

(4) The contractor’s invoices shall include receipts or other evidence substantiating actual costs incurred for 
uthorized travel. In no event will such payments exceed the rates of common carriers.

(d) Vehicle and/or Truck Rentals. The contractor shall be reimbursed for actual rental/lease of special vehicles and/or
trucks (i.e., of a type not normally used by the contractor in the conduct of its business) only if authorized in the
basic contract or upon approval by the COR. Reimbursement of such rental shall be made based on actual amounts
paid by the contractor. Use of rental/lease costs of vehicles and/or trucks that are of a type normally used by the
contractor in the conduct of its business are not subject to reimbursement.

(e) Car Rental. The contractor shall be reimbursed for car rental, exclusive of mileage charges, as authorized in the
basic contract or upon approval by the COR, when the services are required to be performed beyond the normal
commuting distance from the contractor’s facilities. Car rental for a team on TDY at one site will be allowed for a
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minimum of four (4) persons per car, provided that such number or greater comprise the TDY team.

(f) Per Diem. The contractor shall not be paid for per diem for contractor personnel who reside in the metropolitan
areas in which the tasks are being performed. Per Diem shall not be paid on services performed within a fifty-mile
radius of the contractor’s home office or the contractor’s local office. Per Diem is authorized for contractor personnel
beyond a fifty-mile radius of the contractor’s home or local offices whenever a task assigned requires work to be
done at a temporary alternate worksite. Per Diem shall be paid to the contractor only to the extent that overnight stay
is necessary and authorized under this contract. The authorized per diem rate shall be the same as the prevailing per
diem in the worksite locality. These rates will be based on rates contained in the FTR, JTR or SR. The applicable rate
is authorized at a flat seventy-five (75%) percent on the day of departure from contractor’s home or local office, and
on the day of return. Reimbursement to the contractor for per diem shall be limited to actual payments to per diem
defined herein. The contractor shall provide actual payments of per diem defined herein. The contractor shall provide
supporting documentation for per diem expenses as evidence of actual payment.

(g) Shipboard Stays. Whenever work assignments require temporary duty aboard a Government ship, the contractor
will be reimbursed at the per diem rates identified in paragraph C8101.2C or C81181.3B(6) of the Department of
Defense Joint Travel Regulations, Volume II.

(h) Special Material. “Special material” includes only the costs of material, supplies, or services which is peculiar to
the ordered data and which is not suitable for use in the course of the contractor’s normal business. It shall be
urnished pursuant to specific authorization approved by the COR. The contractor will be required to support all
material costs claimed by its costs less any applicable discounts. “Special materials” include, but are not limited to,
graphic reproduction expenses, or technical illustrative or design requirements needing special processing.

5252.237-9501 ADDITION OR SUBSTITUTION OF KEY PERSONNEL (SERVICES) (NAVAIR)(OCT 2005)

(a) A requirement of this contract is to maintain stability of personnel proposed in order to provide quality services.
The contractor agrees to assign only those key personnel whose resumes were submitted and approved, and who are
necessary to fulfill the requirements of the effort. The contractor agrees to assign to any effort requiring non-key
personnel only personnel who meet or exceed the applicable labor category descriptions. No substitution or addition
of personnel shall be made except in accordance with this clause.

(b) If personnel for whatever reason become unavailable for work under the contract for a continuous period
exceeding thirty (30) working days, or are expected to devote substantially less effort to the work than indicated in
the proposal, the contractor shall propose a substitution to such personnel, in accordance with paragraph (d) below.

(c) The contractor agrees that during the first six months of the contract, no key personnel substitutions or
additions will be made unless necessitated by compelling reasons including, but not limited to: an individual’s
illness, death, termination of employment, declining an offer of employment (for those individuals proposed as
contingent hires), or family friendly leave. In such an event, the contractor must promptly provide the information
required by paragraph (d) below to the Contracting Officer for approval prior to the substitution or addition of key
personnel.

(d) All proposed substitutions shall be submitted, in writing, to the Contracting Officer at least fifteen (15) days
(thirty (30) days if a security clearance must be obtained) prior to the proposed substitution. Each request shall
provide a detailed explanation of the circumstances necessitating the proposed substitution, a complete resume for
the proposed substitute, information regarding the full financial impact of the change, and any other information
required by the Contracting Officer to approve or disapprove the proposed substitution. All proposed substitutes (no
matter when they are proposed during the performance period) shall have qualifications that are equal to or higher
than the qualifications of the person being replaced.
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(e) In the event a requirement to increase the specified level of effort for a designated labor category, but not the
overall level of effort of the contract occurs, the offeror shall submit to the Contracting Officer a written request for
approval to add personnel to the designated labor category. The information required is the same as that required in
paragraph (d) above. The additional personnel shall have qualifications greater than or equal to at least one (1) of the
individuals proposed for the designated labor category.

(f) The Contracting Officer shall evaluate requests for substitution and addition of personnel and promptly notify the
offeror, in writing, of whether the request is approved or disapproved.

(g) If the Contracting Officer determines that suitable and timely replacement of personnel who have been
reassigned, terminated or have otherwise become unavailable to perform under the contract is not reasonably
forthcoming or that the resultant reduction of productive effort would impair the successful completion of the
contract or the task order, the contract may be terminated by the Contracting Officer for default or for the
convenience of the Government, as appropriate. Alternatively, at the Contracting Officer’s discretion, if the
Contracting Officer finds the contractor to be at fault for the condition, he may equitably adjust (downward) the
contract price or fixed fee to compensate the Government for any delay, loss or damage as a result of the contractor’s
action.

(h) Noncompliance with the provisions of this clause will be considered a material breach of the terms and
conditions of the contract for which the Government may seek any and all appropriate remedies including
Termination for Default pursuant to FAR Clause 52.249-6, Alt IV, “Termination (Cost-Reimbursement)”.

5252.242-9515 RESTRICTION ON THE DIRECT CHARGING OF MATERIAL (NAVAIR) (JUL 1998)

(a) The term “material” includes supplies, materials, parts, equipment, hardware and Information Technology (IT)
resources including equipment, services and software. This is a service contract and the procurement of material of
any kind that are not incidental to and necessary for contract performance may be determined to be unallowable costs
pursuant to FAR Part 31. No materials may be acquired under the contract without the prior written authorization of
the Contracting Officer’s Representative (COR). IT resources may not be procured under the material line item of
this contract unless the approvals required by Department of Defense purchasing procedures have been obtained.
Any material provided by the contractor is subject to the requirements of the Federal Acquisition Regulation (FAR),
the Defense Federal Acquisition Regulation Supplement (DFARS), and applicable Department of the Navy
regulations and instructions.

(b) Prior written approval of the COR shall be required for all purchases of materials. If the contractor’s proposal
submitted for a task order includes a list of materials with associated prices, then the COR’s acceptance of the
contractor’s proposal shall constitute written approval of those purchases.

(c) The costs of general purpose business expenses required for the conduct of the contractor’s normal business
operations will not be considered an allowable direct cost in the performance of this contract. General purpose
business expenses include, but are not limited to, the cost for items such as telephones and telephone charges,
reproduction machines, word processing equipment, personal computers and other office equipment and office
supplies.
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Section I - Contract Clauses

 

Note: All provisions and clauses of Section I of the basic contract apply to this task order, unless otherwise specified
in the task order, in addition to the following:

FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days.

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior to
completion of the base period; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government
to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) Definition. “Contracting officer's representative” means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

 

252.227-7013 RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS (NOV 1995)

(a) Definitions. As used in this clause:

(1) “Computer data base” means a collection of data recorded in a form capable of being processed by a computer.
The term does not include computer software.
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(2) “Computer program” means a set of instructions, rules, or routines recordedin a form that is capable of causing a
computer to perform a specific operation or seriesof operations.

(3) “Computer software” means computer programs, source code, source codelistings, object code listings, design
details, algorithms, processes, flow charts, formulae and related material that would enable the software to be
reproduced, recreated, or recompiled. Computer software does not include computer data bases or computer software
documentation.

(4) “Computer software documentation” means owner's manuals, user's manuals, installation instructions, operating
instructions, and other similar items, regardless of storage medium, that explain the capabilities of the computer
software or provide instructions for using the software.

(5) “Detailed manufacturing or process data” means technical data that describe the steps, sequences, and conditions
of manufacturing, processing or assembly used by the manufacturer to produce an item or component or to perform a
process.

(6) “Developed” means that an item, component, or process exists and is workable. Thus, the item or component
must have been constructed or the process practiced. Workability is generally established when the item, component,
or process has been analyzed or tested sufficiently to demonstrate to reasonable people skilled in the applicable art
that there is a high probability that it will operate as intended. Whether, how much, and what type of analysis or
testing is required to establish workability depends on the nature of the item, component, or process, and the state of
the art. To be considered “developed,” the item, component, or process need not be at the stage where it could be
offered for sale or sold on the commercial market, nor must the item, component, or process be actually reduced to
practice within the meaning of Title 35 of the United States Code.

(7) “Developed exclusively at private expense” means development was accomplished entirely with costs charged to
indirect cost pools, costs not allocated to a government contract, or any combination thereof.

(i) Private expense determinations should be made at the lowest practicable level.

(ii) Under fixed-price contracts, when total costs are greater than the firm fixed-price or ceiling price of the contract,
the additional development costs necessary to complete development shall not be considered when determining
whether development was at government, private, or mixed expense.

(8) “Developed exclusively with government funds” means development was not accomplished exclusively or
partially at private expense.

(9) “Developed with mixed funding” means development was accomplished partially with costs charged to indirect
cost pools and/or costs not allocated to a government contract, and partially with costs charged directly to a
government contract.

(10) “Form, fit, and function data” means technical data that describes the required overall physical, functional, and
performance characteristics (along with the qualification requirements, if applicable) of an item, component, or
process to the extent necessary to permit identification of physically and functionally interchangeable items.

(11) “Government purpose” means any activity in which the United States Government is a party, including
cooperative agreements with international or multinational defense organizations, or sales or transfers by the United
States Government o foreign governments or international organizations. Government purposes include ompetitive
procurement, but do not include the rights to use, modify, reproduce, release, perform, display, or disclose technical
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data for commercial purposes or authorize others to do so.

(12) “Government purpose rights” means the rights to—

(i) Use, modify, reproduce, release, perform, display, or disclose technical data within the Government without
restriction; and

(ii) Release or disclose technical data outside the Government and authorize persons to whom release or disclosure
has been made to use, modify, reproduce, release, perform, display, or disclose that data for United States
government purposes.

(13) “Limited rights” means the rights to use, modify, reproduce, release, perform, display, or disclose technical data,
in whole or in part, within the Government. The Government may not, without the written permission of the party
asserting limited rights, release or disclose the technical data outside the Government, use the technical data for
manufacture, or authorize the technical data to be used by another party, except that the Government may reproduce,
release or disclose such data or authorize the use or reproduction of the data by persons outside the Government if
reproduction, release, disclosure, or use is—

(i) Necessary for emergency repair and overhaul; or

(ii) A release or disclosure of technical data (other than detailed manufacturing or process data) to, or use of such
data by, a foreign government that is in the interest of the Government and is required for evaluational or
informational purposes;

(iii) Subject to a prohibition on the further reproduction, release, disclosure, or use of the technical data; and

(iv) The contractor or subcontractor asserting the restriction is notified of such reproduction, release, disclosure, or
use.

(14) “Technical data” means recorded information, regardless of the form or method of the recording, of a scientific
or technical nature (including computer software documentation). The term does not include computer software or
data incidental to contract administration, such as financial and/or management information.

(15) “Unlimited rights” means rights to use, modify, reproduce, perform, display, release, or disclose technical data
in whole or in part, in any manner, and for any purpose whatsoever, and to have or authorize others to do so.

(b) Rights in technical data. The Contractor grants or shall obtain for the Government the following royalty free,
world-wide, nonexclusive, irrevocable license rights in technical data other than computer software documentation
(see the Rights in Noncommercial Computer Software and Noncommercial Computer Software Documentation
clause of this contract for rights in computer software documentation):

(1) Unlimited rights. The Government shall have unlimited rights in technical data that are—

(i) Data pertaining to an item, component, or process which has been or will be developed exclusively with
Government funds;

(ii) Studies, analyses, test data, or similar data produced for this contract, when the study, analysis, test, or similar
work was specified as an element of performance;

(iii) Created exclusively with Government funds in the performance of a contract that does not require the
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development, manufacture, construction, or production of items, components, or processes;

(iv) Form, fit, and function data;

(v) Necessary for installation, operation, maintenance, or training purposes (other than detailed manufacturing or
process data);

(vi) Corrections or changes to technical data furnished to the Contractor by the Government;

(vii) Otherwise publicly available or have been released or disclosed by the Contractor or subcontractor without
restrictions on further use, release or disclosure, other than a release or disclosure resulting from the sale, transfer, or
other assignment of interest in the technical data to another party or the sale or transfer of some or all of a business
entity or its assets to another party;

(viii) Data in which the Government has obtained unlimited rights under another Government contract or as a result
of negotiations; or

(ix) Data furnished to the Government, under this or any other Government contract or subcontract thereunder,
with—

(A) Government purpose license rights or limited rights and the restrictive condition(s) has/have expired; or

(B) Government purpose rights and the Contractor's exclusive right to use such data for commercial purposes has
expired.

(2) Government purpose rights.

(i) The Government shall have government purpose rights for a five-year period, or such other period as may be
negotiated, in technical data—

(A) That pertain to items, components, or processes developed with mixed funding except when the Government is
entitled to unlimited rights in such data as provided in paragraphs (b)(ii) and (b)(iv) through (b)(ix) of this clause; or

(B) Created with mixed funding in the performance of a contract that does not require the development, manufacture,
construction, or production of items, components, or processes.

(ii) The five-year period, or such other period as may have been negotiated, shall commence upon execution of the
contract, subcontract, letter contract (or similar contractual instrument), contract modification, or option exercise that
required development of the items, components, or processes or creation of the data described in paragraph (b)(2)
(i)(B) of this clause. Upon expiration of the five-year or other negotiated period, the Government shall have
unlimited rights in the technical data.

(iii) The Government shall not release or disclose technical data in which it has government purpose rights unless—

(A) Prior to release or disclosure, the intended recipient is subject to the non-disclosure agreement at 227.7103-7 of
the Defense Federal Acquisition Regulation Supplement (DFARS); or

(B) The recipient is a Government contractor receiving access to the data for performance of a Government contract
that contains the clause at DFARS 252.227-7025, Limitations on the Use or Disclosure of Government-Furnished
Information Marked with Restrictive Legends.
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(iv) The Contractor has the exclusive right, including the right to license others, to use technical data in which the
Government has obtained government purpose rights under this contract for any commercial purpose during the time
period specified in the government purpose rights legend prescribed in paragraph (f)(2) of this clause.

(3) Limited rights.

(i) Except as provided in paragraphs (b)(1)(ii) and (b)(1)(iv) through

(b)(1)(ix) of this clause, the Government shall have limited rights in technical data—

(A) Pertaining to items, components, or processes developed exclusively at private expense and marked with the
limited rights legend prescribed in paragraph

(f) of this clause; or

(B) Created exclusively at private expense in the performance of a contract that does not require the development,
manufacture, construction, or production of items, components, or processes.

(ii) The Government shall require a recipient of limited rights data for emergency repair or overhaul to destroy the
data and all copies in its possession promptly following completion of the emergency repair/overhaul and to notify
the Contractor that the data have been destroyed.

(iii) The Contractor, its subcontractors, and suppliers are not required to provide the Government additional rights to
use, modify, reproduce, release, perform, display, or disclose technical data furnished to the Government with limited
rights.  However, if the Government desires to obtain additional rights in technical data in which it has limited rights,
the Contractor agrees to promptly enter into negotiations with the Contracting Officer to determine whether there are
acceptable terms for transferring such rights. All technical data in which the Contractor has granted the Government
additional rights shall be listed or described in a license agreement made part of the contract. The license shall
enumerate the additional rights granted the Government in such data.

(4) Specifically negotiated license rights. The standard license rights granted to the Government under paragraphs
(b)(1) through (b)(3) of this clause, including the period during which the Government shall have government
purpose rights in technical data, may be modified by mutual agreement to provide such rights as the parties consider
appropriate but shall not provide the Government lesser rights than are enumerated in paragraph (a)(13) of this
clause. Any rights so negotiated shall be identified in a license agreement made part of this contract.

(5) Prior government rights. Technical data that will be delivered, furnished, or otherwise provided to the
Government under this contract, in which the Government has previously obtained rights shall be delivered,
furnished, or provided with the preexisting rights, unless—

(i) The parties have agreed otherwise; or

(ii) Any restrictions on the Government's rights to use, modify, reproduce, release, perform, display, or disclose the
data have expired or no longer apply.

(6) Release from liability. The Contractor agrees to release the Government from liability for any release or
disclosure of technical data made in accordance with paragraph (a)(13) or (b)(2)(iii) of this clause, in accordance
with the terms of a license negotiated under paragraph (b)(4) of this clause, or by others to whom the recipient has
released or disclosed the data and to seek relief solely from the party who has improperly used, modified,
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reproduced, released, performed, displayed, or disclosed Contractor data marked with restrictive legends.

(c) Contractor rights in technical data. All rights not granted to the Government are retained by the Contractor.

(d) Third party copyrighted data. The Contractor shall not, without the written approval of the Contracting Officer,
incorporate any copyrighted data in the technical data to be delivered under this contract unless the Contractor is the
copyright owner or has obtained for the Government the license rights necessary to perfect a license or licenses in
the deliverable data of the appropriate scope set forth in paragraph (b) of this clause, and has affixed a statement of
the license or licenses obtained on behalf of the Government and other persons to the data transmittal document.

(e) Identification and delivery of data to be furnished with restrictions on use, release, or disclosure.

(1) This paragraph does not apply to restrictions based solely on copyright.

(2) Except as provided in paragraph (e)(3) of this clause, technical data that the Contractor asserts should be
furnished to the Government with restrictions on use, release, or disclosure are identified in an attachment to this
contract (the Attachment).  The Contractor shall not deliver any data with restrictive markings unless the data are
listed on the Attachment.

(3) In addition to the assertions made in the Attachment, other assertions may be identified after award when based
on new information or inadvertent omissions unless the inadvertent omissions would have materially affected the
source selection decision. Such identification and assertion shall be submitted to the Contracting Officer as soon as
practicable prior to the scheduled date for delivery of the data, in the following format, and signed by an official
authorized to contractually obligate the Contractor:

Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of Technical Data.  The
Contractor asserts for itself, or the persons identified below, that the Government's rights to use, release, or disclose
the following technical data should be restricted—

Technical Data to be
Furnished With
Restrictions*

Basis for
Assertion**

Asserted Rights
Category***

Name of Person
Asserting

Restrictions****
(LIST) (LIST) (LIST) (LIST)

 *If the assertion is applicable to items, components, or processes developed at private expense, identify both the
data and each such item, component, or process.

**Generally, the development of an item, component, or process at private expense, either exclusively or partially, is
the only basis for asserting restrictions on the Government's rights to use, release, or disclose technical data
pertaining to such items, components, or processes. Indicate whether development was exclusively or partially at
private expense. If development was not at private expense, enter the specific reason for asserting that the
Government's rights should be restricted.

***Enter asserted rights category (e.g., government purpose license rights from a prior contract, rights in SBIR data
generated under another contract, limited or government purpose rights under this or a prior contract, or specifically
negotiated licenses).

****Corporation, individual, or other person, as appropriate.
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Date _________________________________

Printed Name and Title __________________________________________________________________

Signature _________________________________

(End of identification and assertion)

(4) When requested by the Contracting Officer, the Contractor shall provide sufficient information to enable the
Contracting Officer to evaluate the Contractor's assertions. The Contracting Officer reserves the right to add the
Contractor's assertions to the Attachment and validate any listed assertion, at a later date, in accordance with the
procedures of the Validation of Restrictive Markings on Technical Data clause of this contract.

(f) Marking requirements. The Contractor, and its subcontractors or suppliers, may only assert restrictions on the
Government's rights to use, modify, reproduce, release, perform, display, or disclose technical data to be delivered
under this contract by marking the deliverable data subject to restriction. Except as provided in paragraph (f)(5) of
this clause, only the following legends are authorized under this contract: the government purpose rights legend at
paragraph (f)(2) of this clause; the limited rights legend at paragraph (f)(3) of this clause; or the special license rights
legend at paragraph (f)(4) of this clause; and/or a notice of copyright as prescribed under 17 U.S.C. 401 or 402.

(1) General marking instructions. The Contractor, or its subcontractors or suppliers, shall conspicuously and legibly
mark the appropriate legend on all technical data that qualify for such markings. The authorized legends shall be
placed on the transmittal document or storage container and, for printed material, each page of the printed material
containing technical data for which restrictions are asserted. When only portions of a page of printed material are
subject to the asserted restrictions, such portions shall be identified by circling, underscoring, with a note, or other
appropriate identifier. Technical data transmitted directly from one computer or computer terminal to another shall
contain a notice of asserted restrictions. Reproductions of technical data or any portions thereof subject to asserted
restrictions shall also reproduce the asserted restrictions.

(2) Government purpose rights markings. Data delivered or otherwise furnished to the Government with government
purpose rights shall be marked as follows:

GOVERNMENT PURPOSE RIGHTS

Contract No.

Contractor Name

Contractor Address

Expiration Date

The Government's rights to use, modify, reproduce, release, perform, display, or disclose these technical data are
restricted by paragraph (b)(2) of the Rights in Technical Data—Noncommercial Items clause contained in the above
identified contract. No restrictions apply after the expiration date shown above. Any reproduction of technical data or
portions thereof marked with this legend must also reproduce the markings.

(End of legend)

(3) Limited rights markings. Data delivered or otherwise furnished to the Government with limited rights shall be
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marked with the following legend:

LIMITED RIGHTS

Contract No.

Contractor Name

Contractor Address

The Government's rights to use, modify, reproduce, release, perform, display, or disclose these technical data are
restricted by paragraph (b)(3) of the Rights in Technical Data--Noncommercial Items clause contained in the above
identified contract. Any reproduction of technical data or portions thereof marked with this legend must also
reproduce the markings. Any person, other than the Government, who has been provided access to such data must
promptly notify the above named Contractor.

(End of legend)

(4) Special license rights markings.

(i) Data in which the Government's rights stem from a specifically negotiated license shall be marked with the
following legend:

SPECIAL LICENSE RIGHTS

The Government's rights to use, modify, reproduce, release, perform, display, or disclose these data are restricted by
Contract No. _____(Insert contract number)____,  License No. ____(Insert license identifier)____.  Any
reproduction of technical data or portions thereof marked with this legend must also reproduce the markings.

(End of legend)

(ii) For purposes of this clause, special licenses do not include government purpose license rights acquired under a
prior contract (see paragraph (b)(5) of this clause).

(5) Pre-existing data markings. If the terms of a prior contract or license permitted the Contractor to restrict the
Government's rights to use, modify, reproduce, release, perform, display, or disclose technical data deliverable under
this contract, and those restrictions are still applicable, the Contractor may mark such data with the appropriate
restrictive legend for which the data qualified under the prior contract or license. The marking procedures in
paragraph (f)(1) of this clause shall be followed.

(g) Contractor procedures and records. Throughout performance of this contract, the Contractor and its
subcontractors or suppliers that will deliver technical data with other than unlimited rights, shall—

(1) Have, maintain, and follow written procedures sufficient to assure that restrictive markings are used only when
authorized by the terms of this clause; and

(2) Maintain records sufficient to justify the validity of any restrictive markings on technical data delivered under
this contract.

(h) Removal of unjustified and nonconforming markings.
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(1) Unjustified technical data markings. The rights and obligations of the parties regarding the validation of
restrictive markings on technical data furnished or to be furnished under this contract are contained in the Validation
of Restrictive Markings on Technical Data clause of this contract. Notwithstanding any provision of this contract
concerning inspection and acceptance, the Government may ignore or, at the Contractor's expense, correct or strike a
marking if, in accordance with the procedures in the Validation of Restrictive Markings on Technical Data clause of
this contract, a restrictive marking is determined to be unjustified.

(2) Nonconforming technical data markings. A nonconforming marking is a marking placed on technical data
delivered or otherwise furnished to the Government under this contract that is not in the format authorized by this
contract. Correction of nonconforming markings is not subject to the Validation of Restrictive Markings on Technical
Data clause of this contract. If the Contracting Officer notifies the Contractor of a nonconforming marking and the
Contractor fails to remove or correct such marking within sixty (60) days, the Government may ignore or, at the
Contractor's expense, remove or correct any nonconforming marking.

(i) Relation to patents. Nothing contained in this clause shall imply a license to the Government under any patent or
be construed as affecting the scope of any license or other right otherwise granted to the Government under any
patent.

(j) Limitation on charges for rights in technical data.

(1) The Contractor shall not charge to this contract any cost, including, but not limited to, license fees, royalties, or
similar charges, for rights in technical data to be delivered under this contract when—

(i) The Government has acquired, by any means, the same or greater rights in the data; or

(ii) The data are available to the public without restrictions.

(2) The limitation in paragraph (j)(1) of this clause—

(i) Includes costs charged by a subcontractor or supplier, at any tier, or costs incurred by the Contractor to acquire
rights in subcontractor or supplier technical data, if the subcontractor or supplier has been paid for such rights under
any other Government contract or under a license conveying the rights to the Government; and

(ii) Does not include the reasonable costs of reproducing, handling, or mailing the documents or other media in
which the technical data will be delivered.

(k) Applicability to subcontractors or suppliers.

(1) The Contractor shall ensure that the rights afforded its subcontractors and suppliers under 10 U.S.C. 2320, 10
U.S.C. 2321, and the identification, assertion, and delivery processes of paragraph (e) of this clause are recognized
and protected.

(2) Whenever any technical data for noncommercial items is to be obtained from a subcontractor or supplier for
delivery to the Government under this contract, the Contractor shall use this same clause in the subcontract or other
contractual instrument, and require its subcontractors or suppliers to do so, without alteration, except to identify the
parties. No other clause shall be used to enlarge or diminish the Government's, the Contractor's, or a higher-tier
subcontractor's or supplier's rights in a subcontractor's or supplier's technical data.

(3) Technical data required to be delivered by a subcontractor or supplier shall normally be delivered to the next
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higher-tier contractor, subcontractor, or supplier.  However, when there is a requirement in the prime contract for data
which may be submitted with other than unlimited rights by a subcontractor or supplier, then said subcontractor or
supplier may fulfill its requirement by submitting such data directly to the Government, rather than through a
higher-tier contractor, subcontractor, or supplier.

(4) The Contractor and higher-tier subcontractors or suppliers shall not use their power to award contracts as
economic leverage to obtain rights in technical data from their subcontractors or suppliers.

(5) In no event shall the Contractor use its obligation to recognize and protect subcontractor or supplier rights in
technical data as an excuse for failing to satisfy its contractual obligation to the Government.

252.227-7014 RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL
COMPUTER SOFTWARE DOCUMENTATION (JUN 1995)

(a) Definitions. As used in this clause:

(1) “Commercial computer software” means software developed or regularly used for non-governmental purposes
which—

(i) Has been sold, leased, or licensed to the public;

(ii) Has been offered for sale, lease, or license to the public;

(iii) Has not been offered, sold, leased, or licensed to the public but will be available for commercial sale, lease, or
license in time to satisfy the delivery requirements of this contract; or

(iv) Satisfies a criterion expressed in paragraph (a)(1)(i), (ii), or (iii) of this clause and would require only minor
modification to meet the requirements of this contract.

(2) “Computer database” means a collection of recorded data in a form capable of being processed by a computer.
The term does not include computer software.

(3) “Computer program” means a set of instructions, rules, or routines, recorded in a form that is capable of causing
a computer to perform a specific operation or series of operations.

(4) “Computer software” means computer programs, source code, source code listings, object code listings, design
details, algorithms, processes, flow charts, formulae, and related material that would enable the software to be
reproduced, recreated, or recompiled. Computer software does not include computer databases or computer software
documentation.

(5) “Computer software documentation” means owner's manuals, user's manuals, installation instructions, operating
instructions, and other similar items, regardless of storage medium, that explain the capabilities of the computer
software or provide instructions for using the software.

(6) “Developed” means that—

(i) A computer program has been successfully operated in a computer and tested to the extent sufficient to
demonstrate to reasonable persons skilled in the art that the program can reasonably be expected to perform its
intended purpose;



N00178-05-D-4337-GM0299 - FINAL

Page 108 of 117

(ii) Computer software, other than computer programs, has been tested or analyzed to the extent sufficient to
demonstrate to reasonable persons skilled in the art that the software can reasonably be expected to perform its
intended purpose; or (iii) Computer software documentation required to be delivered under a contract has been
written, in any medium, in sufficient detail to comply with requirements under that contract.

(7) “Developed exclusively at private expense” means development was accomplished entirely with costs charged to
indirect cost pools, costs not allocated to a government contract, or any combination thereof.

(i) Private expense determinations should be made at the lowest practicable level.

(ii) Under fixed-price contracts, when total costs are greater than the firmfixed- price or ceiling price of the contract,
the additional development costs necessary to complete development shall not be considered when determining
whether development was at government, private, or mixed expense.

(8) “Developed exclusively with government funds” means development was not accomplished exclusively or
partially at private expense.

(9) “Developed with mixed funding” means development was accomplished partially with costs charged to indirect
cost pools and/or costs not allocated to a government contract, and partially with costs charged directly to a
government contract.

(10) “Government purpose” means any activity in which the United States Government is a party, including
cooperative agreements with international or multinational defense organizations or sales or transfers by the United
States Government to foreign governments or international organizations. Government purposes include competitive
procurement, but do not include the rights to use, modify, reproduce, release, perform, display, or disclose computer
software or computer software documentation for commercial purposes or authorize others to do so.

(11) “Government purpose rights” means the rights to—

(i) Use, modify, reproduce, release, perform, display, or disclose computer software or computer software
documentation within the Government without restriction; and

(ii) Release or disclose computer software or computer software documentation outside the Government and
authorize persons to whom release or disclosure has been made to use, modify, reproduce, release, perform, display,
or disclose the software or documentation for United States government purposes.

(12) “Minor modification” means a modification that does not significantly alter the nongovernmental function or
purpose of the software or is of the type customarily provided in the commercial marketplace.

(13) “Noncommercial computer software” means software that does not qualify as commercial computer software
under paragraph (a)(1) of this clause.

(14) “Restricted rights” apply only to noncommercial computer software and mean the Government's rights to—

(i) Use a computer program with one computer at one time. The program may not be accessed by more than one
terminal or central processing unit or time shared unless otherwise permitted by this contract;

(ii) Transfer a computer program to another Government agency without the further permission of the Contractor if
the transferor destroys all copies of the program and related computer software documentation in its possession and
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notifies the licensor of the transfer. Transferred programs remain subject to the provisions of this clause;

(iii) Make the minimum number of copies of the computer software required for safekeeping (archive), backup, or
modification purposes;

(iv) Modify computer software provided that the Government may—

(A) Use the modified software only as provided in paragraphs (a)(14)(i) and (iii) of this clause; and

(B) Not release or disclose the modified software except as provided in paragraphs (a)(14)(ii), (v) and (vi) of this
clause;

(v) Permit contractors or subcontractors performing service contracts (see37.101 of the Federal Acquisition
Regulation) in support of this or a related contract touse computer software to diagnose and correct deficiencies in a
computer program, to modify computer software to enable a computer program to be combined with, adapted to, or
merged with other computer programs or when necessary to respond to urgent tactical situations, provided that—

(A) The Government notifies the party which has granted restricted rights that a release or disclosure to particular
contractors or subcontractors was made;

(B) Such contractors or subcontractors are subject to the use and nondisclosure agreement at 227.7103-7 of the
Defense Federal Acquisition Regulation Supplement (DFARS) or are Government contractors receiving access to the
software for performance of a Government contract that contains the clause at DFARS 252.227-7025, Limitations on
the Use or Disclosure of Government-Furnished Information Marked with Restrictive Legends;

(C) The Government shall not permit the recipient to decompile, disassemble, or reverse engineer the software, or
use software decompiled, disassembled, or reverse engineered by the Government pursuant to paragraph (a)(14)(iv)
of this clause, for any other purpose; and

(D) Such use is subject to the limitation in paragraph (a)(14)(i) of this clause; and

(vi) Permit contractors or subcontractors performing emergency repairs or overhaul of items or components of items
procured under this or a related contract to use the computer software when necessary to perform the repairs or
overhaul, or to modify the computer software to reflect the repairs or overhaul made, provided that—

(A) The intended recipient is subject to the use and non-disclosure agreement at DFARS 227.7103-7 or is a
Government contractor receiving access to the software for performance of a Government contract that contains the
clause at DFARS 252.227-7025, Limitations on the Use or Disclosure of Government-Furnished Information
Marked with Restrictive Legends; and

(B) The Government shall not permit the recipient to decompile, disassemble, or reverse engineer the software, or
use software decompiled, disassembled, or reverse engineered by the Government pursuant to paragraph (a)(14)(iv)
of this clause, for any other purpose.

(15) “Unlimited rights” means rights to use, modify, reproduce, release, perform, display, or disclose computer
software or computer software documentation in whole or in part, in any manner and for any purpose whatsoever,
and to have or authorize others to do so.

(b) Rights in computer software or computer software documentation. The Contractor grants or shall obtain for the
Government the following royalty free, worldwide, nonexclusive, irrevocable license rights in noncommercial
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computer software or computer software documentation. All rights not granted to the Government are retained by the
Contractor.

(1) Unlimited rights. The Government shall have unlimited rights in—

(i) Computer software developed exclusively with Government funds;

(ii) Computer software documentation required to be delivered under this contract;

(iii) Corrections or changes to computer software or computer software documentation furnished to the Contractor
by the Government;

(iv) Computer software or computer software documentation that is otherwise publicly available or has been released
or disclosed by the Contractor or subcontractor without restriction on further use, release or disclosure, other than a
release or disclosure resulting from the sale, transfer, or other assignment of interest in the software to another party
or the sale or transfer of some or all of a business entity or its assets to another party;

(v) Computer software or computer software documentation obtained with unlimited rights under another
Government contract or as a result of negotiations; or

(vi) Computer software or computer software documentation furnished to the Government, under this or any other
Government contract or subcontract thereunder with—

(A) Restricted rights in computer software, limited rights in technical data, or government purpose license rights and
the restrictive conditions have expired;

or

(B) Government purpose rights and the Contractor's exclusive right to use such software or documentation for
commercial purposes has expired (2) Government purpose rights.

(i) Except as provided in paragraph (b)(1) of this clause, the Government shall have government purpose rights in
computer software developed with mixed funding.

(ii) Government purpose rights shall remain in effect for a period of five years unless a different period has been n
egotiated. Upon expiration of the five-year or other negotiated period, the Government shall have unlimited rights in
the computer software or computer software documentation. The government purpose rights period shall commence
upon execution of the contract, subcontract, letter contract (or similar contractual instrument), contract modification,
or option exercise that required development of the computer software.

(iii) The Government shall not release or disclose computer software in which it has government purpose rights to
any other person unless—

(A) Prior to release or disclosure, the intended recipient is subject to the use and non-disclosure agreement at DFARS
227.7103-7; or

(B) The recipient is a Government contractor receiving access to the software or documentation for performance of a
Government contract that contains the clause at DFARS 252.227-7025, Limitations on the Use or Disclosure of
Government Furnished Information Marked with Restrictive Legends.



N00178-05-D-4337-GM0299 - FINAL

Page 111 of 117

(3) Restricted rights.

(i) The Government shall have restricted rights in noncommercial computer software required to be delivered or
otherwise provided to the Government under this contract that were developed exclusively at private expense.

(ii) The Contractor, its subcontractors, or suppliers are not required to provide the Government additional rights in
noncommercial computer software delivered or otherwise provided to the Government with restricted rights.
However, if the Government desires to obtain additional rights in such software, the Contractor agrees to promptly
enter into negotiations with the Contracting Officer to determine whether there are acceptable terms for transferring
such rights. All noncommercial computer software in which the Contractor has granted the Government additional
rights shall be listed or described in a license agreement made part of the contract (see paragraph (b)(4) of this
clause). The license shall enumerate the additional rights granted the Government.

(4) Specifically negotiated license rights.

(i) The standard license rights granted to the Government under paragraphs (b)(1) through (b)(3) of this clause,
including the period during which the Government shall have government purpose rights in computer software, may
be modified by mutual agreement to provide such rights as the parties consider appropriate but shall not provide the
Government lesser rights in computer software than are enumerated in paragraph (a)(14) of this clause or lesser
rights in computer software documentation than are enumerated in paragraph (a)(13) of the Rights in Technical
Data--Noncommercial Items clause of this contract.

(ii) Any rights so negotiated shall be identified in a license agreement made part of this contract.

(5) Prior government rights. Computer software or computer software documentation that will be delivered,
furnished, or otherwise provided to the Government under this contract, in which the Government has previously
obtained rights shall be delivered, furnished, or provided with the pre-existing rights, unless—

(i) The parties have agreed otherwise; or

(ii) Any restrictions on the Government's rights to use, modify, reproduce, release, perform, display, or disclose the
data have expired or no longer apply.

(6) Release from liability. The Contractor agrees to release the Government from liability for any release or
disclosure of computer software made in accordance with paragraph (a)(14) or (b)(2)(iii) of this clause, in
accordance with the terms of a license negotiated under paragraph (b)(4) of this clause, or by others to whom the
recipient has released or disclosed the software, and to seek relief solely from the party who has improperly used,
modified, reproduced, released, performed, displayed, or disclosed Contractor software marked with restrictive
legends.

(c) Rights in derivative computer software or computer software documentation. The Government shall retain its
rights in the unchanged portions of any computer software or computer software documentation delivered under this
contract that the Contractor uses to prepare, or includes in, derivative computer software or computer software
documentation.

(d) Third party copyrighted computer software or computer software documentation. The Contractor shall not,
without the written approval of the Contracting Officer, incorporate any copyrighted computer software or computer
software documentation in the software or documentation to be delivered under this contract unless the Contractor is
the copyright owner or has obtained for the Government the license rights necessary to perfect a license or licenses
in the deliverable software or documentation of the appropriate scope set forth in paragraph (b) of this clause, and
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prior to delivery of such—

(1) Computer software, has provided a statement of the license rights obtained in a form acceptable to the
Contracting Officer; or

(2) Computer software documentation, has affixed to the transmittal document a statement of the license rights
obtained.

(e) Identification and delivery of computer software and computer software documentation to be furnished with
restrictions on use, release, or disclosure.

(1) This paragraph does not apply to restrictions based solely on copyright.

(2) Except as provided in paragraph (e)(3) of this clause, computer software that the Contractor asserts should be
furnished to the Government with restrictions on use, release, or disclosure is identified in an attachment to this
contract (the Attachment). The Contractor shall not deliver any software with restrictive markings unless the
software is listed on the Attachment.

(3) In addition to the assertions made in the Attachment, other assertions may be identified after award when based
on new information or inadvertent omissions unless the inadvertent omissions would have materially affected the
source selection decision. Such identification and assertion shall be submitted to the Contracting Officer as soon as
practicable prior to the scheduled date for delivery of the software, in the following format, and signed by an official
authorized to contractually obligate the Contractor:  Identification and Assertion of Restrictions on the Government's
Use, Release, or Disclosure of Computer Software.  The Contractor asserts for itself, or the persons identified below,
that the Government's rights to use, release, or disclose the following computer software should be restricted:

Computer Software to be
Furnished With
Restrictions*

Basis for
Assertion**

Asserted Rights
Category***

Name of Person
Asserting

Restrictions****
(LIST) (LIST) (LIST) (LIST)

*Generally, development at private expense, either exclusively or partially, is the only basis for asserting restrictions
on the Government's rights to use, release, or disclose computer software.

**Indicate whether development was exclusively or partially at private expense. If development was not at private
expense, enter the specific reason for asserting that the Government's rights should be restricted.

***Enter asserted rights category (e.g., restricted or government purpose rights in computer software, government
purpose license rights from a prior contract, rights in SBIR software generated under another contract, or specifically
negotiated licenses).

****Corporation, individual, or other person, as appropriate.
Date ______________________________

Printed Name and Title ____________________________________________________________

Signature ______________________________

(End of identification and assertion)
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(4) When requested by the Contracting Officer, the Contractor shall provide sufficient information to enable the
Contracting Officer to evaluate the Contractor's assertions. The Contracting Officer reserves the right to add the
Contractor's assertions to the Attachment and validate any listed assertion, at a later date, in accordance with the
procedures of the Validation of Asserted Restrictions—Computer Software clause of this contract.

(f) Marking requirements. The Contractor, and its subcontractors or suppliers, may only assert restrictions on the
Government's rights to use, modify, reproduce, release, perform, display, or disclose computer software by marking
the deliverable software or documentation subject to restriction. Except as provided in paragraph (f)(5) of this clause,
only the following legends are authorized under this contract: the government purpose rights legend at paragraph
(f)(2) of this clause; the restricted rights legend at paragraph (f)(3) of this clause; or the special license rights legend
at paragraph (f)(4) of this clause; and/or a notice of copyright as prescribed under 17 U.S.C. 401 or 402.

(1) General marking instructions. The Contractor, or its subcontractors or suppliers, shall conspicuously and legibly
mark the appropriate legend on all computer software that qualify for such markings. The authorized legends shall be
placed on the transmittal document or software storage container and each page, or portions thereof, of printed
material containing computer software for which restrictions are asserted.  Computer software transmitted directly
from one computer or computer terminal to another shall contain a notice of asserted restrictions. However,
instructions that  interfere with or delay the operation of computer software in order to display a restrictive rights
legend or other license statement at any time prior to or during use of the computer software, or otherwise cause such
interference or delay, shall not be inserted in software that will or might be used in combat or situations that simulate
combat conditions,  unless the Contracting Officer's written permission to deliver such software has been obtained
prior to delivery.  reproductions of computer software or any portions thereof subject to asserted restrictions, shall
also reproduce the asserted restrictions.

(2) Government purpose rights markings. Computer software delivered or otherwise furnished to the Government
with government purpose rights shall be marked as follows:

GOVERNMENT PURPOSE RIGHTS

Contract No.

Contractor Name

Contractor Address

Expiration Date

The Government's rights to use, modify, reproduce, release, perform, display, or disclose this software are restricted
by paragraph (b)(2) of the Rights in Noncommercial Computer Software and Noncommercial Computer Software
Documentation clause contained in the above identified contract. No restrictions apply after the expiration date
shown above. Any reproduction of the software or portions thereof marked with this legend must also reproduce the
markings.

(End of legend)

(3) Restricted rights markings. Software delivered or otherwise furnished to the Government with restricted rights
shall be marked with the following legend:

RESTRICTED RIGHTS



N00178-05-D-4337-GM0299 - FINAL

Page 114 of 117

Contract No.

Contractor Name

Contractor Address

The Government's rights to use, modify, reproduce, release, perform, display, or disclose this software are restricted
by paragraph (b)(3) of the Rights in Noncommercial Computer Software and Noncommercial Computer Software
Documentation clause contained in the above identified contract. Any reproduction of computer software or portions
thereof marked with this legend must also reproduce the markings. Any person, other than the Government, who has
been provided access to such software must promptly notify the above named Contractor.

(End of legend)

(4) Special license rights markings.

(i) Computer software or computer software documentation in which the Government's rights stem from a
specifically negotiated license shall be marked with the following legend:

SPECIAL LICENSE RIGHTS

The Government's rights to use, modify, reproduce, release, perform, display, or disclose these data are restricted by
Contract No. _____(Insert contract number)____, License No.____(Insert license identifier)____. Any reproduction
of computer software, computer software documentation, or portions thereof marked with this legend must also
reproduce the markings.

(End of legend)

(ii) For purposes of this clause, special licenses do not include government purpose license rights acquired under a
prior contract (see paragraph (b)(5) of this clause).

(5) Pre-existing markings. If the terms of a prior contract or license permitted the Contractor to restrict the
Government's rights to use, modify, release, perform, display, or disclose computer software or computer software
documentation and those restrictions are still applicable, the Contractor may mark such software or documentation
with the appropriate restrictive legend for which the software qualified under the prior contract or license. The
marking procedures in paragraph (f)(1) of this clause shall be followed.

(g) Contractor procedures and records. Throughout performance of this contract, the Contractor and its
subcontractors or suppliers that will deliver computer software or computer software documentation with other than
unlimited rights, shall—

(1) Have, maintain, and follow written procedures sufficient to assure that restrictive markings are used only when
authorized by the terms of this clause; and

(2) Maintain records sufficient to justify the validity of any restrictive markings on computer software or computer
software documentation delivered under this contract.

(h) Removal of unjustified and nonconforming markings.

(1) Unjustified computer software or computer software documentation markings. The rights and obligations of the
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parties regarding the validation of restrictive markings on computer software or computer software documentation
furnished or to be furnished under this contract are contained in the Validation of Asserted Restrictions--Computer
Software and the Validation of Restrictive Markings on Technical Data clauses of this contract, respectively.
Notwithstanding any provision of this contract concerning inspection and acceptance, the Government may ignore
or, at the Contractor's expense, correct or strike a marking if, in accordance with the procedures of those clauses, a
restrictive marking is determined to be unjustified.

(2) Nonconforming computer software or computer software documentation markings. A nonconforming marking is
a marking placed on computer software or computer software documentation delivered or otherwise furnished to the
Government under this contract that is not in the format authorized by this contract. Correction of nonconforming
markings is not subject to the Validation of Asserted Restrictions--Computer Software or the Validation of
Restrictive Markings on Technical Data clause of this contract. If the Contracting Officer notifies the Contractor of a
nonconforming marking or markings and the Contractor fails to remove or correct such markings within sixty (60)
days, the Government may ignore or, at the Contractor's expense, remove or correct any nonconforming markings.

(i) Relation to patents. Nothing contained in this clause shall imply a license to the Government under any patent or
be construed as affecting the scope of any license or other right otherwise granted to the Government under any
patent.

(j) Limitation on charges for rights in computer software or computer software documentation.

(1) The Contractor shall not charge to this contract any cost, including but not limited to license fees, royalties, or
similar charges, for rights in computer software or computer software documentation to be delivered under this
contract when—

(i) The Government has acquired, by any means, the same or greater rights in the software or documentation; or

(ii) The software or documentation are available to the public without restrictions.

(2) The limitation in paragraph (j)(1) of this clause—

(i) Includes costs charged by a subcontractor or supplier, at any tier, or costs incurred by the Contractor to acquire
rights in subcontractor or supplier computer software or computer software documentation, if the subcontractor or
supplier has been paid for such rights under any other Government contract or under a license conveying the rights to
the Government; and

(ii) Does not include the reasonable costs of reproducing, handling, or mailing the documents or other media in
which the software or documentation will be delivered.

(k) Applicability to subcontractors or suppliers.

(1) Whenever any noncommercial computer software or computer software documentation is to be obtained from a
subcontractor or supplier for delivery to the Government under this contract, the Contractor shall use this same
clause in its subcontracts or other contractual instruments, and require its subcontractors or suppliers to do so,
without alteration, except to identify the parties. No other clause shall be used to enlarge or diminish the
Government's, the Contractor's, or a higher tier subcontractor's or supplier's rights in a subcontractor's or supplier's
computer software or computer software documentation.

(2) The Contractor and higher tier subcontractors or suppliers shall not use their power to award contracts as
economic leverage to obtain rights in computer software or computer software documentation from their
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subcontractors or suppliers.

(3) The Contractor shall ensure that subcontractor or supplier rights are recognized and protected in the
identification, assertion, and delivery processes required by paragraph (e) of this clause.

(4) In no event shall the Contractor use its obligation to recognize and protect subcontractor or supplier rights in
computer software or computer software documentation as an excuse for failing to satisfy its contractual obligation
to the Government.

5252.204-9502 REQUIREMENTS FOR LOCAL SECURITY SYSTEM (NAVAIR) (OCT 2005)

The contractor agrees to provide locator information regarding all employees requiring a permanent badge for
authorized entrance to the NAWCWD, Point Mugu, CA. Entrance is authorized by this contract as a result of tasks
associated with performance of the Section C - Statement of Work only. Initial information shall be provided as each
individual is assigned to this contract by using the Locator Form provided as an attachment to this contract.
Thereafter, quarterly reports (due at the beginning of each quarter by the fifth day of the month) will be provided
with gains/losses (identification of new and replaced or added individuals) and any changes to current personnel
(such as telephone number, building number and room number). A point of contact is to be named on each quarterly
report for any questions/additional information needed by the Government recipient. The quarterly reports are to be
addressed to the COR All losses are to have the permanent badges returned to the COR on the last day of the
individual’s task requirement.
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Section J - List of Attachments

Exhibit A- CDRLS

Attachment 1: DD254 (Final)

Attachment 2: QASP

Attachment
Number File Name Description

A3RateCheckRequestTemplate.xls Attachment 3: Rate Check Request

MEMO_to_Exercise_Option--
37.doc Determination to Exercise Options

A2QASP.DOC Attachment 2: QASP

P2WorkforceHourMatrix.xls P2: Workforce Hour Matrix

LegalSufficiencyEmail.pdf MOD 86 Legal Sufficiency Email

P6CLINbreakoutworksheet.xls P6: CLIN Breakout

P1Qualifications.xls P1: Qualifications

SignedModMemo.pdf MOD 86 Memo for POP Extension, Ceiling
Realignment & SOW Update

P5Questionnaire.doc P5: Questionnaire

ExhibitACDRLS.pdf Exhibit A- CDRLS

Memo.doc MOD 51 Memo to Add Payment Clause and Instruction

P4PastPerformanceMatrix.doc P4: Past Performance Matrix


