N68335-10-R-0038

ATTACHMENT 2


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0002
	B.
Exhibit

A
	C.
Category
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

A001
	2.
Title of Data Item

Safety Hazard Analysis
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 2.1.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist. Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	Addressee
	Draft
	Copies

	1. 
	
	2. 
	3. 
	
	
	Reg
	Repro

	16.
Remarks

Block 4: Use DI-SAFT-80101 for content. Contractor format is acceptable.

Block 12: The Contractor shall submit the Safety Hazard Analysis at least 14 days prior to Preliminary Design Review (PDR).
Block 13: Revisions shall be submitted within 30 days after any Government comments and Government approved changes to the unit design.
Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group
	18.
Estimated Total Price

	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0003
	B.
Exhibit

B
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

B001
	2.
Title of Data Item

Program Schedule
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 4.1.
	6.
Requiring Office

NAVAIR PM

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

14 DAC
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	4. 
	
	5. 
	6. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: Contractor format is acceptable.

Block 13: Revisions shall be submitted after any Government approved changes and 7 days prior to each technical review per the SOW: PDR, CDR, TRR, and SVR/PRR.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0004
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C001
	2.
Title of Data Item

Technical Review Agenda
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 5.1.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

4TIME/R
See Block 16
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	7. 
	
	8. 
	9. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: Contractor format is acceptable.
Block 10: The Contractor shall submit a Technical Review Agenda prior to each technical review per the SOW: PDR, CDR, TRR, and SVR/PRR.

Block 12: The Contractor shall submit the Technical Review Agenda at least 7 days prior to the corresponding technical review.
Block 13: Revisions shall be submitted after any Government approved changes.
Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0005
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C002
	2.
Title of Data Item

Technical Review Minutes
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 5.2.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

4TIME/R
See Block 16
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	10. 
	
	11. 
	12. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: Contractor format is acceptable.
Block 10: The Contractor shall submit Technical Review Minutes after each technical review per the SOW: PDR, CDR, TRR, and SVR/PRR.

Block 12: The Contractor shall submit Technical Review Minutes within 14 days after the corresponding technical review.
Block 13: Revisions shall be submitted after any Government approved changes.
Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0006
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C003
	2.
Title of Data Item

Pilot Production Test I Procedures
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.1.1.1.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E
See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	13. 
	
	14. 
	15. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 6.1.1.1. for content. Contractor format is acceptable.
Block 12: The Contractor shall submit Pilot Production Test I (PPT I) procedures at least 14 days prior to Critical Design Review (CDR).
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0008
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C004
	2.
Title of Data Item

Pilot Production Test I Report
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.1.1.2.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E
See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	16. 
	
	17. 
	18. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 6.1.1.2. for content. Contractor format is acceptable.
Block 12: The Contractor shall submit the Pilot Production Test I (PPT I) report within 14 days after the completion of PPT I testing.
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0009
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C005
	2.
Title of Data Item

Pilot Production Test II Procedures
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.1.2.1.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	19. 
	
	20. 
	21. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 6.1.2.1. for content. Contractor format is acceptable.
Block 12: The Contractor shall submit Pilot Production Test II (PPT I) procedures at least 14 days prior to Test Readiness Review (TRR).
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0011
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C006
	2.
Title of Data Item

Pilot Production Test II Report
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.1.2.2.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	22. 
	
	23. 
	24. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 6.1.2.2. for content. Contractor format is acceptable.
Block 12: The Contractor shall submit the Pilot Production Test II (PPT II) report within 21 days after the completion of PPT II testing.
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0012
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C007
	2.
Title of Data Item

Failure and Resolution Report
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.1.3.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ASREQ
See Block 16
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	25. 
	
	26. 
	27. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: Contractor format is acceptable.
Block 10: If a failure and resolution occurs in Pilot Production Test I (PPT I), Pilot Production Test II (PPT II), and/or Production Acceptance Tests (PAT), the Contractor shall submit a Failure and Resolution Report after the respective failure occurs.

Block 12: The Contractor shall submit the Failure and Resolution Report within 14 days after the corresponding failure occurs.
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0013
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C008
	2.
Title of Data Item

RADR Resolution Report
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.2.1.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ASREQ

See Block 16
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	28. 
	
	29. 
	30. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: All Rapid Action Deficiency Report (RADR) resolutions shall be included. Contractor format is acceptable.
Block 10: If a RADR is submitted to the Contractor, the Contractor shall submit a RADR Resolution Report.

Block 12: The Contractor shall submit the RADR Resolution Report within 14 days after Government Technical Evaluation (TECHEVAL) is complete.
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price


	DD FORM 1423-1, JUN 90, PREVIOUS EDITIONS ARE OBSOLETE
	PAGE (1) OF (1)


	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0014
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C009
	2.
Title of Data Item

On-site Trip Report
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.2.2.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ASREQ

See Block 16
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	31. 
	
	32. 
	33. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: Contractor format is acceptable.
Block 10: If an on-site support visit is required from the Contractor, the Contractor shall submit an On-site Trip Report.
Block 12: The Contractor shall submit the On-site Trip Report within 14 days after returning from the on-site support visit.
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.
Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price
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	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0015
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C010
	2.
Title of Data Item

Maintainability Demonstration Plan
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.3.1.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	34. 
	
	35. 
	36. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 6.3.1. for content. Contractor format is acceptable.
Block 12: The Contractor shall submit the Maintainability Demonstration (MDEMO) plan along with the submittal of the 60% complete Technical Manual.
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0
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Total
	0
	1
	0

	G.
Prepared By


	H.
Date


	I.
Approved By


	J.
Date

8/3/2009

	17.
Price Group

	18.
Estimated Total Price
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	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0016
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C011
	2.
Title of Data Item

Maintainability Demonstration Report
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 6.3.2.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	37. 
	
	38. 
	39. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 6.3.2. for content. Contractor format is acceptable.
Block 12: The Contractor shall submit the Maintainability Demonstration (MDEMO) report within 14 days after the completion of MDEMO.
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0
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Estimated Total Price
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	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0017
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C012
	2.
Title of Data Item

Production Acceptance Test Procedures
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 7.1.1.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	40. 
	
	41. 
	42. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 7.1.1. for content. Contractor format is acceptable.
Block 12: The Contractor shall submit Production Acceptance Test (PAT) Procedures at least 7 days prior to Test Readiness Review (TRR).
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0
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Estimated Total Price
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	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0018
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C013
	2.
Title of Data Item

Production Acceptance Test Report
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 7.1.2.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ASREQ
See Block 16
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	43. 
	
	44. 
	45. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 7.1.2. for content. Contractor format is acceptable.
Block 10: The Contractor shall submit a Production Acceptance Test (PAT) Report after each production delivery order.
Block 12: The Contractor shall submit the PAT Report within 14 days after delivery of the last production unit of each delivery order.
Block 13: Revisions shall be submitted after any Government approved changes.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
	0
	1/E
	0
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	CONTRACT DATA REQUIREMENTS LIST (1 Data Item)
	FORM APPROVED
OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A.
Contract Line Item No.

0019
	B.
Exhibit

C
	C.
Category:
TDP (      ) TM(      ) Other (  X  )

	D.
System/Item

Glovebox Abrasive Blast Unit
	E.
Contract/PR No.


	F.
Contractor



	1.
Data Item No.

C014
	2.
Title of Data Item

Installation Drawing
	3.
Subtitle



	4.
Authority (Data Acquisition Document No.)
See Block 16
	5.
Contract Reference

SOW Para 8.
	6.
Requiring Office

NAVAIR ENG 4812

	7.
DD 250 REQ

DD
	9.
Dist Statement Required

A
	10.
Frequency

ONE/R
	12.
Date of first submission

See Block 16
	14.
Distribution

/E

See Block 16

	8.
APP CODE

N/A
	
	11.
As of Date

N/A
	13.
Date of Subsequent Submission

See Block 16
	a. Addressee
	b. Copies

	46. 
	
	47. 
	48. 
	
	Draft
	Reg
	Repro

	16.
Remarks

Block 4: See SOW paragraph 8. for content. Drawings shall be in Adobe Acrobat Portable Document Format (pdf); AutoCAD format is also acceptable.

Block 12: The Contractor shall submit the Installation Drawing at least 7 days prior to Preliminary Design Review (PDR).
Block 13: Revisions shall be submitted after any Government approved changes and at least 7 days prior to each subsequent technical review. The finalized Installation Drawing shall be delivered within 21 days after the completion of Contractor and Government testing.

Block 14: /E means distribute in electronic format (e-mail).
	LKE 4812
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	1/E
	0
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