SECTION L – Price ATTACHMENT 2 (PA-2)
	PRICING MATRIX

CLINs X313 AND X314

	CLIN
	DESCRIPTION
	GOVERNMENT QTY ESTIMATE
	OFFEROR’S COMPOSITE WRAP RATE:

CMWR [%] CSWR [%] CLWR[$]
	EXTENDED TOTAL

	
	
	DIRECT MATL OR SUBCONTRACT

DOLLARS ($)
	DIRECT

LABOR

HOURS (HR)
	
	

	Base Year

	0313AA
	Material
	$1,525.00
	
	________%
	$______________

	
	Subcontracting
	$380.00
	
	________%
	$______________

	
	Labor
	
	4 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	0313AB
	Material
	$0.00
	
	________%
	$______________

	
	Subcontracting
	$0.00
	
	_________%
	$______________

	
	 Labor
	
	0 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	0313AC
	Material
	$265,585.00
	
	________%
	$______________

	
	Subcontracting
	$66,395.00
	
	_________%
	$______________

	
	Labor
	
	660 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	0313AD
	Material
	$7,630.00
	
	________%
	$______________

	
	Subcontracting
	$1,910.00
	
	________%
	$______________

	
	Labor
	
	20 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	0313AE
	Material
	$30,525.00
	
	________%
	$______________

	
	Subcontracting
	$7,630.00
	
	________%
	$______________

	
	Labor
	
	75 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	0314AA
	Material
	$84,175.00
	
	________%
	$______________

	
	Labor
	
	600 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	Option 1

	1313AA
	Material
	$6,225.00
	
	________%
	$______________

	
	Subcontracting
	$1,555.00
	
	________%
	$______________

	
	Labor
	
	15 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	1313AB
	Material
	$0.00
	
	________%
	$______________

	
	Subcontracting
	$0.00
	
	_________%
	$______________

	
	Labor
	
	0 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	1313AC
	Material
	$1,083,580.00
	
	________%
	$______________

	
	Subcontracting
	$270,895.00
	
	_________%
	$______________

	
	Labor
	
	2,635 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	1313AD
	Material
	$31,135.00
	
	________%
	$______________

	
	Subcontracting
	$7,785.00
	
	________%
	$______________

	
	Labor
	
	75 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	1313AE
	Material
	$124,550.00
	
	________%
	$______________

	
	Subcontracting
	$31,135.00
	
	________%
	$______________

	
	Labor
	
	300 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	1314AA
	Material
	$340,900.00
	
	________%
	$______________

	
	Labor
	
	2,435 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	Option 2

	2313AA
	Material
	$6,350.00
	
	________%
	$______________

	
	Subcontracting
	$1,585.00
	
	________%
	$______________

	
	Labor
	
	15 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	2313AB
	Material
	$0.00
	
	________%
	$______________

	
	Subcontracting
	$0.00
	
	_________%
	$______________

	
	Labor
	
	0 HR
	$_______/HR
	$______________

	
	
	
	
	
	

	2313AC
	Material
	$1,105,255.00
	
	________%
	$______________

	
	Subcontracting
	$276,315.00
	
	_________%
	$______________

	
	Labor
	
	2,635 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	2313AD
	Material
	$31,760.00
	
	________%
	$______________

	
	Subcontracting
	$7,940.00
	
	________%
	$______________

	
	Labor
	
	75 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	2313AE
	Material
	$127,045.00
	
	________%
	$______________

	
	Subcontracting
	$31,760.00
	
	________%
	$______________

	
	Labor
	
	300 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	2314AA
	Material
	$347,900.00
	
	________%
	$______________

	
	Labor
	
	2,435 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	Option 3

	3313AA
	Material
	$6,480.00
	
	________%
	$______________

	
	Subcontracting
	$1,620.00
	
	________%
	$______________

	
	Labor
	
	15 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	3313AB
	Material
	$0.00
	
	________%
	$______________

	
	Subcontracting
	$0.00
	
	_________%
	$______________

	
	Labor
	
	0 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	3313AC
	Material
	$1,127,360.00
	
	________%
	$______________

	
	Subcontracting
	$281,840.00
	
	_________%
	$______________

	
	Labor
	
	2,635 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	3313AD
	Material
	$32,395.00
	
	________%
	$______________

	
	Subcontracting
	$8,100.00
	
	________%
	$______________

	
	Labor
	
	75 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	3313AE
	Material
	$129,585.00
	
	________%
	$______________

	
	Subcontracting
	$32,395.00
	
	________%
	$______________

	
	Labor
	
	300 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	3314AA
	Material
	$354,200.00
	
	________%
	$______________

	
	Labor
	
	2,530 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	Option 4

	4313AA
	Material
	$6,740.00
	
	________%
	$______________

	
	Subcontracting
	$1,650.00
	
	________%
	$______________

	
	Labor
	
	15 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	4313AB
	Material
	$0.00
	
	________%
	$______________

	
	Subcontracting
	$0.00
	
	_________%
	$______________

	
	Labor
	
	0 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	4313AC
	Material
	$1,149,905.00
	
	________%
	$______________

	
	Subcontracting
	$287,480.00
	
	_________%
	$______________

	
	Labor
	
	2,635 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	
	
	
	
	
	

	4313AD
	Material
	$33,040.00
	
	________%
	$______________

	
	Subcontracting
	$8,260.00
	
	________%
	$______________

	
	Labor
	
	75 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	4313AE
	Material
	$132,175.00
	
	________%
	$______________

	
	Subcontracting
	$33,040.00
	
	________%
	$______________

	
	Labor
	
	300 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	4314AA
	Material
	$361,200.00
	
	________%
	$______________

	
	Labor
	
	2,580 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	Option 5

	5313AA
	Material
	$5,155.00
	
	________%
	$______________

	
	Subcontracting
	$1,265.00
	
	________%
	$______________

	
	Labor
	
	11 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	5313AB
	Material
	$0.00
	
	________%
	$______________

	
	Subcontracting
	$0.00
	
	_________%
	$______________

	
	Labor
	
	0 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	5313AC
	Material
	$879,680.00
	
	________%
	$______________

	
	Subcontracting
	$219,920.00
	
	_________%
	$______________

	
	Labor
	
	1,975 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	5313AD
	Material
	$25,275.00
	
	________%
	$______________

	
	Subcontracting
	$6,320.00
	
	________%
	$______________

	
	Labor
	
	55 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	5313AE
	Material
	$101,115.00
	
	________%
	$______________

	
	Subcontracting
	$25,275.00
	
	________%
	$______________

	
	Labor
	
	225 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	5314AA
	Material
	$276,150.00
	
	________%
	$______________

	
	Labor
	
	1,973 HR
	$_______/HR
	$______________

	TOTAL Estimated Price
	$______________

	
	
	
	
	
	

	Sum of Extended Totals--All X313 & X314 Sub-CLINs
	$_________
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