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DDG Arleigh Burke Class Destroyer

Task Order One

Request For Proposal
Section B - Supplies or Services and Prices
ITEM
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

0001








ISR Ship “A” Sea-Based 
Pre-Deployment Support of CLIN 0002
FFP

0001AA


1
Lot



Ship Check support 
0001AB


1
Lot



Kit A and B installation support 
0001AC


1
Lot



Underway System and C2X Underway System
 Checks 
0002



7
Months


Ship “A” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer 
up to 300 Hrs per month Sensor Data

FFP

0003



1
Lot


Ship “A” Sea-Based Post Deployment De-Install

FFP

0010



1
Lot
NSP


Ship “A” Data Material

Data for CLINs 0001 – 0003, and 
Options 0012,  0102 and 0112, See Exhibit (A)

DD Form 1423, Contract Data Requirements List
Option 0012


1
Month


Ship “A” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer
up to 300 Hrs per month Sensor Data

FFP

Option 0102


7
Months


Ship “A” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data 
for up to a maximum of  seven months 
FFP
Option 0112


1
Month


Ship “A” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer 
Increased support 301 - 600 Hrs per month Sensor Data

FFP
ITEM
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

Option 1001








ISR Ship “B” Sea-Based 
Pre-Deployment Support of CLIN 1002
FFP
1001AA


1
Lot



Ship Check support 
1001AB


1
Lot



Kit A and B installation support 
1001AC


1
Lot



Underway System and C2X Underway
System Checks 
Option 1002


7
Months


Ship “B” Sea-Based Deployment DDG 
Arleigh Burke Class Destroyer
up to 300 Hrs per month Sensor Data 
FFP

Option 1003


1
Lot


Ship “B” Sea-Based Post Deployment De-Install

FFP

Option 1010


1
Lot

NSP
Ship “B” Data Material

Data for CLINs 1001 – 1003, and 
Options 1012, 1102 and 1112, See Exhibit (A)

DD Form 1423, Contract Data Requirements List

Option 1012


1
Month


Ship “B” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer
up to 300 Hrs per month Sensor Data

FFP

Option 1102


7
Months


Ship “B” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data 
for up to a maximum of seven months 
FFP
Option 1112


1
Month


Ship “B” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data

FFP
ITEM
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

Option 2001








ISR Ship “C” Sea-Based Pre-Deployment
 Support of CLIN 2002
FFP
2001AA




1
Lot



Ship Check support 
2001AB




1
Lot



Kit A and B installation support 
2001AC




1
Lot



Underway System and C2X Underway
System Checks 
Option 2002




7
Months


Ship “C” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer 

 up to 300 Hrs per month Sensor Data

FFP

Option 2003




1
Lot


Ship “C” Sea-Based Post Deployment
 De-Installation Services 
FFP
Option 2010




1
Lot
NSP


Ship “C” Data Material

Data for CLINs 2001 – 2003, and Options 
2012, 2102 and 2112, See Exhibit (A)

DD Form 1423, Contract Data Requirements List

Option 2012




1
Month


Ship “C” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer
up to 300 Hrs per month Sensor Data

FFP

Option 2102


7
Months


Ship “C” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer 
Increased support 301 - 600 Hrs per month Sensor Data 
for up to a maximum of seven months 
FFP

Option 2112


1
Month


Ship “C” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data

FFP

ITEM
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

Option 3001








ISR Ship “D” Sea-Based Pre-Deployment
Support of CLIN 3002
FFP
3001AA


1
Lot



Ship Check support 
3001AB


1
Lot



Kit A and B installation support 
3001AC


1
Lot



Underway System and C2X Underway 
System Checks support 
Option 3002


7
Months


Ship “D” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer 

up to 300 Hrs per month Sensor Data

FFP

Option 3003


1
Lot


Ship “D” Post Sea-Based Deployment
 De-Installation Services 
FFP
Option 3010


1
Lot
NSP


Ship “D” Data Material

Data for CLINs 3001 – 3003, and Options 3012, 
3102 and 3112, See Exhibit (A)

DD Form 1423, Contract Data Requirements List

Option 3012


1
Month


Ship “D” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer
up to 300 Hrs per month Sensor Data

FFP

Option 3102


7
Months


Ship “D” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data 
for up to a maximum of seven months 
FFP
Option 3112


1
Month


Ship “D” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data

FFP

ITEM
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

Option 4001








ISR Ship “E” Sea-Based Pre-Deployment
Support of CLIN 4002

FFP

4001AA


1
Lot



Ship Check support 
4001AB


1
Lot



Kit A and B installation support 
4001AC


1
Lot



Underway System and C2X Underway
 System Checks support 
Option 4002


7
Months


Ship “E” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer 

up to 300 Hrs per month Sensor Data

FFP

Option 4003


1
Lot


Ship “E” Post Sea-Based Deployment
 De-Installation Services 

FFP

Option 4010


1
Lot
NSP


Ship “E” Data Material

Data for CLINs 4001 – 4003, and Options 4012,
 4102 and 4112, See Exhibit (A)

DD Form 1423, Contract Data Requirements List

Option 4012


1
Month


Ship “E” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer

up to 300 Hrs per month Sensor Data

FFP

Option 4102


7
Months


Ship “E” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data 

for up to a maximum of seven months 

FFP

Option 4112


1
Month


Ship “E” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data

FFP
ITEM
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

Option 5001








ISR Ship “F” Sea-Based 
Pre-Deployment Support  of CLIN 5002
FFP

5001AA


1
Lot



Ship Check support 
5001AB


1
Lot



Kit A and B installation support 
5001AC


1
Lot



Underway System and C2X Underway 
System Checks support 
Option 5002


7
Months


Ship “F” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer 

up to 300 Hrs per month Sensor Data

FFP

Option 5003


1
Lot


Ship “F” Post Sea-Based Deployment 
De-Installation Services 
FFP

Option 5010


1
Lot
NSP


Ship “F” Data Material

Data for CLINs 5001 – 5003, and Options 5012,
5102 and 5112, See Exhibit (A)

DD Form 1423, Contract Data Requirements List

Option 5012


1
Month


Ship “F” Sea-Based Deployment
DDG Arleigh Burke Class Destroyer
up to 300 Hrs per month Sensor Data

FFP

Option 5102


7
Months


Ship “F” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data 

for up to a maximum of seven months 
FFP
Option 5112


1
Month


Ship “F” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data

FFP

ITEM 
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT
Option 6001








ISR Ship “G” 
Sea-Based Pre-Deployment Support of CLIN 6002
FFP

6001AA


1
Lot



Ship Check support 
6001AB


1
Lot



Kit A and B installation support 
6001AC


1
Lot



Underway System and C2X Underway 
System Checks 
Option 6002


7
Months


Ship “G” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer 

up to 300 Hrs per month Sensor Data

FFP

Option 6003


1
Lot


Ship “G” Post Sea-Based Deployment 
De-Installation Services 
FFP

Option 6010


1
Lot
NSP


Ship “G” Data Material

Data for CLINs 6001 – 6003, and Options 6012, 
6102 and 6112, See Exhibit (A)

DD Form 1423, Contract Data Requirements List

Option 6012


1
Month


Ship “G” Sea-Based Deployment 
DDG Arleigh Burke Class Destroyer
up to 300 Hrs per month Sensor Data

FFP

Option 6102


7
Months


Ship “G” Sea-Based Deployment
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data 
for up to a maximum of seven months 
FFP
Option 6112


1
Month


Ship “G” Sea-Based Deployment
DDG Arleigh Burke Class Destroyer, 
Increased support 301 - 600 Hrs per month Sensor Data

FFP
Special Instructions, Exercise of Option CLINs

This Task Order includes CLINs that allow the government to procure ISR Services for up to seven (7) DDG Arleigh Burke Class Destroyers (Base Ship plus six (6) Option Ships).

The CLINS are grouped by ship as follows:

Ship “A” (Base Ship) - CLINs 0001-0010, Option CLINs 0012, 0102, & 0112

Ship “B” - Option CLINs 1001-1010, 1012, 1102, & 1112

Ship “C” - Option CLINs 2001-2010, 2012, 2102, & 2112

Ship “D” - Option CLINs 3001-3010, 3012, 3102, & 3112

Ship “E” - Option CLINs 4001-4010, 4012, 4102, & 4112

Ship “F” - Option CLINs 5001-5010, 5012, 5102, & 5112

Ship “G” - Option CLINs 6001-6010, 6012, 6102, & 6112

The ISR Services to be performed on each ship are covered under those CLINs only applicable to that ship.  The exercise of options and periods of performance associated with each ship are independent from the other ships.  The periods of performance of individual ship CLINs may overlap with a different ship, but the overlap has no effect on the ISR Services to be performed on each separate ship. Contractor shall commence performance on exercised options CLINS thirty (30) days after options are exercised, unless a longer period is specified by the Contracting Officer

Options may be unilaterally exercised within thirty (30) months of award of the Task Order in accordance with the procedures set for in Special Contract Requirement H-2 “Task Order Line Items”.

Option CLIN 0012 must be exercised before Option CLIN 0112.

Option CLIN 1002 must be exercised before Option CLIN 1102.

Option CLIN 1012 must be exercised before Option CLIN 1112.

Option CLIN 2002 must be exercised before Option CLIN 2102.

Option CLIN 2012 must be exercised before Option CLIN 2112.

Option CLIN 3002 must be exercised before Option CLIN 3102.

Option CLIN 3012 must be exercised before Option CLIN 3112.

Option CLIN 4002 must be exercised before Option CLIN 4102.

Option CLIN 4012 must be exercised before Option CLIN 4112.

Option CLIN 5002 must be exercised before Option CLIN 5102.

Option CLIN 5012 must be exercised before Option CLIN 5112.

Option CLIN 6002 must be exercised before Option CLIN 6102.

Option CLIN 6012 must be exercised before Option CLIN 6112.

Section C - Descriptions and Specifications

Item 0001 and Option Items 1001, 2001, 3001, 4001, 5001 and 6001 – The Contractor shall provide all efforts necessary to perform the pre-deployment and installation activities in accordance with Attachment One (1) Sea–based Performance Based Work Statement (PBWS) of Contract Number N00019-11-D-XXXX, PBWS Reference Section 4.1 and subparagraphs within Section 4.1. 
0001AA: Ship Check  - The UAS contractor shall provide personnel and information to support the ship check.  The ship check is a one - three day event to establish consensus for location, power requirements and fabrication needed to install the UAS contractor’s equipment. Government and contractor personnel perform a ship check (Topside and Below Deck).  The product of a ship check is the Government developed drawings for the Temporary Ship Alteration. The ship check should take place approximately fifteen (15) months before deployment of ship. 
0001AB: A-Kit installation – The UAS contractor shall provide personnel and information to support the  A-Kit installation.  The A-Kit is Government provided hardware.  The A-Kit is comprised of wire, cable, foundation, fabrication and installation, and other modifications to the ship to support mounting of the UAS contractor’s B-Kit. Based on the contractor’s technical solution some UAS contractor provided items may be required to support the A-Kit installation. The A-kit is predominately a government action that results in the temporary ship alteration to support the contractor’s UAS system.  The Alteration Installation Team (AIT) Contractor will install the A-Kit per the ship drawings.  The A-Kit installation should take place approximately three (3) months before deployment of ship. 
B-Kit installation – The UAS contractor shall provide the B-Kit hardware and personnel to support the installation of the B-Kit.  The B-Kit is comprised of the UAS contractor’s equipment.  The B-kit installation is predominately the UAS contractor’s action that installs the UAS contractor provided equipment onto or into the areas and spaces on the ship that result from the ship check and A-Kit installation.  After the B-Kit installation everything should be on board for deployment except for personnel. The UAS Contractor is responsible for movement of the B-Kit equipment from the dock into place on the ship.  A Government provided crane will be available to support four equipment lifts.  The B-Kit installation should take place approximately three (3) months before deployment of ship. 
0001AC: Underway System Check – UAS deployment personnel will deploy with Ship.  This activity involves a ship cruise that is scheduled for approximately seven (7) days.  The purpose of the underway checks is to insure system functionality at maximum range, check for blind spots, crew coordination, and UAS system interoperability with the ship and its crew.  Approximately twenty-five (25) hours of sensor data is anticipated to support this underway system check. The Underway System check should take place approximately one (1) month before deployment of ship. 
C2X Underway System Check - UAS deployment personnel will deploy with Ship.  This activity involves a tactical exercise and is scheduled for approximately seven (7) days.  During the exercise the contractor will perform tactical UAS missions during day and night conditions that support the combat mission of the ship.  Approximately twenty-five (25) hours of sensor data is anticipated to support this deployment exercise. The C2X Underway System check should take place approximately one (1) month before deployment of ship. 
Item 0002 and Option Items 0012, 0102, 0112, 1002, 1012, 1102, 1112, 2002, 2012, 2102, 2112, 3002, 3012, 3102, 3112, 4002, 4012, 4102, 4112, 5002, 5012, 5102, 5112, 6002, 6012, 6102 and 6112 – The Contractor shall provide all efforts including labor, personnel and ISR hardware necessary to perform the ISR missions while deployed with Government Personnel on board a DDG Arleigh Burke Class Destroyer (The specific DDG Arleigh Burke Class Destroyer shall be identified before Task Order award or Option Exercise.)  All Sensor Data, video and information collected shall be considered the property of the Government.  ISR Services shall be at the monthly level of support set forth in Section B.  The level of monthly support described in Section B characterizes a range of support, not the exact number of sensor hours.  The sensor data hours within the range may vary from month to month depending on operational requirements.  Variations in the levels of support in a given month not greater than 10% of the stated range are considered to be within scope of the Task Order.  The contractor shall not be required to provide support greater than 10% over the allotted sensor data hours in a given month for three or more consecutive months.  All efforts shall be provided in accordance with Attachment One (1) Sea –based Performance Based Work Statement (PBWS) of Contract Number N00019-11-D-XXXX. PBWS Reference Section 2 and sub paragraphs within Section 2; Section 4.2 and subparagraphs within Section 4.2, and as further defined below:

PWS Paragraphs:

2.3.2.1  The Contractor shall provide sufficient resources to conduct ISR Services in the hub and spoke model at the following levels of Sensor Data Hours per month:

Sensor Data Hours


Hubs


Spokes
Up to 300 Hrs per month

   1

     
    0 

Up to 600 Hrs per month

   1


    1



2.5.4.2   The Contractor shall provide a communications architecture that allows for the Rover (IV+) Series, VideoScout or OSRVT system as coordinated with COR/LNO after award.
2.6.2.4.3  The Contractor shall provide full motion EO and IR video output as required per PBWS paragraphs 2.6.2.4.1 and  2.6.2.4.2.  The sensor data hours required per Item 0002 and Option Items 0012, 0102, 0112, 1002, 1012, 1102, 1112, 2002, 2012, 2102, 2112, 3002, 3012, 3102, 3112, 4002, 4012, 4102, 4112, 5002, 5012, 5102, 5112, 6002, 6012, 6102 and 6112 under Section B of this Task Order are estimated to be distributed between EO and IR as follows but may vary:

Sensor Data Hours


EO


IR
Up to 300 Hrs per month

70%


30% 

Up to 600 Hrs per month

70%


30%


4.6.1 and 4.6.2   The CONUS Point of Embarkation shall be defined upon Task Order award or option exercise.

Item 0003 and Option Items 1003, 2003, 3003, 4003, 5003 and 6003 – The UAS Contractor shall provide all efforts necessary to perform requisite de-installation activities at the conclusion of each vessel deployment, in accordance with Attachment One (1) Sea–based Performance Based Work Statement (PBWS) of Contract Number N00019-11-D-XXXX,  PBWS Reference Number 4.3 and 4.6.  The UAS Contractor is responsible for removal of the B-Kit equipment from ship.  A Government provided crane will be available to support four equipment lifts. 

Item 0010 and Option Items 1010, 2010, 3010, 4010, 5010 and 6010 – The data to be furnished hereunder shall be in accordance with Exhibit (A), DD Form 1423, Contract Data Requirements List (CDRL) of Contract Number N00019-11-D-XXXX.  The following CDRLs are required for this Task Order:

A001
Technical Report

A002
E3 Verification Report (E3VR)

A003
Material Safety Data Sheet (MSDS)

A004
Interface Control Document

A005
Program Progress Report

A006
Failure Analysis and Corrective Action Report
A007
Information Assurance

Section D - Packaging and Marking

Items 0001 - 0003 and Option Items 0012, 0102, 1002, 1012, 1102, 1112, 1003, 2002, 2012, 2102, 2112, 2003, 3002, 3012, 3102, 3112, 3003, 4002, 4012, 4102, 4112, 4003, 5002, 5012, 5102, 5112, 5003, 6002, 6012, 6102, 6112 and 6003 - Packaging and marking in accordance with Attachment One (1) Sea–based Performance Based Work Statement (PBWS) of Contract Number N00019-11-D-XXXX, PBWS Reference Section 2 and 4 and subparagraphs within Section 2 and 4.
Item 0010, 1010, 2010, 3010, 4010, 5010 and 6010 - The data to be furnished hereunder shall be packaged, packed and marked in accordance with Exhibit (A), DD Form 1423, Contract Data Requirements List (CDRL).
Section E - Inspection and Acceptance

Items 0001 0002 0003 and Option Items 1001, 2001, 3001, 4001, 5001 6001 0012, 0102, 0112, 1002, 1012, 1102, 1112, 2002, 2012, 2102, 2112, 3002, 3012, 3102, 3112, 4002, 4012, 4102, 4112, 5002, 5012, 5102, 5112, 6002, 6012, 6102 6112, 1003, 2003, 3003, 4003, 5003 and 6003 –  Inspection and acceptance shall occur at destination.
Item 0004 and Option Items 1010, 2010, 3010, 4010, 5010 and 6010 – Inspection and acceptance is in accordance with Exhibit (A) DD Form 1423 CDRLs.  Acceptance shall be performed by the first addressee listed in the distribution list under Block 14 and in accordance with Block 16 of DD Form 1423. 

Section F - Deliveries or Performance

Ship identification will be specified upon Task Order award or Option Exercise.

Ship “A” through “G” period of performances will overlap.  For planning purposes contractor should allow approximately five (5) months between pre-deployment start of each ship. Time periods for ship availability are limited and may be for short duration throughout the fifteen (15) month pre-deployment period.  Scheduling based on ship availability is critical.  All timelines are notional and may change, for planning purposes the activities identified in the time block should generally take place unless some unpredicted circumstance prevents it from occurring. 

The schedule of performance below is anticipated and based on current standard operations. Contractor should expect slight variations in the schedule and will coordinate precise dates with the COR upon Task Order award or Option Exercise.  At a minimum Contractor will be advised two (2) weeks in advance of ship check date. 
Item 0001 – Ship “A” pre-deployment support performance shall be completed before deployment commences.

0001AA:  Ship Check support will begin fifteen (15) months before planned deployment. 
0001AB:  Kit A and B installation support will begin twelve (12) months after ship check. 
0001AC:  Underway System and C2X Underway System Checks support will begin within thirty (30) days after completion of B-Kit installation. 
Item 0002 – Ship “A” deployment monthly performance shall be for a period of seven (7) months. 
Item 0003 – Ship “A” de-install performance shall be completed within sixty (60) days of the end of the period of performance of Item 0002 or the last exercised Option Item for Ship “A”. 

Item 0010 – Delivery and/or performance shall be in accordance with Exhibit (A) DD Form 1423 CDRLs.  

Option Items 0012, 0102, 0112, 1001, 1002, 1012, 1102, 1112, 1003, 1010, 2001, 2002, 2012, 2102, 2112, 2003, 2010, 3001, 3002, 3012, 3102, 3112, 3003, 3010, 4001, 4002, 4012, 4102, 4112, 4003, 4010, 5001, 5002, 5012, 5102, 5112, 5003, 5010, 6001, 6002, 6012, 6102, 6112, 6003 and 6010 - Performance shall be in accordance with Task Order modification exercising these options.

