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Section B - Supplies or Services and Prices

ITEM
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

0005



1
Lot




ISR Land-Based Pre-Deployment

Support of CLIN 0006

FFP

0006



12
Months



ISR Land-Based Deployment 

USMC Land Base 3, 


Basic Period 
 
Up to 3600 Hrs per month Sensor Data

 
FFP

0007



1
Lot



ISR Land-Based Post Deployment 

De-Installation Services


FFP

0008



12
Months




Support for USMC System Land-Based

Familiarization Training at MCAGCC 

Basic Period

NTE 1500 Hrs of Sensor Data per year

FFP

0010



1
Lot
NSP


ISR Land-Based Data Material


FFP


Data for CLINs 0005 – 0007, 


Option CLINS 0106, 0206, 


1006, 1106, 1206, 2006, 2106, 


2206, See Exhibit (A)


DD Form 1423, Contract Data Requirements List

Option 0106



12
Months



ISR Land-Based Deployment 

USMC Land Base 3, 


Basic Period


Increased Support 3601 – 4200 Hrs per month 


Sensor Data for a maximum of 12 months

FFP

 Option 0206



12

Months



ISR Land-Based Deployment 

USMC Land Base 3, 


 Basic Period


 Increased Support 4201 –5400 Hrs per month 


 Sensor Data for a maximum of 12 months

 FFP

ITEM 
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

Option 1006



12

Months


ISR Land-Based Deployment 

USMC Land Base 3, 


Option Period 1

Up to 3600 Hrs per month Sensor Data


FFP

Option 1008


12
Months




Support for USMC System ISR Land-Based

Familiarization Training at MCAGCC 

Option Period 1

NTE 1500 Hrs of Sensor Data per year


FFP

Option 1106



12

Months



ISR Land-Based Deployment 

USMC Land Based 3,

Option Period 1

Increased support 3601 – 4200 Hrs per month 

Sensor Data for up to a maximum of 12 months

FFP

Option 1206



12

Months



ISR Land-Based Deployment 

USMC Land Base 3,

Option Period 1

Increased support 4201 –5400 Hrs per month 

Sensor Data for up to a maximum of 12 months

FFP

Option 2006



6

Months



ISR Land-Based Deployment 

USMC Land Base 3, 


Option Period 2

Up to 3600 Hrs per month Sensor Data


FFP

Option 2008


6

Months



Support for USMC System ISR Land-Based
Familiarization Training at MCAGCC 

Option Period 2 

 NTE 800 Hrs of Sensor Data

 FFP

ITEM 
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

Option 2106



6

Months



ISR Land-Based Deployment 

USMC Land Base 3,            

Option Period 2

Increased support 3601 – 4200 Hrs per month 

Sensor Data for up to a maximum of 6 months

FFP

Option 2206



6

Months



Deployment USMC Land Base 3,        

Option Period 2

Increased support 4201 – 5400 Hrs per month 

Sensor Data for up to a maximum of 6 months

FFP

Special Instructions, Exercise of Option CLINs

This Task Order includes CLINs that allow the government to procure ISR Services for up to thirty (30) months (Base Period of Performance of 12 Months plus one 12 month and one 6 month period of performance Option).

Options may be unilaterally exercised within 30 months of award of the Task Order in accordance with the procedures set for in Special Contract Requirement H-2 “Task Order Line Items Option Exercise”.  Contractor shall commence performance on exercised options CLINS sixty (60) days after options are exercise, unless a longer period is specified by the Contracting Officer.

Option CLIN 0106 shall be exercised no later than the period of performance of CLIN 0006 and may only be exercised for remaining time of performance of CLIN 0006 at the time of option exercise.

Option CLIN 0206 shall be exercised no later than the period of performance of CLIN 0006 and CLIN 0106and may only be exercised for remaining time of performance of CLIN 0006 and CLIN 0106 at the time of option exercise.

Option CLIN 1006 shall be exercised no later than twelve (12) months after the period of performance of CLIN 0006 commences. 

Option CLIN 1008 shall be exercised no later than twelve (12) months after the period of performance of CLIN 0008 commences. 

Option CLIN 1106 shall be exercised no later than the period of performance of CLIN 1006 and may only be exercised for remaining time of performance of CLIN 1006 at the time of option exercise.

Option CLIN 1206 shall be exercised no later than the period of performance of CLIN 1006 and CLIN 1106 and may only be exercised for remaining time of performance of CLIN 1006 and CLIN 1106 at the time of option exercise.

Option CLIN 2006 shall be exercised no later than twelve (12) months after the period of performance of CLIN 1006 commences. 

Option CLIN 2008 shall be exercised no later than twelve (12) months after the period of performance of CLIN 1008 commences. 

Option CLIN 2106 shall be exercised no later than the period of performance of CLIN 2006 and may only be exercised for remaining time of performance of CLIN 2006 at the time of option exercise.

Option CLIN 2206 shall be exercised no later than the period of performance of CLIN 2006 and CLIN 2106 and may only be exercised for remaining time of performance of CLIN 2006 and CLIN 2106 at the time of option exercise.
Section C - Descriptions and Specifications

Item 0005 – The Contractor shall provide all efforts necessary to perform the pre-deployment and installation activities in accordance with Attachment Two (2) Land–based Performance Based Work Statement (PBWS) of Contract Number N00019-11-D-XXXX, PBWS Reference Section 4.1 and subparagraphs within Section 4.1.
Item 0006 and Option Items 0106, 0206, 1006, 1106, 1206, 2006, 2106 and 2206 – The Contractor shall provide all efforts including labor, personnel and ISR hardware necessary to perform the ISR service missions while deployed with Government Personnel in support of USMC Land-Base 3 operations Afghanistan.  All Sensor Data, video and information collected shall be considered the property of the Government.  ISR Services shall be at the monthly level of support set forth in Section B.  The level of monthly support described in Section B characterizes a range of support, not the exact number of sensor hours.  The sensor data hours within the range may vary from month to month depending on operational requirements.  Variations in the levels of support in a given month not greater than 10% of the stated are considered to be within scope of the task order.  The contractor shall not be required to provide support greater than 10% over the allotted sensor data hours in a given month for three or more consecutive months.  All efforts shall be provided in accordance with Attachment Two (2) Land–based Performance Based Work Statement (PBWS) of Contract Number N00019-11-D-XXXX, PBWS Reference Section 2 and subparagraphs within Section 2; Section 4.2 and subparagraphs within Section 4.2 and as further defined below:

PBWS Paragraphs:
 
2.3.2.1  The Contractor shall provide sufficient resources to conduct ISR Services in the hub and spoke model at the following levels of Sensor Data Hours per month:
Sensor Data Hours


Hubs


Spokes
Up to 3600 Hrs per month

NTE - 3

NTE - 4 

Up to 4200 Hrs per month

NTE - 4

NTE - 5
Up to 5400 Hrs per month

NTE - 5

NTE - 7


2.5.4.2   The Contractor shall provide a communications architecture that allows for the Rover (IV+) Series, VideoScout or OSRVT system as coordinated with COR/LNO after award.


2.6.2.4.3  The Contractor shall provide full motion EO and IR video output as required per PBWS paragraphs 2.6.2.4.1 and  2.6.2.4.2.  The sensor data hours required per Item 0006 and Option Items 0106, 0206, 1006, 1106, 1206, 2006, 2106 and 2206 under Section B of this Task Order are estimated to be distributed between EO and IR as follows but may vary:

Sensor Data Hours


EO


IR
Up to 3600 Hrs per month

50%


50% 

Up to 4200 Hrs per month

50%


50%

Up to 5400 Hrs per month

50%


50%


4.6.1 and 4.6.2   The in Theatre Point of Embarkation for personnel is Dubai, UAE.  The in Theatre Point of Embarkation for equipment is Camp Bastion, Afghanistan.

Item 0007 – The Contractor shall provide all efforts necessary to perform requisite de-installation activities at the conclusion of this task order, in accordance with Attachment Two (2) Land–based Performance Based Work Statement (PBWS) of Contract Number N00019-11-D-XXXX, PBWS Reference Number 4.3 and 4.6.

Item 0008 and Option Items 1008 and 2008 – The Contractor shall provide all efforts including labor, personnel and ISR hardware necessary to perform the ISR Services necessary to support USMC System Familiarization Pre-deployment Squadron Training exercise activities at Marine Corps Air Ground Combat Center (MCAGCC) Twenty-nine Palms, California. The Contractor shall provide services per the exercise schedule for a maximum of 1500 flight hours per year.  The contractor shall be able to support the USMC Unmanned Aerial Vehicle Squadron pre-deployment training exercises scheduled during a one year period.  Training exercises will occur on an intermittent basis, approximately ten times within a twelve month period of performance, but may vary.  Each training event is approximately two weeks in duration.  Training exercise dates will be coordinated with the COR.  Storage of Contractor equipment at MCAGCC may be coordinated by the host unit and approved by the COR.The following Government Furnished Equipment (GFE) and Government Furnished Information (GFI) will be provided to support training requirements for training exercise support at Marine Corps Air Ground Combat Center 29 Palms California:

110/220 VAC power sufficient for operations.

Storage and Maintenance space.


Radios and communication equipment to coordinate operations.

Digital Terrain Elevation Data, charts and maps.

The Contractor shall return all non-consumable GFE and GFI within 30 days of the expiration of the contract.  The equipment will be returned to the same location as originally issued unless authorized by the Government Contracting Officer.  All GFE and GFI shall be returned in a serviceable condition based on normal use in operations. 

Item 0010 – The data to be furnished hereunder shall be in accordance with Exhibit (A), DD Form 1423, Contract Data Requirements List (CDRL) of Contract Number N00019-11-D-XXXX.    The following CDRLs are required for this Task Order:

A001
Technical Report

A002
E3 Verification Report (E3VR)

A003
Material Safety Data Sheet (MSDS)

A004
Interface Control Document

A005
Program Progress Report

A006
Failure Analysis and Corrective Action Report
A007
Information Assurance

Section D - Packaging and Marking

Item 0005 – 0008 and Option Items 0106, 0206, 1006, 1008, 1106, 1206, 2006, 2008, 2106, and 2206 – Packaging and marking in accordance with Attachment Two (2) Land–based Performance Based Work Statement (PBWS) of Contract Number N00019-11-D-XXXX, PBWS Reference Section 2 and 4 and subparagraphs within Section 2 and 4.
Item 0010 – The data to be furnished hereunder shall be packaged, packed and marked in accordance with Exhibit (A), DD Form 1423, Contract Data Requirements List (CDRL).

Section E - Inspection and Acceptance

Item 0001 – 0008 and Option Items 0106, 0206, 1006, 1008, 1106, 1206, 2006, 2008, 2106, and 2206  – Inspection and acceptance shall occur at destination. 

Item 0010 – Inspection and acceptance is in accordance with Exhibit (A) DD Form 1423 CDRLs.  Acceptance shall be performed by the first addressee listed in the distribution list under Block 14 and in accordance with Block 16 of DD Form 1423. 

Section F - Deliveries or Performance
The schedule of performance below is anticipated based on current standard operations. Contractor should expect slight variations in the schedule and will coordinate precise dates with the COR upon Task Order award or Option Exercise. Period of performance should begin thirty days after award of contract.
Item 0005 - Performance begins approximately 180 days before deployment, depending upon contractors system requirements. Contractor should advise the Government as to how many days of pre-deployment preparation the Contractor will need before deployment. 
For proposal planning purposes only, contractor should use September 2011 as an estimated date to begin pre-deployment activities.
Item 0006 – Monthly performance shall be for a period of twelve (12) months.  
For proposal planning purposes only, contractor could use February 2012 thru February 2013 as estimated deployment period.
Item 0007 – Performance shall be completed within 60 days of the end of the period of performance of Item 0002 or the last exercised Option Item.
For proposal planning purposes only, contractor should use March/April 2013 as estimated post-deployment period.

Item 0008 – Monthly performance shall be for a period of twelve (12) months.  
For proposal planning purposes only, contractor should use December 2011 thru December 2012 as estimated system Land-Based familiarization training period.
Item 0010 – Delivery and/or performance shall be in accordance with Exhibit (A) DD Form 1423 CDRLs.  

Option Items 0106, 0206, 1006, 1008, 1106, 1206, 2006, 2106, 2206 and 2008 - Performance shall be in accordance with Task Order modification exercising these options.

