REQUEST:  Template/plan form of a land based Forward Operating Base (FOB).

The following information is provided in response to a request from Industry asking Government to provide information on a typical FOB layout.
A forward operating base (FOB) is any secured forward position that is used to support tactical operations. A FOB may or may not contain an airfield, hospital, or other facilities. The base may be used for an extended period of time. FOB's are traditionally supported by main operating bases that are required to provide backup support to them. A FOB also reduces reaction time and increases time on task to forces operating from it.

The size, shape, and location of facilities will be determined by the mission, enemy situation, terrain, and troop assignment at the FOB.  The UAS operations area may be consolidated or dispersed.  Typically the GCS will be located in proximity to the operations center.  The antennas are usually positioned remotely for defensive purposes.  Launch and recovery will be located in a 50-100 meter square area that is cleared and in proximity to the perimeter.  Dining and billeting facilities may be located remotely from the GCS operations area.

The FOB diagram is not 
to scale and is used for 
illustration only.



Shower and Waste facilities with plumbing for waste disposal or showers/sinks may be available. Living/Shower/Waste facilities are designated male or female, they can be a permanent, semi-permanent, or tented structure.  Food may be obtained at a Dining Facility.  This can be a permanent, semi-permanent, or tented structure where meals will be served.    

Several Points of Clarification should be made:

· For purposes of this PWS, expect your FSR personnel to have the same accommodations as a junior officer – no better or worse.  
· Conditions could, and in most cases are, austere.
· Emergent medical is authorized.

· Routine medical is not authorized.

· FOBs are in remote locations.  Getting to and from the FOB is difficult.
· Amount of real estate that the unit commander deems necessary to do mission is based on available amount of real estate and competing priorities.
It is highly recommend after contract award that the contractor do a FOB site survey to cage expectations of services and meet with the end user to establish a working relationship and gain a clear understanding of day to day working and living conditions.
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