	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 



	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0003
	
	   TDP      TM   X   OTHER 

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	Battery and Docking station enclosure
	
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE
	
	17. PRICE GROUP

	A001
	Assembly procedures and Production Documentation
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	See Block 16
	SOW, PARA 1.0
	NAVAIRLKE 4.8
	
	

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION
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	See Block 16
	
	b.  COPIES
	
	

	8. APP CODE
	See Block 16
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE


	Draft
	Final

	see block 16
	
	See Block 16
	See Block 16
	
	
	Reg
	Repro

	16. REMARKS:  
Block 14a: Enclose Assembly procedures and Production Documentation in box with equipment.

Block 14b: One (1) copy of the Assembly procedures and Production Documentation.
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0003
	
	   TDP  X      TM      OTHER 

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	Battery and Docking station enclosure
	
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE
	
	17. PRICE GROUP

	A002
	Circuit Board Test Plan
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	See block 16
	SOW, PARA 1.0
	NAVAIRLKE 4.8
	
	

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION
	
	

	lt
	
	
	See Block 16
	
	b.  COPIES
	
	

	8. APP CODE
	See Block 16
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	Draft
	Final

	See block 16
	
	See Block 16
	See Block 16
	
	
	Reg
	Repro

	16. REMARKS:  

Block 14a: Enclose Circuit Board Test Plan 
in box with equipment.

One (1) copy of Circuit Board Test Plan 
is delivered with the equipment.

The contractor shall develop a Circuit board Test Plan that addresses I/O compatibility, interchangeability, technical and operational performance, and supportability.    The Circuit board Test Plan shall include test procedures.  The Circuit board Test Plan shall be delivered within 30 days following Kickoff.  The contractor shall perform Circuit board Test Plan and provide Reports of Test Results to the Government within 30 days of test completion.  Results of qualification by analysis shall also be included in these reports.  Contractor format is acceptable.  The Circuit board Test Plan and Reports of Test Results shall be delivered on mutually agreed upon electronic media.  The government will have 15 days from the date of A002 and A003 receipt to review and provide comments back to the contractor. 
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0003
	
	   TDP x    TM      OTHER 

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	Battery and Docking station enclosure
	
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE
	
	17. PRICE GROUP

	A003
	Report of Test Results
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	see block 16
	SOW, PARA 1.0
	NAVAIRLKE 4.8
	
	

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
	10. FREQUENCY
	12. DATE OF FIRST  SUBMISSION
	14. 
DISTRIBUTION
	
	

	lt
	
	
	See Block 16
	
	b.  COPIES
	
	

	8. APP CODE
	See Block 16
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	Draft
	Final

	see block 16
	
	See Block 16
	See Block 16
	
	
	Reg
	Repro

	16. REMARKS:  

Block 14a: The contractor shall deliver One (1) copy of Report of Test Results via email Report of Test Results
The contractor shall perform Circuit board Test Plan and provide Reports of Test Results to the Government within 30 days of test completion.  Results of qualification by analysis shall also be included in these reports.  Contractor format is acceptable.
	A. Hernandez
	
	1
	

	
	 d. iachetta
	 
	 1
	 

	
	 
	 
	 
	 

	
	
	 
	 
	 

	
	15. TOTAL
[image: image3.wmf]
	
	2
	

	G.  PREPARED BY
	H.  DATE
	I.  APPROVED BY
	J.  DATE

	
	
	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188



	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:

	0003
	
	   TDP      TM   X   OTHER 

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR

	Battery and Docking station enclosure
	
	

	1. DATA ITEM NO.
	2.  TITLE OF DATA ITEM
	3.  SUBTITLE
	
	17. PRICE GROUP

	A004
	Agendas, Meeting Minutes & Briefs
	
	
	

	4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	6. REQUIRING OFFICE
	
	18. ESTIMATED TOTAL PRICE

	see block 16
	SOW, PARA 1.0
	NAVAIRLKE 4.8
	
	

	7.  DD 250 REQ
	9.DIST STATEMENT    REQUIRED
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	As req
	See Block 16
	
	b.  COPIES
	
	

	8. APP CODE
	See Block 16
	11. AS OF DATE
	13.  DATE OF SUBSEQUENT

SUBMISSION
	a.   ADDRESSEE
	Draft
	Final

	see block 16
	
	See Block 16
	See Block 16
	
	
	Reg
	Repro

	16. REMARKS:  

14a: The contractor shall delivier via email Agendas, Meeting Minutes & Briefs within 5 Days after each meeting 
The contractor shall support/participate in the following meetings/telecons.   Additionally, the contractor shall prepare and distribute the agenda, presentation briefs, minute’s summary and action items of the Program Kick-Off and Final Design Review (FDR).  Minutes and action items shall be delivered on mutually agreed upon electronic media within 5 days after completion of the meeting.  Contractor format is acceptable. 

1) Monthly Government/Contractor Team Meetings (IPT Telecon)

2) Program Kick-Off (hosted by the Government, 1 day)

3) System Requirements Review (held in conjunction with the Program Kick-Off, 1 day)

4) Final Design Review (hosted by the Government, 1 day)

5) Test Readiness Review (IPT Telecon)
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