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OPERATIONS SECURITY (OPSEC) STATEMENT OF WORK (SOW) 

 for INDEFINITE DELIVERY/INDEFINITE QUANTITY (IDIQ) 3.6 PP&DA CONTRACT

General Task 7.4.1 OPERATIONS SECURITY (OPSEC) Program

The OPSEC program to be furnished under this item will be furnished pursuant to the requirements herein:

          (1) The contractor is required to provide OPSEC protection for all classified information (as defined in FAR 4.401) and sensitive information (as defined by Section 3(d)(4), Public Law 100-235 (101 STAT 1727)).  Security policy, procedures, and requirements for classified information are provided in DoD Manual 5220.22-M, National Industrial Security Program Operating Manual (NISPOM).  The concept of OPSEC is provided in National Security Decision Directive (NSDD) 298 of 22 January 1988, and OPNAVINST 3432.1.  The contractor will apply the framework for telecommunications security in Defense Federal Acquisition Regulation Supplement (DFARS) Clause 252.239-7016, as appropriate.  The contractor will apply and use Distribution Statements following the provisions of Exhibit 8A, SECNAVINST 5510.36.  In order to meet this requirement, the contractor shall develop, implement and maintain a facility level OPSEC program following Exhibit  A, Item A010 DD Form 1423 (Aug 96), Contract Data Requirements List (to be furnished to the contractor by the government with the first delivery order placed under this agreement), to protect classified and sensitive information to be held, provided, used, handled, discussed, processed, stored, transmitted, or delivered at a contractor’s or subcontractor’s facilities during performance of this contract. The contractor’s OPSEC program is to be described in a facility level OPSEC planning document.  The contractor will submit only one draft OPSEC plan, applicable collectively to this agreement and to each delivery order placed hereunder, within 90 days of receiving the first delivery order.  The contractor will submit the draft document to the government (AIR-7.4.4) for approval.

          (2) The contractor is responsible for subcontractor implementation of OPSEC requirements for this contract.
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ACQUISITION PROGRAM PROTECTION (APP)

STATEMENT OF WORK (SOW) AND CONTRACT DATA REQUIREMENTS LIST 

(PROGRAM PROTECTION IMPLEMENTATION PLAN)

for INDEFINITE DELIVERY/INDEFINITE QUANTITY (IDIQ) 3.6 PP&DA CONTRACT

General Task 7.4.2 

The Program Protection Implementation Plan (PPIP) to be furnished under this item will be provided pursuant to the following requirements:

          

(a) The contractor shall develop, and after government approval, implement APP at the contractor, sub-contractor, and vendor controlled locations.  The establishment of APP at each of these facilities implements the government’s approved Program Protection Plan (PPP) for the ___________________________ (insert name of program or system).  The government’s PPP (less data from the costs section) and all attachments shall be provided on 3 ½" high-density computer disks (MS Word 6.0, or subsequent version, format) by the requiring program office, via the NAVAIR APP Officer (AIR-7.4.4) and cognizant contracting officials to the contractor as Government-Furnished Information (GFI).
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0019
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E008
	Interface Design Document
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-IPSC-81436A   
	SOW, PARA 3.2.2.1.o
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	NA
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:  

Contractor shall provide all interface design documentation in order to establish a baseline of all interface requirements using DI-IPSC-81436A as a guide.

BLK 12:  45 days prior to CDR and after every revision.
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0020
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E009
	Software Test Description (STD)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-IPSC-81439A    
	SOW, PARA 3.2.2.1.p
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The STD shall be developed by the contractor using DI-IPSC-81439A as a guide. 

BLK 12: 45 prior to PPQT for Government approval, after review contractor will have 15 days to incorporate changes when applicable.
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0021
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E010
	Software Test Plan (STP)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	 DI-IPSC-81438A   
	SOW, PARA 3.2.2.1.q
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The STP shall be developed by the contractor using DI-IPSC-81438A as a guide. 

BLK 12: 45 days prior to CDR.

When applicable contractor shall make the revisions and resubmit to the Government within 10 days. 
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0022
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E011
	Software Test Report (STR)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-IPSC-81440A    
	SOW, PARA 3.2.2.1.r 
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The STR shall be developed by the contractor using DI-IPSC-81440A as a guide.   

BLK 12: 30 days after PPQT. This data to be delivered after first production unit has been delivered to the Government for approval
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	15. TOTAL
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	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0023
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E012
	Software Installation Plan (SIP)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-IPSC-81428A     
	SOW, PARA 3.2.2.1.s 
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The SIP shall be developed by the contractor using DI-IPSC-81428A as a guide.  

BLK 12: This data to be delivered after first production unit has been delivered for Government approval.
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0024
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E013
	Software Transition Plan (STrP)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	 DI-IPSC-81429A     
	SOW, PARA 3.2.2.1.t
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The STrP shall be developed by the contractor using DI-IPSC-81429A as a guide. 

BLK 12: This data to be delivered after first production unit has been delivered for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.


	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
	1 
	1  
	0 
	

	
	 
	 
	 
	  
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	15. TOTAL
	2 
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	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0025
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E014
	Software Design Description (SDD)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	 DI-IPSC-81435A     
	SOW, PARA 3.2.2.1.u
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The SDD shall be developed by the contractor using DI-IPSC-81435A as a guide.  

BLK 12: 120 days after CDR, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

.


	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
	1 
	1  
	0 
	

	
	 
	 
	 
	  
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	15. TOTAL
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	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0026
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E015
	Software User Manual (SUM) and Programmer's guide
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	  DI-IPSC-81443A  & DI-IPSC-81633 
	SOW, PARA 3.2.2.1.v
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The SUM shall be developed by the contractor using DI-IPSC-81443A as a guide. 

The software programmer's guide shall be developed by the contractor using DI-IPSC-81633 as a guide.

BLK 12: This data to be delivered after first production unit has been delivered for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

.
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	15. TOTAL
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	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0027
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E016
	Firmware Support Manual (FSM)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	  DI-IPSC-81448A      
	SOW, PARA 3.2.2.1.w
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The FSM shall be developed by the contractor using DI-IPSC-81448A as a guide.  

BLK 12: This data to be delivered after first production unit has been delivered for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

.


	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
	1 
	1  
	0 
	

	
	 
	 
	 
	  
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004


	
	
	


DD Form 1423-1   JUN 90
                                                                                          Page 1 of 1 
	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0028
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E017
	Software Version Description (SVD)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	  DI-IPSC-81442A       
	SOW, PARA 3.2.2.1.x
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The SVD shall be developed by the contractor using DI-IPSC-81442A as a gude.  

BLK 12: This data to be delivered after first production unit has been delivered for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

.


	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
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	1  
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004


	
	
	


DD Form 1423-1   JUN 90
                                                                                          Page 1 of 1 
	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0029
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E018
	Software Source Code (SSC)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	 
	SOW, PARA 3.2.2.1.y
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The SSC shall be developed by the contractor using contractors' format.  

BLK 12: This data to be delivered after first production unit has been delivered for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

.


	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004


	
	
	


DD Form 1423-1   JUN 90
                                                                                          Page 1 of 1 
	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0030
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E019
	Software Development Plan (SDP)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	  DI-IPSC-81427A        
	SOW, PARA 3.2.2.1.z
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The SDP shall be developed by the contractor using DI-IPSC-81427 as a guide..  

BLK 12: 45 days before CDR.

When applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

.


	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004


	
	
	


DD Form 1423-1   JUN 90
                                                                                          Page 1 of 1 
	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0031
	B. Exhibit

    
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E020
	2. Title of Data Item

Aircraft System Test Procedures
	3. Subtitle



	4. Authority (Data ID No.)


	5. Contract Reference

SOW paragraph 3.2.4.1
	6. Requiring Office

NAVAIR LAKEHURST 11X727

	7. DD 250 REQ


	9. Dist. Statement Req.

 
	10. Frequency

See BLK 16
	12. Date of first submission

See 16
	14. Distribution

	8. APPCODE

 
	
	11. As of Date


	13. Date of Subsequent Submission

N/A
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 11X727
	
	  1
	   

	BLK 2: Aircraft System Test Procedures.  The contractor shall red-line existing aircraft platform publications and provide to the Government for integration in to aircraft formal publications in accordance with this CDRL The Government will provide GFE publications to the contractor.

Contractor's Format is acceptable. 
	NAVAIR 4813
	   1
	  1
	

	
	  
	
	 
	

	BLK 16: 30 Days after PPQT and 10 days after each revision.
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	    1
	  2
	   

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	18. Approved By

 
	J. Date

 

	
	


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0032
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E021
	 Failure Reporting, Analysis, and Corrective Action System (FRACAS) Plan
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	 DI-R-21597
	SOW, PARA 3.2.7.2
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	DD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	As required
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	Block 4: Blocks 1, 3, and 10 applicable. For Paragraph 10.2.1; contractor format acceptable.  For Paragraph 10.3.1; ignore references to MIL-STDs.

Block 8: Approval by IPT.

Block 12: 45  days after CDR and for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

.

Block 13: Revisions as changes occur.

Block 14: Make available via secure Imbedded drive electronics IDE.


	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
	1 
	1  
	0 
	

	
	 
	 
	 
	  
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	18 March 04


	
	
	


DD Form 1423-1   JUN 90
                                                                                          Page 1 of 1 
	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0033
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E022
	 Reliability Prediction and Documentation of Supporting Data
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-RELI-81497
	SOW, PARA 3.2.7.3
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	DD
	    
	N/A
	
	
	
	

	
	 
	
	As required
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	As required
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	Block 4: Requirements of DI-RELI-81497 Blocks 1, 3, and 10 applicable.  Ignore 

any reference to MIL-STDs.  For paragraphs 10.3: Contractor format acceptable.

Block 8: Approval by IPT.

Block 10: Revisions as changes occur.

Block 12: 30 days prior to Preliminary Design Review.

Block 13: 60 days prior to Critical Design Review.

Block 14: Make available via secure IDE.


	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
	1 
	1  
	0 
	

	
	 
	 
	 
	  
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	18 March 04


	
	
	


DD Form 1423-1   JUN 90
                                                                                          Page 1 of 1 
	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0034
	B. Exhibit

 
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E023
	2. Title of Data Item

 Reliability Procedures
	3. Subtitle



	4. Authority (Data ID No.)


	5. Contract Reference

SOW paragraph  3.2.7.5
	6. Requiring Office

NAVAIR 11X727

	7. DD 250 REQ

LT
	9. Dist. Statement Req.

C
	10. Frequency


	12. Date of first submission

See 16
	14. Distribution

	8. APPCODE

SEE BLK 16
	
	11. As of Date


	13. Date of Subsequent Submission

See 16
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 4813
	
	1
	

	BLK 2: Contractor shall submit a Reliability Procedures to the government detaining all the phases and  functions the contractor will use in order to establish and demonstrate the reliability procedures for this project


	NAVAIR 11X727
	
	1
	

	BLOCK 8: Government approval/disapproval will be given within 21 days after receipt of document. The contractor shall incorporate all comments and resubmit. 
	 
	
	 
	

	document for Government approval within 14 days after receipt of Government response. Electronic delivery in contractor format is acceptable
	 
	
	 
	

	BLOCK 12:  Preliminary due 60 days before PDR.  Final due 10 days before CDR.

	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	I. Approved By

 
	J. Date

 

	 
	 


	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0035
	B. Exhibit

 
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E024
	2. Title of Data Item

 Environmental Stress Screening
	3. Subtitle



	4. Authority (Data ID No.)

DI-RELI-80249
	5. Contract Reference

SOW paragraph  3.2.7.6
	6. Requiring Office

NAVAIR 11X727

	7. DD 250 REQ

LT
	9. Dist. Statement Req.

C
	10. Frequency


	12. Date of first submission

See 16
	14. Distribution

	8. APPCODE

SEE BLK 16
	
	11. As of Date


	13. Date of Subsequent Submission

See 16
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 4813
	
	1
	

	BLK 2: Environmental Stress Screening shall be IAW DI-RELI-80249
	NAVAIR 11X727
	
	1
	

	BLOCK 8: Government approval/disapproval will be given within 21 days after receipt of document. The contractor shall incorporate all comments and resubmit. 
	 
	
	 
	

	document for Government approval within 14 days after receipt of Government response. Electronic delivery in contractor format is acceptable
	 
	
	 
	

	BLOCK 12:  120 days after CDR.

	
	
	
	

	 
	  
	
	 
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	I. Approved By

 
	J. Date

 

	 
	 


	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0036
	B. Exhibit

 
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E025
	2. Title of Data Item

Failure Mode & Effects Analysis (FMEA) Report
	3. Subtitle



	4. Authority (Data ID No.)

DI-RELI-81315
	5. Contract Reference

SOW paragraph  3.2.7.7
	6. Requiring Office

NAVAIR 11X727

	7. DD 250 REQ

LT
	9. Dist. Statement Req.

C
	10. Frequency

One time
	12. Date of first submission

See BLK 16
	14. Distribution

	8. APPCODE

SEE BLK 16
	
	11. As of Date


	13. Date of Subsequent 
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 4813
	
	1
	

	BLK 2: FMEA Report shall be IAW DI-RELI-81315

 
	NAVAIR 11X727
	
	1
	

	BLOCK 8:   
	 
	
	 
	

	Electronic delivery in contractor format is acceptable.
	 
	
	 
	

	
	
	
	
	

	 BLK12: Contractor shall determined 45 days prior to the first production unit for Government approval, when applicable contractor shall make Government changes within an Government/Contractor agreeable number of days and shall resubmit to the Government for final review.

 
	  
	
	 
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	I. Approved By

 
	J. Date

 

	 
	 


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0037
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E026
	 Parts Management Plan
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	 
	SOW, PARA 3.2.9
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	DD
	    
	N/A
	
	
	
	

	
	 
	
	As required
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	As required
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	 BLK 2: 

3.3.12.1 Parts Management Plan.  The contractor should establish a parts

 management plan in contractor's format and should include as a minimum:

a. Management and organization structure for standardization functions.

b. Authority and responsibility for standardization policy.

c. Responsibility for policy making.

d. Support and participation in the parts management program.

e. Procedures for collection of data and preparation of program parts selection list (PPSL).

f. Provisions for test and application data on proposed nonstandard parts.

g. Provisions for conducting in-plant surveys of parts manufacturers' production and quality facilities.

h. Provision for failure information on the PPSL.

i. Preparation of documentation on proposed nonstandard parts.

j. Controls on the selection and use of approved parts.

k. Procedures for recommending changes to Government standardization documents.

l. Procedures for changing contractor documentation, where necessary.

m. Procedures for controlling sub-contractors parts management efforts.

n. Procedures for parts list data to the acquisition activity.

Block 8: Approval by IPT.

Block 10: Revisions as changes occur.

Block 12: 60 days after contract award.

Block 13: 210 days after contact award.

Block 14: Make available via secure IDE.
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	18 March 04
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0038
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E027
	 Safety Assessment Report
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	 See Block 16
	SOW, PARA 3.2.10.1
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	DD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	As required
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:

The Safety Assessment Report. The safety assessment report shall be IAW the following requirements.

1.  Content. The report may be prepared in contractor’s format.

2. Safety Assessment Summary. The safety assessment summary section shall consist of all the comprehensive evaluations of the safety risks being assumed prior to testing, and the report shall addressed specific hazards controls or the precautions to be followed. The report shall be updated through out the duration of the contract and submitted to the procuring activity, and shall also be presented during any of the design reviews. 

BLK 12: 30 days prior to PDR, for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

BLK 13: 30 days prior to CDR.
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	18 March 04
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0039
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E028
	Pilot Production Qualification Test Plan (PPQTP)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-NDTI-81307
	SOW, PARA 3.2.14.2.1
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2: 

1. As a minimum requirement the PPQTP shall be in accordance with DI-NDTI-81307. Contractor may elect to supplement DI-NDTI-81307 with methods that improve the specified requirements. 

2. Contractor may elect to use in place methods for PPQTP instead of DI-NDTI-81307 requirements, provided the procurement activity reviews and approves such a document(s).

3. The PPQTP either 1 or 2 above shall described in detail the type of testing requirements that the contractor plans to use to show that the requirements of the test set performance specification will be met, and as a minimum the following shall be required: see page 2 for details.

BLK12: The PPQTP shall be submitted 60 days prior to PPQT, for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

4. The contractor’s test set will be accepted after successful completion of both contractor performed PPQT and Government performed TECHEVAL.  Successful completion of TECHEVAL testing includes resolution of all Part I RADRs and  either resolution of all Part II or an accepted Government Plan for resolving Part II RADRs. 
	NAVAIRLKE 4.8.1.3
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	22 March 2004
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BLK 2 par. 3 con't

Minimum Testing Requirements:

1. Environmental testing


a. Salt atmosphere


b. Humidity


c. Immersion


d. Barometric pressure


e. Moisture resistance


f. Thermal shock


g. Life (at elevated ambient temperature)


h. Explosion


i. Sand and dust


j. Flammability (external flame)


k. Seal

2. Physical characteristics Testing


a. Vibration


b. Random drop


c. Life (rotational)


d. High impact shock


e. Solder ability


f. Resistance to soldering heat


g. Terminal strength


h. Acceleration


i. Shock


j. Random vibration


k. Resistance to solvents

3. Electrical Characteristics Testing


a. Dielectric withstanding voltage


b. Insulation resistance


c. DC resistance


d. Resistance to temperature characteristics


e. Capacitance


f. Quality factor


g. Contact resistance


h. Current noise (test for fixed resistors)


i. Voltage coefficient of resistance determination procedure


j. Contact chatter (monitoring)


k. Life (low level switching)


l. Intermediate current switching.

	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0040
	B. Exhibit

 
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E029
	2. Title of Data Item

 Pilot/Production Acceptance Test Procedures
	3. Subtitle



	4. Authority (Data ID No.)


	5. Contract Reference

SOW paragraph   3.2.14.2.2
	6. Requiring Office

NAVAIR 11X727

	7. DD 250 REQ

LT
	9. Dist. Statement Req.

C
	10. Frequency


	12. Date of first submission

See 16
	14. Distribution

	8. APPCODE

SEE BLK 16
	
	11. As of Date


	13. Date of Subsequent Submission

See 16
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 4813
	
	1
	

	
	NAVAIR 11X727
	
	1
	

	BLOCK 8: Government approval/disapproval will be given within 10 days after receipt of document. The contractor shall incorporate all comments and resubmit. 
	 
	
	 
	

	document for Government approval before PDR. Electronic delivery in contractor format is acceptable
	 
	
	 
	

	BLOCK 12:    60 days before PPQT for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.
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	TOTAL
	
	2
	

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	I. Approved By

 
	J. Date

 

	 
	 


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0041
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E030
	PPQT Report
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-NDTI-80809B
	SOW, PARA 3.2.14.2.6
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2: 

1. As a minimum requirement the PPQTR shall be in accordance with DI-NDTI-80809B. 

BLK12: The PPQTR shall be submitted 30 days after PPQT 
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	22 March 2004
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BLK 2 par. 3 con't

Minimum Testing Requirements:

1. Environmental testing


a. Salt atmosphere


b. Humidity


c. Immersion


d. Barometric pressure


e. Moisture resistance


f. Thermal shock


g. Life (at elevated ambient temperature)


h. Explosion


i. Sand and dust


j. Flammability (external flame)


k. Seal

2. Physical characteristics Testing


a. Vibration


b. Random drop


c. Life (rotational)


d. High impact shock


e. Solder ability


f. Resistance to soldering heat


g. Terminal strength


h. Acceleration


i. Shock


j. Random vibration


k. Resistance to solvents

3. Electrical Characteristics Testing


a. Dielectric withstanding voltage


b. Insulation resistance


c. DC resistance


d. Resistance to temperature characteristics


e. Capacitance


f. Quality factor


g. Contact resistance


h. Current noise (test for fixed resistors)


i. Voltage coefficient of resistance determination procedure


j. Contact chatter (monitoring)


k. Life (low level switching)


l. Intermediate current switching.

	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0042
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E031
	 Production  Acceptance Plan and Test Procedures 
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-NDTI-80809B
	SOW, PARA 3.2.14.13.1
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:

Production  Acceptance Plan and Test Procedures shall be IAW:

(1) DI-NDTI-80809B
Note: Contractor may elect to use in house developed Production  Acceptance Plan and Test Procedures in place of DI-NDTI-80809B, provided the procuring activity reviews and accepts. 

BLK 12: Shall be delivered to the Government approximately 7 months after Release for Production for Government approval. When applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	15 May 2003
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0043
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E032
	Production Acceptance Test (PAT)Report 
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-NDTI-80809B
	SOW, PARA 3.2.17.9.3
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:

The Test/Inspection Report shall be IAW:

(1) DI-NDTI-80809B
Note: Contractor may elect to use in house developed Test/Inspection reports in place of DI-NDTI-80809B, provided the procuring activity reviews and accepts. 

BLK 12: Shall be delivered 30 days after successful completion of PAT for Government approval. When applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	15 May 2003
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	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0044
	B. Exhibit

 
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E033
	2. Title of Data Item

  Functional/Physical Configuration Audit Plan
	3. Subtitle



	4. Authority (Data ID No.)

DI-CMAN-80556A
	5. Contract Reference

SOW paragraph   3.2.14.13.3.3
	6. Requiring Office

NAVAIR 11X727

	7. DD 250 REQ

LT
	9. Dist. Statement Req.

C
	10. Frequency


	12. Date of first submission

See 16
	14. Distribution

	8. APPCODE

SEE BLK 16
	
	11. As of Date


	13. Date of Subsequent Submission

See 16
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 4813
	
	1
	

	
	NAVAIR 11X727
	
	1
	

	 
	 
	
	 
	

	 
	 
	
	 
	

	 BLK 12:
	
	
	
	

	30 days prior to configuration audits for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.

.
	  
	
	 
	

	 
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	I. Approved By

 
	J. Date

 

	 
	 


	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0045
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E034
	 Electromagnetic Interference Control Procedures (EMICP).
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-EMCS-80199B 
	SOW, PARA  3.2.15.a
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The EMICP shall be developed by the contractor. Contractor can use 

DI-EMCS-80199B as a guide to determine the minimum Government requirements for this task.

BLK 13: After each revision

BLK 12: This data to be delivered after first production unit has been delivered successfully tested.
	NAVAIRLKE 4.8.1.3
	1
	1
	0
	

	
	 NAVAIRLKE 11X727
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	1  
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0046
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E035
	Electro Magnetic Interference Test Procedures

(EMITP)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-EMCS-80201B 
	SOW, PARA  3.2.15.b
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The EMITP  shall be developed by the contractor. Contractor can use 

DI-EMCS-80201B as a guide to determined the minimum Government requirements for this task.

BLK 13: After each revision

BLK 12: This data to be delivered 30 days after first production unit has been delivered successfully tested, for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.


	NAVAIRLKE 4.8.1.3
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	1
	0
	

	
	 NAVAIRLKE 11X727
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0047
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E036
	Electro Magnetic Interference Test Report

(EMITR)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-EMCS-80200B 
	SOW, PARA 3.2.15.c
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The EMITR  shall be developed by the contractor. Contractor can use 

DI-EMCS-80200B as a guide to determined the minimum Government requirements for this task.

BLK 12: This data to be delivered after first production unit has been delivered successfully tested, for Government approval, when applicable contractor shall make Government changes within 10 days and shall resubmit to the Government for final review.


	NAVAIRLKE 4.8.1.3
	1
	1
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	 NAVAIRLKE 11X727
	1 
	1  
	0 
	

	
	 
	 
	 
	  
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     0048
	           ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_      ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	          
	         
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	     ENVIRONMENTAL TEST PLAN
	     
	
	

	     E037
	          
	     
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    
	     SOW Paragraph 3.2.16.1
	     NAVAIR LAKEHURST 11X727
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	         
	      REQUIRED
	          
	       SEE 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     C
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	           
	            
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	NAVAIR LAKEHURST 
	     
	1
	     
	
	

	    BLOCK 2: Contractor shall develop a environmental test plan in contractor's format.

 Block 12: Government approval/disapproval will be given within 30 days after receipt of document. The contractor shall incorporate all comments and resubmit document for Government approval within 30 days after receipt of Government response. Electronic delivery in contractor format is acceptable.
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	 G. PREPARED BY
	 H. DATE
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	 J. DATE
	
	

	     G. SALAZAR
	 22 MARCH 04
	          
	     
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete
Page     of     Pages

	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved

OMB No. 0704-0188
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
	

	A.  CONTRACT LINE ITEM NO.
	B.  EXHIBIT
	C.  CATEGORY:
	

	0049
	
	TDP________
	TM _______
	OTHER __________
	

	D.  SYSTEM/ITEM
	E.  CONTRACT/PR NO.
	F.  CONTRACTOR
	

	CRAFT
	
	N/A
	

	1. DATA ITEM NO.
	2. TITLE OF DATA ITEM
	3. SUBTITLE
	
	17. PRICE GROUP

	E038
	Environmental Test  Report (ETR)
	
	
	

	4.  AUTHORITY (Data Acquisition Document No.)
	5.  CONTRACT REFERENCE
	6.  REQUIRING OFFICE
	
	18. ESTIMATED

	DI-ENVR-808613
	SOW, PARA 3.2.16.2
	NAVAIRLKE Code:  11X727
	
	      TOTAL PRICE

	7.  DD 250 REQ
	9. DIST  STATEMENT
	10. FREQUENCY
	12. DATE OF FIRST SUBMISSION
	14. DISTRIBUTION
	
	

	SD
	    
	N/A
	
	
	
	

	
	 
	
	See BLK 16
	
	b. COPIES
	
	

	8.  APP CODE
	
	11. AS OF DATE
	13. DATE OF SUBSEQUENT SUBMISSION
	a.  ADDRESSEE
	
	Final
	

	A
	
	N/A
	N/A
	
	Draft
	Reg.
	Repro
	

	16.  REMARKS
	 
	 
	 
	 
	

	BLK 2:   

The ETP  shall be developed by the contractor IAW DI-ENVR-80863. 

BLK 12: This data to be delivered before Pilot Production Testing

BLK 13: After each revision


	NAVAIRLKE 4.8.1.3
	1
	1
	0
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	15. TOTAL
	2 
	2 
	 
	

	G. PREPARED BY


	H. DATE
	I.  APPROVED BY
	J.  DATE
	

	 Gabe Salazar Code 4.8.1.3
	8 Jan 2004
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	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0050
	B. Exhibit

 
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E039
	2. Title of Data Item

Deviations/Waivers
	3. Subtitle



	4. Authority (Data ID No.)


	5. Contract Reference

SOW paragraph 3.2.17
	6. Requiring Office

NAVAIR 11X727

	7. DD 250 REQ

LT
	9. Dist. Statement Req.

C
	10. Frequency


	12. Date of first submission

AR
	14. Distribution

	8. APPCODE

SEE BLK 16
	
	11. As of Date


	13. Date of Subsequent Submission

AR
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 4813
	
	1
	

	
	NAVAIR 11X727
	
	1
	

	 BLOCK 8: Government approval/disapproval will be given within 14 days after receipt of document.  Electronic delivery in contractor format is acceptable.
	 
	
	 
	

	 
	 
	
	 
	

	
	
	
	
	

	 
	  
	
	 
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	I. Approved By

 
	J. Date

 

	 
	 


	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0051
	B. Exhibit

 
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E040
	2. Title of Data Item

 Hazardous Materials List
	3. Subtitle



	4. Authority (Data ID No.)


	5. Contract Reference

SOW paragraph  3.2.18.2
	6. Requiring Office

NAVAIR 11X727

	7. DD 250 REQ

LT
	9. Dist. Statement Req.

C
	10. Frequency


	12. Date of first submission

See 16
	14. Distribution

	8. APPCODE

SEE BLK 16
	
	11. As of Date


	13. Date of Subsequent Submission

See 16
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 4813
	
	1
	

	
	NAVAIR 11X727
	
	1
	

	BLOCK 8: Government approval/disapproval will be given within 21 days after receipt of document. The contractor shall incorporate all comments and resubmit. 
	 
	
	 
	

	document for Government approval within 14 days after receipt of Government response. Electronic delivery in contractor format is acceptable
	 
	
	 
	

	BLOCK 12:  Preliminary due 60 days prior to PPQT.  
	
	
	
	

	 
	  
	
	 
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	I. Approved By

 
	J. Date

 

	 
	 


	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.

	A. Contract Line Item No.

     0052
	B. Exhibit

 
	C. Category:   TDP (   XX  ) TM(            ) Other (   )  - Engineering Data 

	D. System/Item

CRAFT
	E. Contract/PR No.


	F. Contractor



	1. Data Item No.

E041
	2. Title of Data Item

 Hazardous Materials Management Plan (HMMP)
	3. Subtitle



	4. Authority (Data ID No.)


	5. Contract Reference

SOW paragraph  3.2.18.3
	6. Requiring Office

NAVAIR 11X727

	7. DD 250 REQ

LT
	9. Dist. Statement Req.

C
	10. Frequency


	12. Date of first submission

See 16
	14. Distribution

	8. APPCODE

SEE BLK 16
	
	11. As of Date


	13. Date of Subsequent Submission

See 16
	Address
	Draft
	Reg
	Repr

	16. Remarks
	NAVAIR 4813
	
	1
	

	BLK 2: Contractor shall established a HMMP in contractors format detailing all the phases it plans to incorporate for this project
	NAVAIR 11X727
	
	1
	

	BLOCK 8: Government approval/disapproval will be given within 21 days after receipt of document. The contractor shall incorporate all comments and resubmit. 
	 
	
	 
	

	document for Government approval within 14 days after receipt of Government response. Electronic delivery in contractor format is acceptable
	 
	
	 
	

	BLOCK 12:  Preliminary due 10 days before PDR.  Final due 10 days before CDR.

	
	
	
	

	 
	  
	
	 
	

	
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	 
	
	
	
	

	 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL
	
	2
	

	G. Prepared By

G. Salazar
	H. Date 

 22 March 04
	I. Approved By

 
	J. Date

 

	 
	 


	CONTRACT DATA REQUIREMENTS LIST
	FORM APPRVD OMB  No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments, regarding this burden estimate or any other aspect  of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis HWY, Suite 1204, Arlington VA, 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-01880, Washington,  DC 20503. Please Do Not Return your form to either of these addresses. send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in block E.
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